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SPD/1

SENARAI SEMAKAN PENYEDIAAN DOKUMEN E-PEROLEHAN KERJA

BIL PERKARA

DOKUMEN

WAJIB DIISI &

DICETAK

BAHAGIAN 1

KULIT MUKA DOKUMEN TENDER / SEBUTHARGA
ISI KANDUNGAN

SENARAI SEMAKAN PENYEDIAAN DOKUMEN E-

PEROLEHAN KERJA

SURAT AKUAN PEMBIDA



SURAT AKUAN PEMBIDA UNTUK MELAKSANAKAN

PROGRAM PROFESSIONAL TRAINING AND EDUCATION FOR
GROWING ENTREPRENEURS – READY TO WORK (PROTÊGE-
RTW)
KOD ETIKA KONTRAKTOR / PERUNDING DATUK BANDAR

KUALA LUMPUR

BORANG PEMBERITAHUAN PEMUNYA BENEFISIAL

SURAT AKUAN SYARIKAT DALAM MENANGANI JENAYAH

PEMERDAGANGAN ORANG DAN BURUH PAKSA

SENARAI SEMAK KECUKUPAN DOKUMEN WAJIB DIISI /

DISERAH BERSAMA DOKUMEN TENDER

SENARAI SEMAKAN MENGISI DOKUMEN TENDER

BAHAGIAN 2 ARAHAN DAN SYARAT-SYARAT AM KEPADA PETENDER -

BAHAGIAN 3
HARGA INDIKATIF JABATAN DAN TEMPOH SIAP KERJA

MAKSIMUM
-

BAHAGIAN 4 BORANG TENDER 

BAHAGIAN 5 SYARAT-SYARAT AM KONTRAK (Borang DBKL 203A
{Rev.1/2010}) -

ADDENDUM NO. 1 - 8 TO THE CONDITIONS OF CONTRACT -

BAHAGIAN 6 SKOP KERJA -

BAHAGIAN 7 RINGKASAN TENDER 

BAHAGIAN 8 SENARAI KUANTITI 

BAHAGIAN 9 SPESIFIKASI -

BAHAGIAN 10 JADUAL DATA TEKNIKAL / BORANG CADANGAN

PETENDER (jika berkaitan)


BAHAGIAN 11 LAMPIRAN

Lampiran A Borang Jaminan Bank/Insurans Untuk Bon Pelaksanaan (Kontrak
Kerja)

-

Lampiran B Borang Jaminan Bank/ Jaminan Syarikat Kewangan / Jaminan
Untuk Bayaran Pendahuluan (Kerja)

-

Lampiran C Borang Maklumat Petender BRG/JP/BPP(Pind.2/2025) 

Lampiran D Senarai dan Tugas Panel Syarikat Insurans/Broker Insurans/Broker
Takaful DBKL

-

BAHAGIAN 12 LUKISAN / GAMBARAJAH (jika perlu) -

NOTA :
1. DOKUMEN WAJIB CETAK, DIJILID dan dimasukkan dalam sampul surat berlakri. Dokumen

yang lengkap hendaklah diHANTAR ke Jabatan Pentadbiran, Bhg. Pengurusan Perolehan
2. Sekiranya dokumen TIDAK LENGKAP, tender akan DIGAGALKAN.

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



DP.KERJA-Pind.2/2025

SURAT AKUAN PEMBIDA
Bagi

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA
BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

Saya, ………………………...........…………………….* No.K/P: …….….…………………. yang mewakili

Syarikat……………………………………….......……........….………...…..…..................................…........

Nombor Pendaftaran................................................................................................. (*MOF/CIDB/SSM)

dengan ini mengisytiharkan bahawa saya atau mana-mana orang yang mewakili syarikat ini:

i. Tidak akan menawarkan, menjanjikan atau memberikan apa - apa suapan kepada mana-
mana orang dalam mana-mana Dewan Bandaraya Kuala Lumpur atau mana-mana orang
lain, sebagai suapan untuk dipilih dalam mana-mana perolehan; dan

ii. Tidak akan melakukan atau terlibat dengan tipuan bida dalam mana-mana perolehan.

Bersama ini dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat di atas
untuk membuat pengisytiharan ini.

2. Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat dalam
pakatan tipuan bida dengan syarikat lain berkenaan perolehan di atas atau menawarkan,
menjanjikan atau memberikan apa-apa suapan kepada mana-mana orang dalam Dewan
Bandaraya Kuala Lumpur atau mana-mana orang lain sebagai dorongan untuk dipilih dalam
perolehan seperti di atas, maka saya sebagai wakil syarikat bersetuju tindakan-tindakan berikut
boleh diambil:

2.1 Hilang kelayakan untuk dinilai dan dilantik bagi perolehan di atas; dan

2.2 Lain-lain tindakan undang-undang/tatatertib mengikut undang-undang/peraturan
perolehan Kerajaan yang berkuat-kuasa.

3. Saya sesungguhnya faham bahawa tindakan berikut akan diambil:

3.1 Didakwa bagi kesalahan** di bawah Akta Suruhanjaya Pencegahan Rasuah Malaysia
2009 [Akta 694] dan Kanun Keseksaan [Akta 574] serta boleh dihukum di bawah
undang-undang masing- masing untuk kegagalan saya atau mana-mana orang yang
mewakili syarikat ini untuk mematuhi perkara (i); atau

3.2 tindakan boleh dikenakan ke atas syarikat di bawah Akta Persaingan 2010 [Akta 712]
atas kegagalan saya atau mana-mana orang yang mewakili syarikat ini untuk
mematuhi perkara (ii) dalam Surat Akuan ini. Sekiranya syarikat didapati melanggar
peruntukan seksyen 4(2)(d) Akta 712, syarikat boleh didenda tidak melebihi sepuluh
peratus (10%) daripada pusing ganti (turn over) seluruh dunia sepanjang tempoh suatu
pelanggaran itu berlaku.

SAP/1
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4. Sekiranya terdapat mana-mana orang cuba memperolehi atau meminta apa-apa suapan
daripada saya atau mana-mana orang yang berkaitan dengan syarikat ini sebagai dorongan
untuk dipilih dalam perolehan seperti di atas, maka saya berjanji akan dengan segera
melaporkan perbuatan tersebut kepada pejabat Suruhanjaya Pencegahan Rasuah Malaysia
(SPRM) atau balai polis yang berhampiran. Saya sedar bahawa kegagalan saya berbuat
demikian adalah merupakan suatu kesalahan di bawah seksyen 25 (1) Akta Suruhanjaya
Pencegahan Rasuah Malaysia 2009 [Akta 694] dan boleh dihukum di bawah seksyen 25 (2)
akta yang sama, apabila disabitkan boleh didenda tidak melebihi RM100,000.00 atau penjara
selama tempoh tidak melebihi sepuluh tahun atau kedua-duanya.

5. Saya sesungguhnya faham bahawa syarikat melakukan kesalahan jika seseorang yang
bersekutu dengan syarikat*** memberikan, menjanjikan atau menawarkan suapan untuk
memperoleh atau mengekalkan perniagaan atau faedah dalam menjalankan perniagaan di
bawah Seksyen 17A, Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694], apabila
disabitkan kesalahan boleh didenda tidak kurang daripada sepuluh kali ganda jumlah atau nilai
suapan, atau RM1 juta, atau dipenjarakan selama tempoh tidak melebihi dua puluh tahun atau
kedua-duanya.

Yang benar,

Tandatangan : ………………………………………….

Nama : ………………………………………….

No.KP : ………………………………………….

Tarikh : ………………………………………….

Cop Syarikat :

Catatan:

(i) **Termasuk kesalahan ditetapkan dalam Jadual (Perenggan 3 (a), takrif "kesalahan
ditetapkan") Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694] yang boleh
dihukum di bawah Kanun Keseksaan.

(ii) ***Seseorang yang bersekutu dengan syarikat merujuk kepada seksyen 17A (6) Akta
Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694], iaitu seseorang itu bersekutu
dengan organisasi komersial jika dia seorang pengarah, pekongsi atau pekerja organisasi
komersial itu atau dia ialah orang yang melaksanakan perkhidmatan untuk atau bagi pihak
organisasi komersial itu.

(iii) Surat Akuan ini hendaklah dikemukakan bersama surat perwakilan kuasa.

(iv) Takrifan perusahaan di bawah Akta 712 merangkumi syarikat yang terlibat dengan perolehan
Datuk Bandar Kuala Lumpur.

PERINGATAN : Surat Akuan Pembida ini WAJIB diisi dan ditandatangan.
SAP/2
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SURAT AKUAN PEMBIDA UNTUK MELAKSANAKAN
PROGRAM PROFESSIONAL TRAINING AND EDUCATION FOR GROWING ENTREPRENEURS –

READY TO WORK (PROTÊGÊ-RTW)

Kepada

DATUK BANDAR KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA
BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

Saya, ………………………...........……………………. No.K/P: …….….…………………. yang mewakili

Syarikat……………………………………….......……........….………...…..…..................................…........

Nombor Pendaftaran.......................................................................................................... (*MOF/CIDB)

dengan ini mengisytiharkan bahawa saya akan melaksanakan program PROTÊGÊ-RTW jika dipilih
untuk sebut harga/tender ini mengikut had nilai ambang (threshold value) dan bilangan minimum
peserta program PROTÊGÊ-RTW seperti yang ditetapkan di dalam syarat sebut harga/tender.

2. Sekiranya saya tidak melaksanakan program PROTÊGÊ-RTW mengikut had nilai ambang
(threshold value) dan bilangan minimum peserta setelah dipilih untuk sebut harga/tender ini, maka
Datuk Bandar Kuala Lumpur boleh mengambil tindakan ke atas syarikat saya berdasarkan
syarat/klausa kontrak dan syarikat saya mungkin tidak akan dipertimbangkan untuk
sebutharga/tender perolehan Dewan Bandaraya Kuala Lumpur pada masa akan datang.

Yang Benar,

...........................................
Nama:
Kad Pengenalan:
Cop Syarikat:

Catatan: i) *Potong mana yang tidak berkaitan.
ii) Surat Akuan ini hendaklah ditandatangani oleh
hanya penama di sijil pendaftaran (*MOF/CIDB).

PERINGATAN : SURAT AKUAN PEMBIDA INI ADALAH WAJIB DIISI DAN DITANDATANGAN
BAGI PEROLEHAN MERUJUK KEPADA NILAI AMBANG YANG TELAH DITETAPKAN DALAM
PARA 14 ARAHAN DAN SYARAT-SYARAT AM KEPADA PETENDER.

SAP/3
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KOD ETIKA KONTRAKTOR/PERUNDING DATUK BANDAR KUALA LUMPUR

1.0 PENGENALAN

Datuk Bandar Kuala Lumpur komited dalam memastikan proses perolehan yang
dilaksanakan oleh Dewan Bandaraya Kuala Lumpur (DBKL) memberi peluang
penyertaan terbuka kepada semua pihak yang layak bersaing serta
dilaksanakan dengan telus dan adil mengikut dasar serta peraturan piawaian
urusan perolehan.

Kod Etika Kontraktor/Perunding Datuk Bandar Kuala Lumpur ini digunapakai
kepada semua Kontraktor seperti takrifan di bawah, yang terlibat di dalam
proses perolehan DBKL dalam pemberian atau pelaksanaan kontrak kerja,
bekalan, perkhidmatan, perolehan am dan perkhidmatan perunding.

Prinsip-prinsip yang digariskan dalam kod etika ini adalah selaras dengan
prinsip-prinsip perolehan DBKL dari aspek akauntabiliti, ketelusan, nilai faedah
terbaik, persaingan terbuka serta adil dalam memastikan amalan tadbir urus
baik (good governance practices) perolehan DBKL.

2.0 DEFINISI

Terma-terma yang disenaraikan digunakan di dalam Kod ini dan penerangan
maksud adalah seperti berikut :-

2.1 Ahli Keluarga bermaksud seorang anggota keluarga dan termasuk
suami-isteri, ibu-bapa, anak (termasuk anak angkat dan anak tiri),
saudara lelaki dan saudara perempuan pegawai DBKL serta suami/isteri
kepada anak, saudara lelaki atau saudara perempuan pegawai DBKL.

2.2 Ahli Lembaga Penasihat bermaksud mana-mana   orang yang dilantik
di bawah Peraturan-Peraturan Lembaga Penasihat Bandaraya Kuala
Lumpur 7989 (P.U (A) 772).

2.3 Datuk Bandar bermaksud Datuk Bandar Kuala Lumpur dan termasuk
mana-mana Pengarah Jabatan dan mana-mana Pegawai DBKL yang
diperwakilkan kuasa secara sah oleh Datuk Bandar bagi menguruskan
proses perolehan kerja, bekalan dan perkhidmatan tersebut yang akan
dilaksanakan oleh Kontraktor/Perunding.

2.4 Hadiah bermaksud pemindahan samada dengan nilai atau tanpa nilai
yang bersamaan apa-apa barangan atau kepentingan, yang nyata atau
tidak nyata termasuk tetapi tidak terhad kepada wang, harta alih atau tak
alih, kenderaan, tambang percuma, saham, tiket loteri, kemudahan
perjalanan, hiburan, perkhidmatan, keahlian kelab, apa-apa bentuk
diskaun atau komisen, hamper, barang kemas, perhiasan, apa-apa
pemberian, cenderamata, pinjaman, akujanji, keraian, hospitaliti, janji,
tiket hiburan, atau kejohanan sukan, perjalanan hujung minggu,
permainan golf, pinjaman peralatan, atau lain-lain barang atau
kepentingan yang bermaksud untuk mempengaruhi atau meletakkan
jajahan pengaruh atau memberikan ganjaran kepada individu atau entiti
sama ada yang diberi kepada atau diterima oleh Pegawai DBKL itu, ahli
keluarganya atau mana-mana orang lain, bagi pihaknya.
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KE/2

2.5 Kontraktor bermaksud individu, entiti, firma, perkongsian atau syarikat
yang berurusan atau membuat urus niaga dengan DBKL dalam skop
Kod Etika ini dan termasuklah pembekal yang dilantik DBKL dan
bercadang untuk mengadakan atau sedang terikat kepada ikatan dalam
kontrak dengan DBKL.

2.6 Pegawai DBKL bermaksud seseorang anggota tetap, sementara atau
kontrak yang bekerja dengan Datuk Bandar dan termasuklah pekerja-
pekerja dalam Kumpulan Perusahaan dan Pekerja Rendah.

2.7 Perunding adalah mana-mana individu atau firma yang berdaftar di
bawah mana-mana undang-undang bertulis atau badan ikhtisas yang
dilantik berdasarkan kepada kepakaran dan pengalaman profesional
bagi melaksanakan perkhidmatan profesional sama ada bagi sesebuah
projek pembangunan fizikal atau bukan fizikal.

2.8 Rasuah bermaksud penerimaan atau pemberian suapan sebagai upah
atau dorongan untuk seseorang individu kerana melakukan atau tidak
melakukan sesuatu perbuatan yang berkaitan dengan tugas rasmi

2.9 Suapan bermaksud :-

(i) Wang, derma, along, pinjaman, fi, hadiah, cagaran berharga, harta
atau kepentingan mengenai harta, iaitu apa-apa jenis harta, sama
ada alih atau tak alih, faedah kewangan, atau apa-apa manfaat
seumpama itu yang lain;

(ii) apa-apa jawatan, kebesaran, pekerjaan, kontrak pekerjaan atau
perkhidmatan, dan apa-apa perjanjian untuk memberikan pekerjaan
atau memberikan perkhidmatan atas apa-apa sifat;

(iii) apa-apa bayaran, pelepasan, penunaian atau penyelesaian apa-apa
pinjaman, obligasi atau liabiliti lain, sama ada keseluruhannya atau
sebahagian daripadanya;

(iv) apa-apa jenis balasan berharga, apa-apa diskaun, komisen, rebat,
bonus, potongan atau peratusan;

(v) apa-apa perbuatan menahan diri daripada menuntut apa-apa wang
atau nilai wang atau benda berharga;

(vi) apa-apa jenis perkhidmatan atau pertolongan lain, termasuk
perlindungan daripada apa-apa penalti atau ketidakupayaan yang
dikenakan atau yang dikhuatiri atau daripada apa-apa tindakan atau
prosiding yang bersifat tatatertib, sivil atau jenayah, sama ada atau
tidak sudah dimulakan, dan termasuk penggunaan atau menahan
diri daripada menggunakan apa-apa hak atau apa-apa kuasa atau
kewajipan rasmi; dan

(vii)apa-apa tawaran, aku janji atau janji, sama ada bersyarat atau tidak
bersyarat, untuk memberikan suapan mengikut pengertian mana-
mana perenggan (i) hingga (vi).U
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KE/3

2.10 Pegawai Penguasa adalah pegawai yang dilantik oleh Datuk Bandar
untuk bertanggungjawab mengawal selia dan memberi arahan kerja
menurut peruntukan pengurusan perolehan tender, sebut harga atau
pembelian terus serta segala berkaitan urusan pembekalan dan obligasi
di bawah kontrak dilaksanakan oleh Kontraktor/Perunding.

3.0 PRINSIP-PRINSIP

Pengurusan DBKL adalah komited dalam memastikan atau menjangka semua
urusan berkaitan perolehan dan pentadbiran kontrak Datuk Bandar adalah
berteraskan amalan tadbir urus yang baik. Bagi maksud tersebut, para
Kontraktor/Perunding adalah diwajibkan untuk mematuhi prinsip-prinsip
berikut:-

3.1 Jujur Dan Amanah Dalam Melaksanakan Tanggungjawab

Semua Kontraktor/Perunding dan wakil mereka hendaklah menjalankan
transaksi perniagaan dan aktiviti-aktiviti mereka dengan jujur, amanah,
bertanggungjawab dan berintegriti.

Kontraktor/Perunding serta mana-mana wakilnya hendaklah:

(i) Merekod dan melaporkan secara jujur dan tepat semua maklumat
perniagaan;

(ii) Bertanggungjawab menjaga dan melindungi aset fizikal dan
intelektual DBKL, termasuk hartanah serta bekalan dan peralatan
apabila diberi kuasa oleh DBKL untuk menggunakan aset tersebut;
dan

(iii) Memastikan semua rekod, komunikasi dan pendedahan yang
berkaitan dengan DBKL dibuat dengan penuh adil, tepat pada
masanya dan boleh difahami.

3.2 Mematuhi Undang-undang dan Peraturan

Semua Kontraktor/Perunding DBKL termasuk mana-mana wakilnya
hendaklah menerima dan mematuhi semua undang-undang dan
peraturan yang sedang berkuatkuasa ketika menyertai mana-mana
proses perolehan DBKL dan menjalankan mana-mana obligasi di bawah
kontrak DBKL.

Kontraktor/Perunding serta mana-mana wakilnya hendaklah :

(i) Mematuhi terma dan syarat-syarat yang telah dipersetujui di dalam
perjanjian kontrak;

(ii) Mematuhi semua peraturan dan undang-undang sivil dan/atau
jenayah negara;

(iii) Mematuhi semua peruntukan undang-undang berhubung larangan
sogokan dan rasuah sebagaimana yang diperuntukkan di bawah
Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 (Akta 694)
dan mana-mana undang-undang bertulis lain yang berkaitan;

(iv) Mematuhi semua undang-undang dan peraturan alam sekitar yang
berkaitan dengan bahan-bahan berbahaya, perlepasan udara,
bahan buangan dan sisa buangan yang berkuatkuasa dari masa ke
semasa; dan
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(v) Mematuhi semua undang-undang berkenaan anti-persaingan
sebagaimana yang diperuntukkan di bawah Akta Persaingan 2010
(Akta 712).

3.3 Menjauhi Sebarang Bentuk Rasuah

Kontraktor/Perunding serta mana-mana wakilnya hendaklah tidak akan,
secara langsung atau tidak langsung meminta, menawar, memberi atau
berjanji untuk memberi sesuatu ganjaran berbentuk hadiah, wang,
barangan atau perkhidmatan atau apa-apa bentuk dorongan atau
habuan lain kepada mana-mana Pegawai DBKL sebagai balasan untuk
keputusan, pendapat, undian atau tindakan lain yang mempengaruhi
sebarang keputusan perolehan.

Kontraktor/Perunding serta mana-mana wakilnya hendaklah:

(i) Tidak bersubahat dalam melakukan aktiviti yang berunsur rasuah;
dan

(ii) Segera melaporkan kepada pihak pengurusan DBKL jika terdapat
perlakuan atau cubaan rasuah dilakukan oleh pegawai DBKL atau
kontraktor lain.

3.4 Mengelakkan Konflik Kepentingan

Kontraktor/Perunding termasuk mana-mana wakilnya hendaklah
menghindari diri dari melakukan perkara yang boleh menyebabkan
berlakunya percanggahan kepentingan dalam urusan perolehan.

Percanggahan kepentingan ini berlaku apabila Kontraktor/Perunding
mempunyai hubungan keluarga ataupun perkongsian perniagaan
dengan ahli jawatankuasa tender atau lain-lain Pegawai DBKL yang
terlibat dalam perolehan tersebut.

Kontraktor/Perunding yang mempunyai percanggahan atau berpotensi
mempunyai percanggahan kepentingan dengan mana-mana warga
kerja DBKL, hendaklah dengan segera memaklumkan kepada pihak
pengurusan DBKL sama ada sebelum atau selepas pelantikan dan
pemilihan.

3.5 Larangan Pemberian Hadiah

Kontraktor tidak boleh dalam apa jua keadaan menawarkan atau
memberi apa-apa hadiah sama ada secara langsung atau tidak
langsung kepada mana-mana Pegawai DBKL atau mana-mana
keluarga Pegawai DBKL yang boleh mempengaruhi pertimbangan
pegawai/warga kerja dalam menjalankan tugas rasmi mereka.

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



DP.KERJA-Pind.2/2025

KE/5

3.6 Perhubungan Tidak Wajar

Perhubungan secara lisan atau bertulis dengan mana-mana Pegawai,
Pengurusan DBKL, Ahli Lembaga Penasihat DBKL atau lain-lain
Pegawai DBKL, selain daripada Pegawai Penguasa yang mana boleh
secara munasabah diandaikan bahawa perhubungan tersebut bertujuan
untuk mempengaruhi atau secara munasabah boleh mempengaruhi
perkara-perkara yang berkaitan dengan perolehan tersebut. Larangan
ini termasuklah dan tidak terhad kepada perjumpaan peribadi,
komunikasi telefon, surat, faks dan e-mel. Larangan ini tidak termasuk
perhubungan Dengan Pegawai DBKL Atas Sebab Untuk Perbincangan
Tentang Kerja yang sedang dilakukan yang mana tiada kaitan dengan
urusan perolehan yang sedang dalam tindakan.

3.7 Menghindari Amalan Anti Persaingan

Semua Kontraktor/Perunding hendaklah mengamalkan persaingan
yang sihat dan telus dalam urus niaga perolehan seperti tidak memberi
maklumat palsu atau mengelirukan kepada Kontraktor/Perunding lain,
menyembunyi atau memusnah dokumen.

(i) Penilaian Tender/Sebutharga Secara Bebas

Kontraktor/Perunding akan membuat perkiraan harga yang
terkandung dalam mana-mana tender atau sebutharga secara
berasingan tanpa sebarang pakatan, perundingan, komunikasi atau
persetujuan dengan mana-mana kontraktor saingan yang bertujuan
mengurangkan saingan semasa tender atau sebutharga di buat
kepada DBKL.

(ii) Tiada Sebarang Komunikasi Tentang Tender/ Sebutharga

Harga yang di sebut oleh Kontraktor/Perunding dalam tender atau
sebutharga tidak akan di hebahkan oleh Kontraktor/Perunding
secara langsung atau tidak langsung kepada mana-mana
Kontraktor/Perunding lain yang memasuki tender atau sebutharga
sebelum tarikh tutup tender atau sebutharga tersebut.

(iii)Penyerahan Tender / Sebutharga

Kontraktor/Perunding tidak dibenarkan membuat apa-apa cubaan
untuk mempengaruhi mana-mana individu atau entiti lain untuk
membuat atau tidak memasuki tender atau sebutharga kepada
DBKL.

3.8 Bertanggungjawab Ke Atas Semua Maklumat Dan Aset DBKL

(i) Maklumat

Kerahsian dan integriti apa-apa maklumat yang diberikan kepada
Kontraktor/Perunding perlu dijaga bagi mengelakkan sebarang risiko
pendedahan secara langsung dan tidak langsung atau kepada
mana-mana pihak atau menjatuhkan reputasi serta prestasi DBKL.

(ii) Aset Datuk Bandar

Semua Kontraktor/Perunding hendaklah mematuhi hak-hak
pemilikan harta intelek DBKL termasuk tetapi tidak terhad kepada
hak cipta, paten, tanda dagangan, rahsia perdagangan dan hak-hak
intelek lain yang dilindungi di bawah mana-mana perundangan
bertulis yang sedang berkuatkuasa di Malaysia.
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Teknologi maklumat dan apa-apa sistem yang disediakan oleh
DBKL hanya boleh digunakan untuk tujuan yang berkaitan dengan
urusan DBKL sahaja.

Kontraktor/Perunding adalah dilarang melakukan apa-apa tindakan
penyalahgunaan terhadap apa-apa aset, kemudahan, teknologi,
sistem dan perkakasan DBKL dengan tujuan berniat jahat dan/ atau
bersalahan dengan mana-mana undang-undang dan peraturan
yang sedang berkuatkuasa.

3.9 Kepentingan Kualiti Piawaian dan Kemahiran

Semua Kontraktor/Perunding hendaklah sentiasa memberi dan
meningkatkan piawaian etika serta kualiti yang tinggi ketika
menyempurnakan urusniaga.

Kontraktor/Perunding hendaklah:

(i) Memperoleh lesen/permit yang diperlukan sebagai
Kontraktor/Perunding barangan atau perkhidmatan untuk DBKL;

(ii) Menyediakan tenaga kerja berkemahiran tinggi, mencukupi dan
berkualiti dalam  menyempurnakan urusniaga; dan

(iii) Mengguna dan membekalkan peralatan yang memenuhi kualiti
yang ditetapkan bagi menjalankan aktiviti yang
dipertanggungjawabkan.

4.0 PEMATUHAN KOD ETIKA KONTRAKTOR DAN PERUNDING

Pematuhan terhadap prinsip-prinsip, polisi dan peraturan yang telah dinyatakan
di dalam Kod ini adalah diwajibkan kepada semua Kontraktor/Perunding dan
wakil-wakilnya yang berurusan dengan Datuk Bandar.

Kontraktor/Perunding hendaklah:

4.1 Membaca dan memahami Kod ini;

4.2 Melaporkan dengan segera ketidakpatuhan atau pelanggaran Kod ini
oleh mana-mana pihak kepada pihak pengurusan DBKL yang dilantik;

4.3 Memberi kerjasama sepenuhnya terhadap siasatan yang dibuat; dan

4.4 Memastikan dan mendidik kakitangan dan pekerja Kontraktor/Perunding
bahawa mereka memahami dan mematuhi kod etika ini.

5.0 PELANGGARAN KOD ETIKA KONTRAKTOR DAN PERUNDING

Sekiranya terdapat sebarang pelanggaran atas mana-mana peruntukan dalam
Kod Etika ini oleh Kontraktor/Perunding, DBKL boleh mengambil tindakan
mengikut undang-undang atau sepertimana yang telah dipersetujui oleh pihak-
pihak dalam apa-apa kontrak, termasuk tetapi tidak terhad, kepada
mengisytiharkan Kontraktor/Perunding sebagai tidak bertanggungjawab atau
melanggari kontrak atau dihalang dari meneruskan urusan kontrak termasuk
menyenaraihitamkan Kontraktor/Perunding.

Kontraktor hendaklah patuh sepenuhnya kepada semua undang-undang dan
peraturan-peraturan berkenaan rasuah, sogokan dan amalan perniagaan yang
dilarang. Pelanggaran Kod Etika Kontraktor/Perunding ini atau sebarang
peruntukan dibawahnya boleh menyebabkan Kontraktor/Perunding disabitkan
dengan kesalahan jenayah atau sivil mengikut undang-undang.
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6.0 TANGGUNGJAWAB MEMBUAT LAPORAN

6.1 Melaporkan Permintaan Hadiah

Kontraktor/Perunding adalah bertanggungjawab untuk melaporkan
dengan segera kepada Jabatan lntegriti DBKL apa-apa atau semua
permintaan hadiah yang dibuat kepada Kontraktor/Perunding atau
mana-mana wakil Kontraktor/Perunding oleh mana-mana Pegawai
DBKL atau ahli jawatankuasa tender/sebut harga DBKL.

6.2 Melaporkan Perubahan Penting

Kontraktor/Perunding adalah di bawah tanggungjawab yang berterusan
untuk melaporkan apa-apa perubahan keadaan yang memberi kesan
yang besar ke atas mana-mana laporan terdahulu kepada DBKL
termasuk tetapi tidak terhad kepada pendedahan konflik kepentingan.

6.3 Pendedahan Salah Laku

Kontraktor/Perunding adalah digesa melaporkan dengan segera
sebarang salah laku yang menyalahi undang-undang atau amalan tidak
beretika dan pelanggaran terhadap Kod Etika ini oleh mana-mana
Pegawai DBKL. Semua isu atau aduan yang dilaporkan oleh
Kontraktor/Perunding dengan segala usaha yang munasabah akan
dirahsiakan identiti orang yang membuat laporan tersebut selaras
dengan Garis Panduan Pelindungan Pemberi Maklumat Pegawai dan
Kakitangan DBKL.

Laporan atau aduan salah laku boleh dibuat melalui saluran seperti di bawah dan
segala maklumat yang diterima adalah sulit.

Telefon : 03-2028 2444
Faks :  03-2604 0579
Emel : aduanintegriti@dbkl.gov.my
Alamat : Jabatan lntegriti,

Tingkat 6, Menara DBKL 2,
Jalan Raja Laut,
50350 Kuala Lumpur.

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



DP.KERJA-Pind.2/2025

KE/8

PENGESAHAN PEMATUHAN KOD ETIKA KONTRAKTOR/PERUNDING
DATUK BANDAR KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-
LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F,

PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN),
KUALA LUMPUR

Saya/Kami dengan ini mengesahkan bahawa satu Salinan Kod Etika
Kontraktor/Perunding Datuk Bandar Kuala Lumpur ini telah diserahkan dan
saya/kami memperakui bahawa telah membaca, memahami dan akan
mematuhi kandungan Kod Etika Kontraktor/Perunding Datuk Bandar Kuala
Lumpur ini.

Cop Syarikat
Kontraktor/Perunding

Tandatangan
Kontraktor/Perunding

Nama Kontraktor/
Perunding
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BORANG PEMBERITAHUAN PEMUNYA BENEFISIAL

Berdaftar dengan Suruhanjaya Syarikat Malaysia (SSM) dan telah menyerah simpan maklumat
pemunyaan benefisial di SSM

Berdaftar dengan SSM dan tidak perlu menyerah simpan maklumat pemunya benefisial di SSM
(syarikat enterprise) (Perlu menghantar borang tanpa diisi)

Tidak berdaftar dengan Suruhanjaya Syarikat Malaysia (SSM) (Perlu menghantar boring tanpa
diisi)

Tandakan

Nama Syarikat :
Butiran Pemunya Benefisial :

Nama Individu No. Kad Pengenalan
/ No. Pasport

Jawatan dalam
syarikat

(sekiranya ada)
Kewarganegaraan

Saya…......................……………………………………………………………nombor kad pengenalan

/ nombor  pasport….........…………………..........……..................................................yang mewakili

syarikat/perniagaan……………………................................nombor pendaftaran……………………….

(*MOF/CIDB/SSM) dengan sesungguhnya dan sebenarnya mengesahkan bahawa senarai

pemunya benefisial syarikat seperti mana pemberitahuan dalam borang ini adalah sama dengan

maklumat yang diserah simpan kepada Suruhanjaya Syarikat Malaysia (SSM) berdasarkan Akta

Syarikat 2016 [Akta 777] dan garis panduan yang dikeluarkan oleh Suruhanjaya Syarikat Malaysia

(SSM).

Yang benar,

Catatan :

* Potong mana yang tidak berkenaan

Tandatangan : ……………………………………………………………………

Nama : ……………………………………………………………………

No.KP : ……………………………………………………………………

Jawatan : ……………………………………………………………………

Tarikh : ……………………………………………………………………

Cap Syarikat : ……………………………………………………………………
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SURAT AKUAN SYARIKAT DALAM MENANGANI
JENAYAH PEMERDAGANGAN ORANG DAN BURUH

PAKSA

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA
BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

Saya, ………………………………………No. Kad Pengenalan..............................................yang
mewakili……………………………….....…nombor
Pendaftaran……..……………………………… dengan ini mengisytiharkan bahawa saya atau
mana-mana orang yang mewakili syarikat ini akan:

i. Mendidik pekerja dan ahli organisasi mengenai cara mengenal pasti dan melaporkan
tanda-tanda pemerdagangan orang dan buruh paksa;

ii.   Meningkatkan kesedaran tentang hak pekerja, perlindungan dan akses kepada remedi;
dan

iii.   Memastikan pematuhan kepada undang-undang mengenai jenayah pemerdagangan
orang dan buruh paksa selaras dengan Akta Antipemerdagangan Orang dan
Antipenyeludupan Migran 2007 [Akta 670] dan Akta Kerja 1955 [Akta 265] serta mana-
mana peruntukan undang-undang yang berkuat kuasa di Malaysia.

2.         Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini  didapati terlibat
dalam jenayah pemerdagangan orang dan buruh paksa, maka saya sebagai wakil syarikat
bersetuju tindakan boleh dikenakan ke atas syarikat di bawah Akta Antipemerdagangan Orang
dan Antipenyeludupan Migran 2007 [Akta 670] dan Akta Kerja 1955 [Akta 265] serta mana-
mana peruntukan undang-undang yang berkuat kuasa di Malaysia.

Yang benar,

Tandatangan : ……………………………………………………………………

Nama : ……………………………………………………………………

No.KP : ……………………………………………………………………

Jawatan : ……………………………………………………………………

Tarikh : ……………………………………………………………………

Cap Syarikat : ……………………………………………………………………
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ADA TIADA ADA TIADA

1 Surat Akuan Pembida

2 Kod Etika Kontraktor / Perunding DBKL

3 Borang Pemberitahuan Pemunya Benefisial

4

5

6 Borang Tender (WAJIB diisi lengkap, jika tidak Tawaran akan DITOLAK)

a) Tandatangan Petender

b) Tandatangan Saksi

c) Mengisi tempoh

d) Harga / Peratus Tawaran diisi

e) Cop syarikat

f) Tarikh tandatangan petender

7 Penyata Bulanan Bank
a) Bulan ___________________

b) Bulan ___________________

c) Bulan ___________________
DAN/ATAU

a) Tahun _________________

b) Tahun _________________

c) Tahun _________________

8

9 Pengalaman Kerja 5 Tahun Kebelakang

a) Surat Setujuterima - -

b) Perakuan Siap Kerja - -

c) Sijil Bayaran Interim Terakhir /Sijil Akaun Terakhir - -

10 Kakitangan Teknikal
a) Penyata Caruman KWSP - -

b) Sijil Kelulusan - -

c) Surat Perlantikan - -

11 Loji Milik Petender
a) Kad Pendaftaran - -

b) Resit Pembelian/ Perjanjian Sewa Beli - -

12 Maklumat Kerja Semasa
a) Surat Setujuterima / Sijil Bayaran Interim - -

b) Laporan Prestasi (jika ada) - -

13 Peralatan / Bahan (Jika Berkaitan)

a) Jadual Data Teknikal / Soal Selidik / Borang - -
Cadangan Petender

b) Katalog /  Surat Jaminan Pembekal - -

(PETENDER WAJIB MENGISYTIHARKAN MAKLUMAT KERJA SEMASA DI DALAM BORANG D (BORANG MAKLUMAT PETENDER) SEPERTI DI DALAM CIMS
CIDB (BAGI TENDER KERJA SAHAJA))

SENARAI SEMAK KECUKUPAN DOKUMEN WAJIB DIISI / DISERAH BERSAMA DOKUMEN TENDER

BIL BUTIRAN DOKUMEN

UNTUK DIISI OLEH
PETENDER

UNTUK DIISI OLEH
URUSETIA JAB

PELAKSANA CATATAN

TANDAKAN ( / ) PADA TANDAKAN ( / ) PADA

TAJUK PEROLEHAN : CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH
(BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

Surat Akuan Syarikat Dalam Menangani Jenayah Pemerdagangan  Orang
dan Buruh Paksa

Laporan Kewangan Syarikat Yang Diaudit dan Disahkan/Salinan Akaun
Syarikat Yang Disahkan

Laporan Bank/ Institusi kewangan mengenai kedudukan kewangan
petender

(PETENDER GRED G7 WAJIB KEMUKAKAN PENYATA BULANAN BANK DAN LAPORAN KEWANGAN SYARIKAT/SALINAN AKAUN
SYARIKAT BAGI TIGA (3) TAHUN BERTURUT-TURUT)

Sijil Pematuhan Cukai (Tax Compliance Certificate - TCC)

SSD/1
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ADA TIADA ADA TIADA

SENARAI SEMAK KECUKUPAN DOKUMEN WAJIB DIISI / DISERAH BERSAMA DOKUMEN TENDER

BIL BUTIRAN DOKUMEN

UNTUK DIISI OLEH
PETENDER

UNTUK DIISI OLEH
URUSETIA JAB

PELAKSANA CATATAN

TANDAKAN ( / ) PADA TANDAKAN ( / ) PADA

TAJUK PEROLEHAN : CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH
(BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

14 Sijil Score CIDB (Jika Berkaitan) - -

15 Sijil/Perakuan Anugerah (Jika Berkaitan) - -

16 Sijil/Surat Pengesahan Pelaksanaan Program PROTÉGÉ - -
(Jika Berkaitan)

1.0 Semua Dokumen Wajib dan Dokumen Sokongan yang disertakan hendaklah dijilidkan.

2.0

Tandatangan & Cop Rasmi Petender Tandatangan Wakil Urusetia Jabatan Pelaksana

……………………………………… ……………………………

Tarikh :………………………. (                                             )

Tarikh :……………………….

Surat Akuan Pembida, Laporan Kewangan Syarikat/Salinan Akaun Syarikat  DAN/ATAU Penyata Bulanan Bank serta Maklumat Kerja Semasa HENDAKLAH
DIKEMUKAKAN. Bagi petender Gred G7, semua dokumen tersebut adalah WAJIB dan sekiranya gagal dikemukakan, maka tawaran petender akan DITOLAK dan
tidak akan dipertimbangkan.

NOTA:

SSD/2
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Tender Untuk :

Nota

a.

b.

c.

d.

SENARAI SEMAKAN MENGISI DOKUMEN TENDER

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN KERJA-KERJA BERKAITAN DI PPR KG
MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN),

KUALA LUMPUR

Senarai semakan ini adalah bertujuan bagi membantu petender mengemukakan satu tender yang lengkap
dan tanpa sebarang kesilapan. Semua petender adalah dinasihatkan supaya menggunakan senarai
semakan ini bagi menyemak tender mereka sebelum menyerahkan tender masing-masing.

Segala usaha telah diambil untuk menyenaraikan perkara-perkara yang lazimnya perlu diambil tindakan
oleh seseorang Petender dalam mengemukakan tendernya. Walau bagaimanapun, adalah menjadi
tanggungjawab Petender sepenuhnya bagi menentukan lengkapnya sesuatu tender yang

Petender adalah digalakkan menggunakan senarai semakan ini sebagai panduan bahawa sesuatu
tindakan perlu diambil atau peringatan bahawa tindakan telah diambil untuk memastikan kesempurnaan
tender yang dikemukakan.

Petender adalah bertanggungjawab sepenuhnya bagi memastikan setiap dokumen tender adalah lengkap
dan jika terdapat apa-apa percanggahan dan ketidaksempurnaan pada dokumen tender berkenaan
berdasarkan semakan bersama Dokumen Meja Tender, dan adalah menjadi tanggungjawab petender
untuk merujuk kepada Jabatan Pentadbiran, Bahagian Pengurusan Perolehan supaya pembetulan kepada
percanggahan dan ketidaksempurnaan tersebut dapat dibuat.

SS/1
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A. PENGISIAN DOKUMEN

A1

A2

A3 SURAT AKUAN PEMBIDA (WAJIB DIISI DENGAN LENGKAP)

i)

ii)

iii) Isi nama, nombor kad pengenalan dan  tarikh

iv) Turunkan Cop Syarikat

A4

i)

ii)

iii) Isi nama, nombor kad pengenalan dan  tarikh

iv) Turunkan Cop Syarikat

A5

i)
memahami Kod Etika Kontraktor/Perunding)

ii)

iii)

A6

i)

ii)

iii)

iv)

v)

A7

i)

ii)

iii)

BIL PERKARA

TANDAKAN ( / )
JIKA TINDAKAN
TELAH DIAMBIL

(PETENDER)

JANGAN  gunakan dakwat mudah luntur, pemadam getah atau kimia cecair dan betulkan
kesilapan dengan memotong kesilapan tersebut dengan satu garisan bersih melintang dan
ditandatangani ringkas oleh petender dan saksinya

JANGAN  buat apa-apa perubahan atau tambahan kepada Borang Tender atau mana-mana
dokumen lain dalam Dokumen Tender yang boleh dianggap mengenakan had, syarat atau
perjanjian tambahan kepada syarat-syarat yang telah ditetapkan oleh Datuk Bandar Kuala
Lumpur dalam Dokumen Tender

Isi nama wakil syarikat, nombor kad pengenalan dan nombor pendaftaran syarikat
bagi MOF/CIDB/SSM (hendaklah seorang yang dibenarkan menandatangani kontrak
bagi pihak syarikat petender menurut pendaftaran)

Turunkan tandatangan setelah membaca dan memahami Surat Akuan Pembida

SURAT AKUAN PEMBIDA UNTUK MELAKSANAKAN PROGRAM PROFESSIONAL

TRAINING AND EDUCATION FOR GROWING ENTREPRENEURS - READY TO WORK

(PROTÉGÉ-RTW) (WAJIB DIISI DENGAN LENGKAP)

Isi nama wakil syarikat, nombor kad pengenalan dan nombor pendaftaran syarikat
bagi MOF/CIDB (hendaklah seorang yang dibenarkan menandatangani kontrak bagi
pihak syarikat petender menurut pendaftaran)

Turunkan tandatangan setelah membaca dan memahami Surat Akuan Pembida

KOD ETIKA KONTRAKTOR/PERUNDING DATUK BANDAR KUALA LUMPUR (WAJIB DIISI
DENGAN LENGKAP)

Isi nama Kontraktor/Perunding (setelah membaca dan

Turunkan Cop Syarikat Kontraktor/Perunding

Turunkan Tandatangan Kontraktor/Perunding

BORANG PEMBERITAHUAN PEMUNYA BENEFISIAL (WAJIB DIISI DENGAN LENGKAP)

Tandakan Maklumat Pendaftaran Pemunya Benefisial yang
berkaitan dengan SSM

Isi Nama Syarikat dan Butiran Pemunya Benefisial

Isi nama Kontraktor/Perunding

Turunkan Cop Syarikat Kontraktor/Perunding

Turunkan Tandatangan Kontraktor/Perunding

SURAT AKUAN SYARIKAT DALAM MENANGANI JENAYAH PEMERDAGANGAN ORANG
DAN BURUH PAKSA  (WAJIB DIISI DENGAN LENGKAP)

Isi nama Kontraktor/Perunding

Turunkan Cop Syarikat Kontraktor/Perunding

Turunkan Tandatangan Kontraktor/Perunding

SS/2
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BIL PERKARA

TANDAKAN ( / )
JIKA TINDAKAN
TELAH DIAMBIL

(PETENDER)

A8 BORANG TENDER (WAJIB DIISI DENGAN LENGKAP)

a. Muka Surat FT/2
i) Perenggan 3

Isi tempoh penyiapan kerja mengikut minggu (jika perlu)

ii) Perenggan 4

b. Muka surat FT/5
i) - Isi tarikh

ii)

- Turunkan Cop Syarikat

A9 SENARAI KUANTITI / RINGKASAN TENDER (sekiranya berkaitan)

i)

ii)

iii) Semak pengiraan harga bagi setiap item

iv) Semak jumlah setiap mukasurat

v)

vi)

vii)

viii) Isi tarikh, tandatangan dan Cop Syarikat

ix) Isi maklumat dan tandatangan saksi

A10 JADUAL KADAR HARGA (sekiranya berkaitan)

i) Hargakan semua item yang disenaraikan di dalam Jadual Kadar Harga

A11 JADUAL DATA TEKNIKAL / BORANG CADANGAN PETENDER
(sekiranya berkaitan)

i) Petender perlu mengisi butiran Jadual Data Teknikal dengan
lengkap.

i) Petender perlu memperakui cadangan yang ditawarkan.

Pastikan bahawa jumlah di Senarai Kuantiti / Ringkasan Tender dipindah ke Borang
Tender

Isi jumlah amaun tender dalam angka dan perkataan di ruang yang diperuntukkan

Isi dengan perkataan dan juga angka. Amaun tender (hendaklah sama dengan jumlah
di Ringkasan Tender)

- Turunkan tandatangan (hendaklah seorang yang dibenarkan menandatangani
kontrak bagi pihak Syarikat petender menurut pendaftaran)

- Turunkan tandatangan saksi dan isi maklumat saksi
Butiran pada perkara A3, A4, A5, A6, A7 dan A8 adalah WAJIB di isi dengan
betul dan lengkap. Kegagalan mengisi maklumat dengan lengkap akan
mengakibatkan tawaran akan ditolak.

Hargakan semua item yang disenaraikan di dalam Senarai Kuantiti / Ringkasan
Tender

Jangan mengumpul / menyatukan (bracketing) harga untuk beberapa item yang
berlainan

Pastikan bahawa jumlah setiap muka surat dipindahkan ke muka surat 'koleksi'
dengan betul

SS/3

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



DP.KERJA-Pind.2/2025

BIL PERKARA

TANDAKAN ( / )
JIKA TINDAKAN
TELAH DIAMBIL

(PETENDER)

A12 Tindakan ke atas Lampiran-lampiran di Dokumen Tender

a. Lampiran A
Borang Jaminan Bank/Insurans Untuk Bon
Pelaksanaan (Kerja)

b. Lampiran B
Borang Jaminan Bank / Jaminan Syarikat Kewangan/
Jaminan Insuran Untuk Bayaran Pendahuluan
(Kerja)

c. Lampiran C
Borang Maklumat Petender (BRG/JP/BPP(Pind.2/2025))

d. Lampiran D
i.   Senarai Dan Tugas Panel Syarikat Insurans / Broker
     Insurans Dan Broker Takaful DBKL

ii.  Syarat-Syarat Atau Tugas-Tugas Dan Tanggungjawab
     Panel Syarikat Insurans / Broker Insurans dan Broker
     Takaful DBKL

D. Senarai Kerja/Kontrak Semasa Petender

Makluman

Makluman

Isi semua butir-butir di borang ini (13 mukasurat kesemuanya) dengan betul
dan lengkap. Kegagalan mengisi maklumat atau memberi maklumat palsu, jika
dapat dikesan akan mengakibatkan tender ditolak.

DA. Laporan Prestasi Kerja Semasa Petender

E. Rekod Pengalaman Kerja Petender

F. Kakitangan Teknikal

Makluman

A. Surat Pengakuan Kebenaran Maklumat dan Kesahihan Dokumen Yang    Dikemukakan Oleh

B. Maklumat Am Latar Belakang Petender

C. Data Kewangan Petender

CA. Laporan Bank/Institusi Kewangan Mengenai Kedudukan Kredit Petender

Makluman

Borang-Borang di Lampiran A, B dan D di atas adalah untuk makluman sahaja. Borang-
borang ini tidak perlu diambil tindakan atau diisi pada peringkat tender
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BIL PERKARA

TANDAKAN ( / )
JIKA TINDAKAN
TELAH DIAMBIL

(PETENDER)

B KEMUKA TENDER

B1

B2 Kemukakan dokumen-dokumen wajib seperti berikut :

i) Dokumen Tender / Sebutharga Asal

ii) Borang Maklumat Petender (BRG/JP/BPP(Pind.2/2025))

iii)

iv)

v)

vi)

vii)

viii) Jadual Data Teknikal / Borang Cadangan Petender (Jika berkaitan)

B3 Kemukakan dokumen-dokumen sokongan seperti berikut :

i)

ii) Salinan Perakuan / Pengesahan Siap Kerja

iii) Salinan Penyata Caruman KWSP

iv)

v)

B4 Kemukakan Dokumen / Katalog / Sampel Sokongan

B5 Kelulusan SIRIM

Laporan bank/institusi kewangan mengenai kedudukan kewangan petender

Salinan sijil kelulusan / kelayakan setiap kakitangan teknikal

Salinan Kad Pendaftaran atau dokumen-dokumen lain yang membuktikan
keempunyaan atau perjanjian sewa pajak/ sewa beli atas loji dan peralatan

Dokumen-dokumen wajib sangatlah penting dan perlu dikemukakan bagi membolehkan
penilaian keupayaan yang sewajarnya dibuat ke atas petender. Sekiranya petender tidak atau
gagal untuk mengemukakan dokumen-dokumen wajib seperti di bawah, tender petender akan
ditolak dan tidak akan dipertimbangkan.

Menjilid Dokumen

Dokumen Tender yang dihantar ke Bahagian Pengurusan Perolehan perlulah dijilidkan
(binding) oleh petender, (seperti keperluan perkara 5, Arahan Dan Syarat-syarat Am Kepada
Petender) bagi mengelakkan sebarang kehilangan dokumen / lampiran penting.

Sijil Pematuhan Cukai (Tax Compliance Certificate - TCC) yang dikeluarkan oleh
Lembaga Hasil Dalam Negeri (LHDN)

Ringkasan Tender/Senarai Kuantiti/Jadual Kadar Harga yang telah dihargakan oleh
Petender (Sekiranya berkaitan)

Laporan Kewangan Beraudit Syarikat bagi tiga (3) tahun kewangan terakhir
secara berturut-turut sebelum tahun tutup tender yang telah diaudit dan
disahkan dengan salinan diakui sah (certified true copy) oleh Juruaudit
Bertauliah.

Salinan Penyata Bulanan Bank bagi tiga (3) bulan terakhir sebelum tarikh tutup
Tender yang disahkan oleh pegawai yang diberi kuasa oleh bank berkenaan.

Maklumat Kerja Semasa dan Laporan Penyelia Projek mengenai prestasi kerja
semasa Petender

(PETENDER GRED G7 WAJIB KEMUKAKAN PENYATA BULANAN BANK DAN LAPORAN
KEWANGAN SYARIKAT BAGI  TIGA (3) TAHUN BERTURUT-TURUT)

Tawaran petender Gred G7 akan ditolak sekiranya tidak mengemukakan salah satu perkara
tersebut dan tiada pengesahan Juru Audit Bertauliah (untuk perkara v).
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 2. ARAHAN DAN SYARAT-SYARAT AM KEPADA

PETENDER
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AKP/1

ARAHAN DAN SYARAT-SYARAT AM KEPADA PETENDER

A) MAKLUMAT DAN PERATURAN AM

1. Am

Arahan dan Syarat-syarat Am Kepada Petender ini, dalam mana
mempengaruhi pelaksanaan Kontrak, hendaklah menjadi sebahagian
daripada Kontrak.

2. Kaedah Mengemukakan Tender

Petender sebelum mengemukakan tender hendaklah mengkaji arahan dan
syarat-syarat am kepada petender, syarat-syarat kontrak, skop kerja, spesifikasi
dan lukisan agar pematuhan dengan syarat-syarat dilaksanakan seperti yang
ditetapkan. Petender tidak dibenarkan meletakkan atau mengenakan syarat
tambahan melainkan yang telah ditetapkan dalam dokumen tender. Tender ini
dianggap BATAL jika petender mengenakan syarat tambahan atau
mengenakan syarat-syarat lain.

Setiap petender hanya dibenarkan mengemukakan satu (1) tender sahaja untuk
perolehan ini. Pertimbangan tidak akan diberikan kepada mana-mana petender
yang mengemukakan lebih dari satu (1) tender dan kesemua tendernya akan
dianggap BATAL dan tidak akan dipertimbangkan.

3. Cara Melengkapkan Tender

Petender adalah bertanggungjawab sepenuhnya bagi memastikan setiap
dokumen tender yang dibelinya adalah lengkap berdasarkan semakan oleh
petender dengan Dokumen Meja Tender. Jika sekiranya terdapat apa-apa
perbezaan atau percanggahan antara mana-mana salinan yang diberi
kepada petender dengan salinan dalam Dokumen Meja Tender atau antara
mana-mana dokumen yang termasuk di dalamnya, maka adalah menjadi
tanggungjawab petender untuk memohon secara bertulis kepada Bahagian
Pengurusan Perolehan supaya dibetulkan perbezaan atau percanggahan itu
tidak lewat dari tujuh (7) hari sebelum tarikh akhir yang ditetapkan dalam
Notis Tender bagi penyerahan tender.

Apa-apa jawapan yang hendak dibuat oleh Bahagian Pengurusan Perolehan
atas permohonan itu hendaklah dibuat dengan cara Addenda Tender
(Addendum) yang hendaklah dihantar kepada semua petender. Addenda
Tender (Addendum) itu hendaklah menjadi sebahagian daripada Dokumen
Tender dan Tender yang diterima akan disifatkan sebagai berdasarkan pada
huraian, ubahsuaian atau perluasan kepada dokumen asal yang
mengandunginya.

Petender WAJIB MENGISI DAN MENANDATANGANI dengan dakwat
segala maklumat berikut dengan lengkap dan sempurna:-
(i) Surat Akuan Pembida
(ii) Kod Etika Kontraktor/Perunding Datuk Bandar Kuala Lumpur
(iii) Borang Pemberitahuan Pemunya Benefisial
(iv) Surat Akuan Syarikat Dalam Menangani Jenayah Pemerdagangan

Orang dan Buruh Paksa
(v) Borang Tender
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AKP/2

(vi) Ringkasan Tender (Jika Berkaitan)
(vii) Senarai Kuantiti (Jika Berkaitan)**
(viii) Borang Maklumat Petender (BRG/JP/BPP(Pind.2/2025))

**Sekiranya Petender tidak menghargakan atau meletakkan tanda (-) pada mana-mana item di dalam
Kerja Awalan/Senarai Kuantiti/Ringkasan Tender, nilai/kadar harga item tersebut adalah dianggap telah
termasuk di dalam nilai/kadar harga bagi item-item lain di dalam dokumen tersebut.

Individu yang dibenarkan untuk menandatangani Borang Tender hendaklah
yang dinamakan dalam Sijil PPK/SPKK/STB/MOF/CIDB/Surat Perwakilan
Kuasa. Sekiranya petender  gagal untuk mengisi dan menandatangani
maklumat-maklumat ini, tender petender akan DITOLAK dan tidak akan
dipertimbangkan.

Tiada apa-apa perubahan, tambahan atau nota yang tidak dibenarkan, boleh
dibuat kepada Borang Tender atau mana-mana Dokumen Tender yang lain.

4. Maklumat Latar Belakang Kewangan dan Prestasi Petender

Petender-petender hendaklah mengambil maklum bahawa penilaian tender
ini akan mengambilkira dan mementingkan keupayaan petender untuk
melaksanakan projek ditender, disamping kemunasabahan harga tender.
Justeru itu keupayaan petender-petender akan dinilai semasa penilaian
tender.  Penilaian ini akan dibuat berasaskan kedudukan kewangan,
pengalaman kerja, kakitangan teknikal, keempunyaan loji dan peralatan
pembinaan utama, dan prestasi kerja semasa petender.

Bagi membolehkan penilaian ini dibuat dengan sempurna, petender-petender
diwajibkan mengisi dan mengemukakan Borang Maklumat Petender
(BRG/JP/BPP(Pind.2/2025)) yang akan disertakan bersama-sama Dokumen
Tender ini, dengan sempurna dan mengembalikannya bersama-sama
dengan tender masing-masing.

Borang-borang ini hendaklah diisi dengan maklumat-maklumat yang benar
dan data-data yang tepat. Semua butiran perlu diisi dan jawapan yang jelas
hendaklah diberikan terhadap semua pertanyaan di dalam borang-borang di
atas. Jika perlu helaian tambahan boleh dilampirkan. Setiap helaian
tambahan yang dilampirkan hendaklah ditandatangani oleh petender.

Disamping melengkapkan Borang Maklumat Petender yang tersebut di
atas, petender-petender dikehendaki mengemukakan dokumen-dokumen
berikut bersama-sama tendernya :-

i. Sijil Pematuhan Cukai (Tax Compliance Certificate – TCC) yang
dikeluarkan oleh Lembaga Hasil Dalam Negeri (LHDN) (WAJIB)

ii. Salinan Penyata Bulanan Bank bagi tiga (3) bulan terakhir sebelum
tarikh tutup Tender yang disahkan oleh pegawai yang diberi kuasa oleh
bank berkenaan. (WAJIB bagi Petender Gred G7)

iii. Laporan Kewangan Beraudit Syarikat bagi tiga (3) tahun kewangan
terakhir secara berturut-turut sebelum tahun tutup tender yang telah
diaudit dan disahkan dengan salinan diakui sah (certified true copy)
oleh Juruaudit Bertauliah. (WAJIB bagi Petender Gred G7)
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AKP/3

iv. Kemudahan Kredit oleh Institusi Kewangan yang ditandatangani oleh
pegawai yang diberi kuasa oleh bank/institusi kewangan berkenaan
dalam satu sampul atau Deposit Tetap (sekiranya ada) yang disahkan
oleh pegawai yang diberi kuasa oleh bank berkenaan

v. Salinan Perakuan / Pengesahan Siap Kerja bagi setiap kerja yang telah
disiap.

vi. Salinan Borang KWSP `A’ bagi bulan caruman terakhir bagi setiap
kakitangan teknikal atau salinan perjanjian perkhidmatan professional
yang diambil khidmat secara kontrak.

vii. Salinan sijil kelulusan / kelayakan setiap kakitangan teknikal.

viii. Salinan Kad Pendaftaran atau dokumen-dokumen lain yang
membuktikan kepunyaan petender atau salinan perjanjian sewabeli /
sewapajak atas loji dan peralatan.

ix. Senarai Kerja Semasa seperti di dalam sistem CIMS CIDB dan Laporan
Penyelia atau Jurutera Projek Mengenai Prestasi Kerja Semasa
Petender, bagi setiap kerja, bekalan dan perkhidmatan.

Dokumen-dokumen ini penting untuk membolehkan penilaian keupayaan
yang sewajarnya dibuat ke atas petender. Petender gred G1 hingga G6,
WAJIB mengemukakan salah satu dokumen (ii), (iii) atau (iv). Semua
petender Gred G1 hingga G7 WAJIB mengemukakan Senarai Kerja
Semasa seperti di dalam sistem CIMS CIDB. Sekiranya petender gagal
untuk mengemukakan dokumen-dokumen wajib, maka tender petender akan
DITOLAK dan tidak akan dipertimbangkan.

Semua maklumat dan dokumen-dokumen yang tersebut di atas hendaklah
dikemukakan oleh petender bersama-sama tendernya sebelum tarikh tutup
tender dan Petender tidak akan berpeluang lagi untuk mengemukakannya
selepas itu. Datuk Bandar Kuala Lumpur berhak mendapatkan pengesahan
ke atas maklumat kewangan yang dikemukakan oleh petender dari mana-
mana institusi kewangan/agensi berkaitan.

Sebarang maklumat atau mana-mana dokumen tersebut yang diterima
selepas tender ditutup tidak akan diambil kira dalam penilaian keupayaan
petender.

5. Pengemukaan Dokumen

Dokumen Tender yang dihantar ke Bahagian Pengurusan Perolehan perlulah
dijilid (binding) oleh petender bagi mengelakkan sebarang kehilangan
dokumen / lampiran penting.

Tender-tender dan dokumen-dokumen berhubung dengannya yang dinyatakan
dalam para 3 di atas, mestilah diserahkan di tempat dan pada atau sebelum
masa yang ditetapkan dalam Notis Tender bagi penyerahan tender.

Jika sesuatu tender tidak diserahkan dengan tangan, petender mestilah
menguruskan bagi tendernya dan dokumen-dokumennya yang lain dihantar
dengan pos supaya sempat sampai di tempat yang ditetapkan tidak lewat dari
masa yang ditetapkan.
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AKP/4

Mana-mana tender yang diserahkan selepas masa yang ditetapkan berbangkit
dari apa jua sebab tidak akan dipertimbangkan.

Semua jadual butir-butir yang dilampirkan kepada Dokumen Tender
hendaklah diisi dan diserahkan oleh petender berserta dengan tendernya.

6. Keputusan Tender Adalah Muktamad

Datuk Bandar Kuala Lumpur tidak boleh terikat menyetujuterima tender yang
rendah sekali atau mana-mana tender dan juga tidak terikat untuk memberi
apa-apa sebab atas penolakan sesuatu tender serta berhak untuk melantik
lebih dari satu petender untuk melaksanakan kerja ini. Keputusan mengenai
tender yang dikeluarkan adalah muktamad. Sebarang surat menyurat mengenai
keputusan tender ini tidak akan dilayan.

7. Perbelanjaan Penyediaan Tender

Semua perbelanjaan bagi penyediaan tender ini hendaklah ditanggung oleh
petender sendiri. Tiada apa-apa jua perbelanjaan yang ditanggung oleh
petender bagi menyediakan tender- tendernya boleh dibayar kepadanya.

8. Tempoh Sah Tender

Tender-tender hendaklah terus sah selama tempoh sembilan puluh (90) hari
bagi sebutharga dan satu ratus dua puluh (120) hari bagi tender dari tarikh
tutup tender bagi penyerahan tender sebagaimana yang ditetapkan dalam
Notis Tender dan tempoh ini boleh dengan persetujuan bersama dilanjutkan
Jika dan apabila perlu.

Jika mana-mana petender :-

a) Menarik balik tendernya sebelum tamat Tempoh Sah Tender atau
apa-apa tempoh lanjutan, atau

b) Mengenakan had, syarat atau janjian tambahan selepas tarikh akhir
yang ditetapkan bagi penyerahan tender (dan dalam hal yang
sedemikian ianya hendaklah disifatkan sebagai penarikan balik tender
ini), atau

c) Jika sekiranya tender telah disetujuterima, enggan dan tidak
melaksanakan Perjanjian Kontrak yang formal atau mendeposit Bon
Perlaksanaan atau tidak meneruskan kerja-kerja ;

maka, dalam mana-mana hal itu, Datuk Bandar Kuala Lumpur hendaklah
tanpa menyentuh apa-apa hak lain yang ada padanya, sentiasa berhak
mengambil tindakan tatatertib terhadap yang bertandatangan di bawah ini
atau membatalkan pendaftaran petender sebagai kontraktor Datuk Bandar
Kuala Lumpur sebagaimana difikirkan perlu oleh Datuk Bandar Kuala
Lumpur.
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9. Lawatan Tapak

Lawatan tapak adalah sebagaimana yang dinyatakan di dalam iklan tender.

Jika dinyatakan lawatan tapak sebagai WAJIB, petender adalah diwajibkan
untuk menghadiri lawatan tapak tersebut pada masa dan tempat yang telah
ditetapkan. Kegagalan petender untuk menghadiri lawatan tapak akan
menyebabkan petender gagal untuk memasuki tender tersebut.

Jika dinyatakan lawatan tapak sebagai DIGALAKKAN, petender hanyalah
dinasihatkan supaya melawat tapak projek sebelum mengemukakan
tendernya bagi mengetahui lebih lanjut mengenai keadaan tapak bina.
Sebarang tuntutan akibat kesilapan dalam menentukan kaedah pembinaan
atau menghargakan tender disebabkan kekurangan pengetahuan mengenai
keadaan tapak bina tidak akan dilayan.

Petender hendaklah disifatkan telah memeriksa dan meneliti tapak bina dan
sekitarnya dan telah berpuas hati sebelum menyerahkan tendernya tentang
jenis bumi dan lapisan tanah, bentuk dan jenis tapak bina, takat dan jenis
kerja, bahan dan barang yang perlu bagi menyiapkan kerja-kerja, cara-cara
perhubungan dengan dan akses ke tapak bina, tempat tinggal yang mungkin
dikehendaki dan pada amnya hendaklah mendapatkan sendiri segala
maklumat yang perlu tentang risiko, luarjangka dan segala hal keadaan yang
mempengaruhi dan menjejaskan tendernya.

10. Pembatalan Tawaran Oleh Datuk Bandar Kuala Lumpur Bagi Mana-Mana
Firma Atau Syarikat Kontraktor / Pembekal / Perunding Yang Melakukan
Kesalahan Yang Boleh Didakwa Dimahkamah.

Jika pada bila-bila masa selepas tawaran bagi kontrak ini disetujuterima,
sekiranya firma atau syarikat Kontraktor/Pembekal/Perunding sama ada
pemilik tunggal, perkongsian, pengarah, pegawai, kakitangan, ejen atau
mana-mana pekerja yang melakukan kesalahan, gagal mematuhi mana-
mana peruntukan akta dan undang-undang atau melakukan aktiviti-aktiviti
yang bertentangan dan menyalahi undang-undang yang sedang
berkuatkuasa yang boleh mengakibatkan pendakwaan dilakukan
terhadapnya dimana-mana mahkamah maka Datuk Bandar Kuala Lumpur
boleh untuk menarik balik atau menamatkan tawaran ini dengan serta merta
tanpa memberikan sebarang alasan dan tiada apa-apa tuntutan/pampasan
akan dibayar kepada firma atau syarikat Kontraktor/Pembekal/Perunding
dibawah kontrak ini.

11. Pelaksanaan Perolehan Hijau Kerajaan

Perolehan Hijau Kerajaan (Government Green Procurement; GGP) merujuk
kepada pembelian produk untuk perolehan pembekalan, perkhidmatan dan
kerja yang mengambil kira kriteria alam sekitar untuk memulihara alam
sekitar dan sumber semula jadi, serta meminimumkan dan mengurangkan
kesan negatif daripada aktiviti manusia.
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Spesifikasi dan kriteria yang mempunyai elemen hijau ini boleh dirujuk melalui
laman sesawang MGTC di www.mgtc.gov.my dan MyHIJAU di
www.myhijau.my atau memuat naik aplikasi mudah alih (MyHIJAU) bagi
mendapatkan maklumat seperti berikut:
a) Garis Panduan Perolehan Hijau Kerajaan (GGP) yang terkini;
b) Senarai kumpulan produk/perkhidmatan yang telah dibangunkan

mematuhi spesifikasi hijau; dan
c) Produk dan perkhidmatan yang mematuhi spesifikasi hijau di dalam

skim pengiktirafan MyHIJAU Mark.

12. Petender Yang Berjaya

Petender yang berjaya (jika ada) hendaklah diberitahu tentang tendernya
dengan surat (disebut "Surat Setujuterima Tender") dalam Tempoh Sah
Tender atau apa-apa tempoh lanjutan. Petender tersebut hendaklah dengan
seberapa segera yang praktik tetapi sebelum bermulanya kerja mendeposit
dengan Pegawai Penguasa, perkara-perkara berikut :-

a) Bon Perlaksanaan;

b) Polisi Insurans Tanggungan Awam (iaitu insurans terhadap bencana
kepada orang-orang atau kerosakan kepada harta) atau Nota Liputan
berserta dengan resit bagi premium yang telah dibayar;

c) Nombor pendaftaran di bawah Skim Keselamatan Sosial Pekerja
(PERKESO);

d) Polisi Insurans Pampasan Pekerja atau Nota liputan berserta dengan
resit bagi premium yang telah dibayar.

Bagi perolehan Bekalan, item (b), (c), dan (d) di atas adalah dikecualikan.

13. Bon Pelaksanaan

Bon Pelaksanaan adalah suatu aku janji tidak bersyarat oleh sesuatu institusi
kewangan yang diluluskan oleh kerajaan untuk membayar kepada Datuk
Bandar Kuala Lumpur suatu amaun tertentu atas tuntutan Datuk Bandar Kuala
Lumpur sekiranya syarikat tidak atau gagal mematuhi dan melaksanakan
obligasinya di bawah kontrak.

Petender yang berjaya dikehendaki mengemukakan bon pelaksanaan
kepada Datuk Bandar Kuala Lumpur mengikut perkiraan kadar berikut ;-

Perolehan Kerja

Jenis Kontrak Wang Jaminan

a. Kontrak Konvensional/Reka & Bina 5 % Nilai Kontrak

b. Kontrak Penyelenggaraan 5% daripada purata
nilai kontrak setahun
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Perolehan Bekalan/Perkhidmatan

a. Di bawah RM 10,000.00 Tiada

b. RM 10,001.00 hingga RM 500,000.00 2.5 % Nilai Kontrak

c. Lebih RM 500,000.00 5 % Nilai Kontrak

Petender yang berjaya boleh memilih salah satu daripada bentuk bon
perlaksanaan seperti berikut :

i) Wang Jaminan dalam bentuk Tunai atau
ii) Jaminan Bank seperti dalam borang yang disediakan oleh Datuk

Bandar seperti dalam Lampiran atau
iii) Wang Jaminan Pelaksanaan yang dipotong daripada bayaran

kemajuan seperti berikut.

a. Perolehan Kerja potongan sebanyak sepuluh peratus
(10%) daripada bayaran kemajuan
pertama dan seterusnya akan dikenakan
sehingga ia mencapai jumlah lima
peratus (5%) daripada nilai keseluruhan
kontrak

b. Perolehan
Bekalan/Perkhidmatan

potongan secara penuh daripada bayaran
kemajuan pertama

Petender yang berjaya hendaklah memastikan Bon Pelaksanaan sentiasa
sah dan berkuatkuasa dalam tempoh yang ditetapkan. Tempoh sah laku Bon
Pelaksanaan adalah berdasarkan nilai projek seperti berikut:-

Nilai Projek Tempoh Sah Laku Bon Pelaksanaan
Kos Projek
sehingga RM10
Juta

 Dari tarikh kuat kuasa kontrak sehingga 12
bulan selepas tamat Tempoh Tanggungan
Kecacatan (DLP)

 Format dan kandungan seperti di Lampiran A1
Kos Projek
melebihi   RM10
Juta

 Dari tarikh kuat kuasa kontrak sehingga 24
bulan selepas tamat Tempoh Tanggungan
Kecacatan (DLP)

 Format dan kandungan seperti di Lampiran A2

Petender diingatkan untuk mengambil kira tempoh sah laku Bon Pelaksanaan
mengikut nilai projek semasa menghargakan tender. Sebarang rayuan akibat
kegagalan kontraktor untuk mengambil kira tempoh sah laku bon
pelaksanaan semasa menghargakan tender tidak akan dilayan.

14. Pelaksanaan Program “Professional Training Education For Growing
Entrepreneurs – Ready To Work” (PROTÊGÊ-RTW) Dalam Perolehan
Dewan Bandaraya Kuala Lumpur

Petender adalah dikehendaki melaksanakan program PROTÊGÊ-RTW dalam
perolehan Dewan Bandaraya Kuala Lumpur mengikut had nilai ambang
(threshold value) dan kategori perolehan seperti berikut:-
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Jenis Perolehan Nilai Ambang Bagi
Perolehan Tertakluk

Nilai Ambang Bagi
Perolehan Tidak

Tertakluk

Kerja, Bekalan
dan

Perkhidmatan

RM10 juta dan ke atas

kecuali untuk sektor yang
dinyatakan secara
khusus
seperti di jadual yang
berkenaan di bawah

RM50 juta dan ke atas

Bil. Sektor Nilai Ambang

1 Pembinaan RM10 juta

2 Perkhidmatan Penyelenggaraan
Bangunan/Infrastruktur/Jalan

RM5 juta

3 Teknologi Informasi dan Komunikasi RM10 juta

4 Perkhidmatan Perundingan RM5 juta

5 Perubatan dan Farmasi RM10 juta

6 Perkhidmatan Sokongan Kesihatan RM10 juta

7
Perkhidmatan Penyenggaraan,
Pembaikan dan Baik Pulih RM10 juta

8 Pengangkutan dan logistik RM10 juta

9 Pertahanan Strategik RM10 juta

10 Perkhidmatan Kawalan Keselamatan RM4 juta

11 Sektor Lain RM10 juta

1% X Kos Keseluruhan projek/perolehan*

RM 24,000**

*  Merupakan harga kerja Pembina bagi kos keseluruhan projek dan tanpa
kenaan cukai

** Elaun PROTÊGÊ-RTW sebanyak RM2,000 seorang X 12 Bulan

Petender adalah wajib mengemukakan Surat Akuan Pembida Untuk
Melaksanakan Program PROTÊGÊ-RTW seperti di mukasurat SAP/3
bersama dengan Dokumen Tender ini.

Surat Akuan Pembida Untuk Melaksanakan Program PROTÊGÊ-RTW
tersebut adalah menjadi salah satu dokumen wajib dalam penilaian sebut
harga/tender. Sekiranya pembida gagal mengemukakan Surat Akuan
tersebut yang telah ditandatangani oleh penama di sijil *MOF/CIDB,
pembida tersebut akan dinilai sebagai gagal dalam penilaian (gagal
mengemukakan dokumen wajib) dan penilaian seterusnya tidak akan
dilaksanakan.
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Sekiranya sesuatu kontrak yang menggunakan Wang Kos Prima atau
Wang Peruntukan Sementara melebihi nilai ambang yang ditetapkan,
Kontraktor Utama wajib memastikan klausa berkenaan pelaksanaan Program
PROTÊGÊ-RTW dimasukkan di dalam kontrak dengan Sub-Kontraktor Yang
Dinamakan (NSC) dan/atau Kontraktor Domestik.

15. Pematuhan kepada Perintah Gaji Minimum

Petender hendaklah mematuhi dan melaksanakan apa-apa ketetapan yang
dikeluarkan di bawah Akta Majlis Perundingan Gaji Negara 2011 (Akta 732)
termasuk apa-apa perundangan subsidari yang dibuat di bawahnya yang
berkuatkuasa dari masa ke semasa disepanjang tempoh kontrak dan
menanggung semua kos yang berkaitan dengannya tanpa melibatkan Datuk
Bandar Kuala Lumpur.

16. Penamatan Disebabkan Oleh Rasuah, Tipuan Bida, Aktiviti Tidak Sah
Atau Aktiviti Yang Menyalahi Undang-Undang

Tanpa prasangka kepada apa-apa hak lain Datuk Bandar Kuala Lumpur,
sekiranya [Syarikat/Firma], kakitangan, pengkhidmat atau pekerjanya
disabitkan oleh Mahkamah terlibat dengan rasuah, aktiviti tidak sah atau apa-
apa aktiviti yang menyalahi undang-undang yang berkaitan dengan Perjanjian
ini atau apa-apa perjanjian-perjanjian lain yang dimasuki oleh [Syarikat/Firma]
dengan Datuk Bandar Kuala Lumpur, atau didapati terlibat dengan tipuan
bida oleh Suruhanjaya Persaingan Malaysia, Datuk Bandar Kuala Lumpur
hendaklah berhak untuk menamatkan Perjanjian ini pada bila-bila masa
dengan mengemukakan notis bertulis dengan serta merta kepada
[Syarikat/Firma] untuk menyatakan sedemikian kepada Syarikat.

Datuk Bandar Kuala Lumpur berhak menuntut daripada Syarikat apa-apa
bentuk pampasan, kos, ganti rugi, kerosakan dan perbelanjaan (termasuk
apa-apa kos perbelanjaan sampingan) yang ditanggung oleh Datuk Bandar
Kuala Lumpur akibat daripada penamatan itu.

Pihak-Pihak bersetuju bahawa [Syarikat/Firma] tidak berhak kepada apa-apa
bentuk kerugian termasuk kerugian perolehan pendapatan, pampasan, ganti
rugi, kos, perbelanjaan dan sebagainya akibat daripada penamatan itu.

Peringatan mengenai kesalahan RASUAH dalam perolehan kerjaan :-

(a) Sebarang perbuatan atau percubaan rasuah untuk menawar atau
memberi, meminta atau menerima apa-apa suapan kepada atau
daripada mana-mana orang berkaitan perolehan ini merupakan
kesalahan jenayah di bawah Akta Suruhanjaya Pencegahan
Rasuah Malaysia 2009.

(b) Sekiranya mana-mana pihak ada menawar atau memberi apa-apa
suapan kepada mana-mana anggota pentadbiran awam, pihak yang
ditawar atau diberi suapan dikehendaki membuat aduan dengan
segera ke pejabat Suruhanjaya Pencegah Rasuah Malaysia
(SPRM) atau balai polis yang berhampiran. Kegagalan berbuat
demikian adalah merupakan suatu kesalahan di bawah Akta
Suruhanjaya Pencegahan Rasuah Malaysia 2009
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17. Tapisan Keselamatan

Setiap petender yang berjaya bagi tawaran/sebutharga untuk kerja seperti
kerja-kerja pembersihan dan penyenggaraan di dalam pejabat serta projek
pembangunan/penyelenggaraan sistem maklumat/data/transaksi/sistem
rangkaian Dewan Bandaraya Kuala Lumpur diwajibkan membuat tapisan
keselamatan untuk setiap pekerja yang terlibat dan mengemukakan sesalinan
surat keselamatan kasar daripada Pejabat Keselamatan Negara (CGSO).
Oleh itu, penender yang berjaya dikehendaki mengemukakan senarai
nama pekerja yang ditugaskan di Dewan Bandaraya Kuala Lumpur
(DBKL) ke Jabatan Pelaksana dalam tempoh dua (2) minggu selepas
Surat Setuju Terima (SST). Petender adalah dianggap telah memasukkan
segala kos yang terlibat dalam proses tapisan ini di dalam harga tawaran.

18. Cukai Jualan 2018 dan Cukai Perkhidmatan (CJCP)

Pelaksanaan pencukaian adalah tertakluk kepada Cukai Jualan 2018 dan
Cukai Perkhidmatan (CJCP) (Akta 807) yang berkuatkuasa serta syarat dan
perjanjian

Bagi petender yang mengisytiharkan tidak dikenakan cukai di bawah Akta
CJCP (Akta 807), namun akan menjadi petender yang berdaftar CJCP
setelah ditawarkan perolehan tersebut, maka petender hendaklah
memaklumkan dengan segera kepada Bahagian Pengurusan Perolehan,
Jabatan Pentadbiran atau Jabatan Pelaksana berkenaan perubahan status
pendaftaran syarikat tersebut di bawah Akta CJCP.

19. Harga Indikatif Jabatan (Jika Berkaitan)

Harga Indikatif Jabatan bagi tender ini adalah seperti dinyatakan di dalam
Bahagian 3 : Harga Indikatif Jabatan.

Harga Indikatif Jabatan adalah merupakan suatu anggaran sahaja dan
amaun tersebut tidak mengikat Datuk Bandar Kuala Lumpur atau mana-mana
pihak yang lain juga bagi maksud mengelakkan kekeliruan yang mungkin
berbangkit.

. Datuk Bandar Kuala Lumpur tidak menjamin bahawa syarikat akan dipilih
atau boleh menyiapkan kerja dengan bersandarkan Harga Indikatif Jabatan.

20. Tempoh Siap Kerja Maksimum

Tawaran petender akan ditolak sekiranya tempoh siap kerja TIDAK
dinyatakan di Borang Tender kecuali bagi tender yang ditetapkan tempoh
siap (fixed period). Sekiranya tempoh siap kerja maksimum dinyatakan di
dalam mana-mana bahagian tender ini, mana-mana petender yang
menawarkan tempoh yang melebihi tempoh siap kerja maksimum adalah
TIDAK LAYAK dipertimbangkan.U
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21. Senarai Kuantiti/Ringkasan Tender (Jika Berkaitan)

Senarai Kuantiti/Ringkasan Tender hendaklah dihargakan dengan DAKWAT
HITAM yang kekal dan tidak luntur. Jumlah amaun yang dihargakan dalam
Senarai Kuantiti/Ringkasan Tender oleh Petender hendaklah sama dengan
amaun yang dinyatakan di dalam Borang Tender.

Sekiranya petender tidak menghargakan atau meletakkan tanda (-) pada
mana-mana item di dalam Kerja Awalan/Senarai Kuantiti/Ringkasan Tender,
nilai/kadar harga item tersebut adalah dianggap telah termasuk di dalam
nilai/kadar harga bagi item-item lain di dalam dokumen tersebut.

Petender yang berjaya hendaklah, dalam masa tujuh (7) hari apabila diminta
oleh Pegawai Penguasa bagi pihaknya mengemukakan pecahan terperinci
unit harga untuk sebarang item, kumpulan item atau semua item yang
terkandung di dalam Senarai Kuantiti, pecahan harga tersebut hendaklah
mengandungi harga untuk buruh, bahan, loji, peralatan dan sebagainya.

Tiada sebarang perubahan, tambahan atau sebarang nota dibenarkan dibuat
kepada Dokumen Tender dan/atau Senarai Kuantiti ini yang mengubah teks
yang tercetak.

22. Kos Tender

Datuk Bandar Kuala Lumpur tidak akan dipertanggungjawabkan untuk
membayar apa-apa kos atau perbelanjaan atau kerugian yang dialami oleh
petender di dalam penyediaan atau penghantaran tender beliau.

23. Pelarasan Harga Dan Kadar Harga

Ringkasan Tender dan Senarai Kuantiti akan diteliti dan diselaraskan oleh
Datuk Bandar Kuala Lumpur untuk memastikan kemunasabahannya sebelum
tender disetujuterima sebagaimana yang diperuntukkan di dalam dokumen
ini. Harga dan kadar harga yang diselaraskan hendaklah tidak mengubah
jumlah harga di Borang Tender.

Petender yang berjaya dikehendaki untuk menyemak dan memeriksa lukisan
komponen IBS untuk memastikan kecukupan reka bentuk/perincian yang
diperlukan bagi tujuan pembinaan/pemasangan di tapak bina. Sekiranya
petender yang berjaya perlu mengesyorkan sebarang reka bentuk, beliau
hendaklah mengemukakan semua lukisan, spesifikasi, pengiraan dan
maklumat yang berkaitan kepada Pegawai Penguasa untuk kelulusan.

24. Peruntukan Syarat Perubahan Harga (Variation Of Price) Dalam
Kontrak (Jika berkaitan)

Petender-petender adalah diberitahu bahawa tender ini adalah berdasarkan
harga tender tetap. Petender-petender juga diberitahu bahawa klausa 30
Syarat-Syarat Kontrak DBKL 203A (Rev. 1/2010) berkaitan dengan Turun
Naik Harga tidak lagi terpakai. Dengan ini, petender adalah dinasihatkan
untuk mengambilkira kesemua risiko yang terlibat semasa tempoh kontrak
berjalan di dalam Harga Tendernya.
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25. Sijil SCORE Lembaga Pembangunan Industri Pembinaan Malaysia
(CIDB) (Jika berkaitan)

Petender dikehendaki mengemukakan Salinan Sijil SCORE dari CIDB yang
masih sah pada Tarikh Tutup Tender (tidak lebih satu (1) tahun dari Tarikh sijil
dikeluarkan).

26. Mematuhi Akta Lembaga Pembangunan Industri Pembinaan Malaysia
(CIDB) 1994 (Akta 520) (Jika berkaitan)

Petender yang berjaya bagi semua tender yang bernilai melebihi
RM500,000.00 akan dikenakan levi sebanyak perpuluhan satu dua lima
peratus (0.125%) daripada nilai harga kontrak seperti yang ditetapkan di
bawah seksyen 34(2) Akta Lembaga Pembangunan Industri Pembinaan
Malaysia (CIDB) 1994 (Akta 520). Sehubungan dengan itu, adalah menjadi
tanggungjawab petender yang berjaya untuk membuat bayaran levi kepada
pihak CIDB.

27. Pematuhan Akta 342 Dan Norma Baharu Dalam Sektor Pembinaan Dan
Dalam Menangani Epidemik Dan Pandemik Covid 19 (Mengikut Keadaan
Semasa)

Petender yang berjaya dikehendaki mematuhi Akta Pencegahan dan
Pengawalan Penyakit Berjangkit 1988 (Akta 342) dan semua Garis Panduan
dan Prosedur Operasi Piawai yang berkaitan dalam menangani Epidemik dan
Pandemik seperti wabak Covid 19 yang dikeluarkan oleh Kementerian
Kesihatan Malaysia, CIDB dan Jabatan Kerja Raya Malaysia.

Petender dikehendaki mengambilkira dalam harga tender untuk pematuhan
perkara ini.

Kegagalan mematuhi Akta, Garis Panduan dan Prosedur Operasi Piawai
yang telah ditetapkan menyebabkan tindakan boleh diambil oleh agensi-
agensi yang berkenaan dan sebarang tuntutan akibat tindakan ini tidak akan
dipertimbangkan.

28. Pengemukaan  Pengisytiharaan  Pemunya  Benefisial  Dan  Surat  Akuan
Syarikat  Dalam  Menangani  Jenayah  Pemerdagangan  Orang Buruh
Paksa

Pekeliling  Perbendaharaan/Perolehan  Kerajaan  1.6  telah  dikemaskini
selaras  dengan peruntukan perundangan  di  bawah Akta  Syarikat
(pindaan)  2024  [Akta A1701]  dan Akta Antipemerdagangan Orang dan
Antipenyeludupan Migrin 2007 [Akta 670].

i) Akta Syarikat (pindaan) 2024 [Akta A1701]

a. Akta  A1701  yang  diwartakan  pada  2  Februari  2024  telah
mewajibkan  setiap syarikat  yang  berdaftar  dengan  Suruhanjaya
Syarikat  Malaysia  (SSM)  untuk mengisytihar  Pemunya  Benefisial
(Benefisial  Owners – BO) bagi  memerangi aktiviti-aktiviti
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pengubahan  wang  haram,  pembiayaan  keganasan,  rasuah  dan
pengelakan cukai perniagaan di Malaysia.

b. Tafsiran  dan  kriteria  BO  boleh  dirujuk  kepada Guideline  For  The
Reporting Framework For Benefisial Ownership Of Legal Persons
yang dimuat turun dari laman sesawang SSM iaitu www.ssm.com.my.

c. Petender hendaklah melaksanakan  pengisyitiharaan  BO dengan
mengemukakan  Borang  Pengisytiharaan  BO  seperti  di mukasurat
BO/1 untuk menyertai perolehan Kerajaan yang bernilai melebihi
RM50 ribu.

d. Petender hendaklah  memastikan  BO  diisi  dengan  lengkap,
ditandatangani dan dikemukakan atau dimuat naik bersama dokumen
tawaran secara manual atau secara dalam talian sepertimana yang
telah ditetapkan.

e. Kegagalan petender untuk  mengemukakan  BO  akan menyebabkan
sebut harga/tender* yang disertai ditolak.

ii) Akta Anti pemerdagangan Orang dan Antipenyeludupan Migrin 2007
[Akta 670]

a. Selaras  dengan  Akta  670  satu  akuan  atau  pengisytiharaan  oleh
Petender perlu dilaksanakan bagi meningkatkan kesedaran tentang
hak pekerja, perlindungan dan akses kepada remedy.

b. Petender yang  menyertai  perolehan  Kerajaan adalah diwajibkan
untuk  menandatangani  Surat  Akuan  Syarikat  Dalam  Menangani
Jenayah Pemerdagangan Orang Dan Buruh Paksa (SA) seperti di
mukasurat SA/1.

c. Petender hendaklah  memastikan  SA  diisi  dengan  lengkap,
ditandatangani dan dikemukakan atau dimuat naik bersama dokumen
tawaran sebut harga/tender* secara manual atau secara dalam talian
sepertimana yang telah ditetapkan.

d. Kegagalan petender untuk mengemukakan SA  akan menyebabkan
sebut harga/tender* yang disertai ditolak.

Bagi tender yang disertai oleh beberapa Syarikat yang berdaftar dengan SSM
secara  usahawan,  kesemua  Syarikat  hendaklah  mengemukakan  BO  dan
SA  semasa mengemukakan tawaran.
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B) TATACARA PENILAIAN KEUPAYAAN PETENDER

1. Maklumat-Maklumat Yang Diperlukan Untuk Penilaian Keupayaan
Petender

Petender hendaklah mengambil maklum bahawa penilaian tender ini akan
mengambilkira dan mementingkan keupayaan petender untuk melaksanakan
projek yang ditender, di samping kemunasabahan harga tender.

Penilaian akan dibuat berasaskan kelayakan asas tender, keupayaan
kewangan dan pengalaman kerja, keupayaan dan kakitangan teknikal
serta prestasi kerja semasa petender.

Untuk membolehkan penilaian dibuat, petender dikehendaki melengkapkan
borang-borang di Lampiran C – Borang Maklumat Petender
(BRG/JP/BPP(Pind.2/2025) yang disertakan bersama Dokumen Tender ini
dengan sempurna dan mengembalikannya bersama-sama dengan tender
masing-masing:

i. Borang A Surat Pengakuan Kebenaran Maklumat dan
Kesahihan Dokumen yang Dikemukakan oleh
Petender

ii. Borang B Maklumat Am Latar Belakang Petender

iii. Borang C Data Kewangan Petender

iv. Borang
CA

Laporan Bank/Institusi Kewangan Mengenai
Kemudahan Kredit Petender

v. Borang D Senarai Kerja/Kontrak Semasa Petender

vi. Borang
DA

Laporan Prestasi Kerja Semasa Petender

vii. Borang E Rekod Pengalaman Kerja Petender (Senarai Kerja
Dalam Tempoh 5 Tahun Lepas)

viii. Borang F Kakitangan Teknikal

Borang-borang ini hendaklah diisi dengan maklumat-maklumat yang benar dan
data-data yang tepat. Setiap helaian tambahan yang dilampirkan kepada
borang-borang lain hendaklah ditandatangani oleh petender.

Bagi memastikan kesahihan maklumat dan data yang diterima daripada
petender, maklumat tersebut hendaklah disokong dengan dokumen-dokumen
berikut untuk tujuan penilaian.

a) Perakuan/Sijil Pendaftaran

i. Perakuan Pendaftaran Kontraktor (PPK) CIDB;
ii. Sijil Perolehan Kerja Kerajaan (SPKK) CIDB/ Sijil Pusat Pendaftaran

Kontraktor Kerja, Bekalan dan Perkhidmatan Negeri Sabah
(PUKONSA)/ Sijil Unit Pendaftaran Kontraktor Dan Juru Perunding
Sarawak (UPKJ).

iii. Sijil Taraf Bumiputera (STB) dari Pusat Khidmat Kontraktor (PKK) (jika
berkaitan);

iv. Sijil Pendaftaran Kementerian Kewangan (jika berkaitan)
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b) Surat Pengakuan Kebenaran Maklumat dan Kesahihan Dokumen

Petender WAJIB mengisi dan menandatangani Borang A. Kegagalan
mengemukakan Borang A yang lengkap akan menyebabkan petender
tidak layak dinilai.

c) Maklumat Kewangan

i. Petender hendaklah mengisi Borang C (Data Kewangan Petender)

ii. Petender WAJIB mengemukakan sekurang-kurangnya salah satu
dokumen kewangan berikut:

iii. Salinan Penyata Kewangan Syarikat bagi tiga (3) tahun kewangan
terakhir secara berturut-turut sebelum tahun tutup tender atau
sekiranya tiada, bagi tiga (3) tahun kewangan terakhir secara berturut-
turut setahun sebelum tahun tutup tender yang diaudit dan disahkan
dengan salinan diakui sah (certified true copy) oleh Juruaudit
Bertauliah . (Petender Gred G7 adalah DIWAJIBKAN)

iv. Salinan Penyata Bulanan Bank bagi tiga (3) bulan terakhir sebelum
bulan tutup tender yang disahkan oleh pegawai yang diberi kuasa oleh
bank berkenaan . (Petender Gred G7 adalah DIWAJIBKAN)

v. Laporan ASAL bank/institusi kewangan mengenai kemudahan kredit
petender, atas format seperti di Borang CA yang ditandatangani
oleh pegawai yang diberi kuasa oleh bank/institusi kewangan
berkenaan

vi. Deposit tetap (sekiranya ada) yang disahkan oleh pegawai yang
diberi kuasa oleh bank berkenaan boleh dikemukakan sebagai
tambahan kepada pengiraan keupayaan kewangan.

vii. Pihak Datuk Bandar Kuala Lumpur akan membuat semakan dengan
pihak syarikat audit/ bank/ institusi kewangan bagi mendapatkan
pengesahan ke atas maklumat kewangan yang dikemukakan oleh
petender. Petender hendaklah memastikan bahawa pihak syarikat
audit/ bank/ institusi kewangan mengemukakan maklum balas dalam
tempoh empat belas hari (14) hari dari tarikh surat dihantar
kepada mereka. Kegagalan pihak syarikat audit/ bank/ institusi
kewangan untuk mengemukakan maklum balas dalam tempoh
tersebut akan menyebabkan maklumat kewangan petender yang
berkenaan tidak diambil kira dalam penilaian.

d) Maklumat Teknikal

i. Petender dikehendaki menyenaraikan kerja semasa di Borang D
seperti maklumat di sistem CIMS CIDB. Petender WAJIB mengisi
Borang DA dengan lengkap dan dikemukakan bersama-sama
dokumen-dokumen sokongan yang ditetapkan. Kegagalan petender
untuk mengisytiharkan kerja semasa akan menyebabkan tendernya
ditolak. Bagi petender yang tidak mempunyai kerja semasa, sila catatkan
“Tiada Kerja Semasa” di Borang D.
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ii. Petender dikehendaki menyenaraikan kerja-kerja yang telah
dilaksanakan di Borang E berserta dokumen-dokumen sokongan
sekiranya mempunyai pengalaman kerja. Bagi petender yang tidak
mempunyai pengalaman kerja, sila catatkan “Tiada pengalaman” di
Borang E. Kegagalan petender untuk mengemukakan salah satu atau
sebahagian daripada dokumen-dokumen sokongan di Borang E akan
mengakibatkan maklumat tersebut tidak dapat disemak kerana
ketidakcukupan dokumen. Hal ini boleh menyebabkan maklumat
tersebut tidak diambil kira.

iii. Salinan Penyata Caruman KWSP bagi bulan caruman terkini (bulan
sebelum tarikh tutup tender atau sebulan sebelumnya yang
mengandungi nama setiap kakitangan teknikal atau salinan perjanjian
perkhidmatan professional yang diambil berkhidmat secara Kontrak,
yang disenaraikan di Borang F.

iv. Salinan sijil kelulusan/kelayakan setiap kakitangan teknikal Kategori A
dan B yang disenaraikan di Borang F.

v. Dokumen-dokumen sokongan yang diperlukan adalah seperti berikut:

 Salinan Surat Setuju Terima dan Perakuan Bayaran Interim terkini
bagi setiap kerja semasa yang disenaraikan di Borang D;

 Laporan Asal Projek mengenai prestasi semasa petender, bagi
setiap kerja semasa yang disenaraikan di Borang D, atas format
seperti Borang DA. Laporan tersebut hendaklah ditandatangani
oleh Pegawai Penguasa/Wakil Pegawai Penguasa/Pegawai
Profesional yang menyelia projek tersebut; dan

 Salinan Surat Setuju Terima dan Salinan Perakuan Siap Kerja/
Pengesahan Siap Kerja/Perakuan Muktamad setiap kerja yang
telah disiapkan dan disenaraikan di Borang E.

e) Dokumen Tambahan

Petender yang mempunyai dan mengemukakan salinan sijil-sijil
berikut boleh diberi keutamaan dalam perakuan tender:

i. Sijil SCORE

Sijil SCORE dari CIDB yang masih sah semasa tender ditutup
(tidak lebih satu tahun dari tarikh sijil dikeluarkan).

ii. Sijil/Perakuan Anugerah

Anugerah yang diperolehi oleh petender yang berkaitan dengan
industri pembinaan dalam tempoh lima (5) tahun ke belakang,
contohnya Anugerah Kontraktor Cemerlang, Anugerah
Pengurusan Pembinaan Terbaik.
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iii. Sijil/Surat Pengesahan Pelaksanaan Program PROTEGE

Petender mengemukakan sijil atau surat pengesahan
pelaksanaan Program Professional Training and Education for
Growing Entrepreneurs (PROTÉGÉ) daripada Sekretariat
PROTÉGÉ.

Dokumen-dokumen wajib dan sokongan seperti di perenggan (a) hingga
perenggan (e) adalah penting untuk membolehkan penilaian keupayaan
dibuat ke atas petender. Petender hendaklah mengemukakan dokumen-
dokumen ini dalam satu (1) sampul berasingan yang dilabelkan sebagai
`DOKUMEN WAJIB DAN SOKONGAN’. Petender juga dikehendaki mengisi
dan menyertakan Senarai Semakan Dokumen (SSD) bersama-sama sampul
tersebut. Senarai Semakan ini akan menjadi panduan semakan semula dan
bukti penerimaan dokumen-dokumen wajib dan sokongan.

Semua maklumat dan dokumen yang tersebut di atas hendaklah dikemukakan
bersama-sama dokumen tender sebelum tarikh dan waktu tutup tender. Bagi
memastikan Datuk Bandar Kuala Lumpur bersikap adil dan saksama kepada
petender-petender lain yang berjaya mematuhi arahan tersebut, sebarang
maklumat atau dokumen yang dikemukakan selepas daripada tarikh dan
waktu tutup tender TIDAK AKAN DITERIMA.

Sekiranya petender mengemukakan maklumat palsu, tidak memberikan
maklumat yang dikehendaki dengan lengkap, dan/atau menyembunyikan atau
sengaja tidak mengemukakan mana-mana maklumat yang memberi kesan
negatif terhadap keupayaannya, tendernya akan ditolak dan tindakan
sewajarnya akan diambil oleh Datuk Bandar Kuala Lumpur ke atas petender.
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 3.

HARGA INDIKATIF JABATAN DAN TEMPOH SIAP KERJA

MAKSIMUM

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



DP.KERJA-Pind.2/2025

HIJ/1

DEWAN BANDARAYA KUALA LUMPUR

HARGA INDIKATIF JABATAN

DAN

TEMPOH SIAP KERJA MAKSIMUM

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA

DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH

(BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

Harga Indikatif Jabatan bagi perolehan ini adalah RM3,000,000.00

Tempoh Siap Kerja Maksimum bagi perolehan ini adalah 24 Minggu

1. Harga Indikatif Jabatan adalah merupakan suatu anggaran sahaja dan amaun

tersebut tidak mengikat DATUK BANDAR Kuala Lumpur atau mana-mana pihak

yang lain juga bagi maksud mengelakkan kekeliruan yang mungkin berbangkit.

2. DATUK BANDAR Kuala Lumpur tidak menjamin bahawa syarikat akan dipilih

atau boleh menyiapkan kerja dengan bersandarkan Harga Indikatif Jabatan.

3. Mana-mana petender yang menawarkan tempoh yang melebihi Tempoh Siap Kerja

Maksimum adalah TIDAK LAYAK dipertimbangkan.
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 4. BORANG TENDER

(Sila rujuk Cakera Padat)
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DEWAN BANDARAYA KUALA LUMPUR

BORANG TENDER

(FORM OF TENDER)

TENDER BAGI CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU

NUR ASY-SYAKIRIN), KUALA LUMPUR

TENDER FOR CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU

NUR ASY-SYAKIRIN), KUALA LUMPUR

mengikut Pelan-Pelan No. Seperti yang dilampirkan

in accordance with Drawings No.

dan lain-lain pelan terperinci yang diberi untuk menerangkannya.

and any other detail drawings supplied in amplification thereof.

Salinan-salinan Dokumen Meja Tender  yang merangkumi Perjanjian Kontrak,.   Pelan-Pelan tersebut di

atas, Senarai Kuantiti dan/atau Spesifikasi dan Dokumen Tender yang lain boleh dilihat di tempat yang

dinyatakan dalam Notis Tender dalam masa waktu pejabat pada mana-mana hari bekerja hingga tarikh

akhir yang ditetapkan bagi penyerahan tender.

Copies of the Tender Table Documents comprising the Contract Agreement, the above-mentioned
Drawings, Bills of Quantities and/or Specification and other Tender Documents may be seen at the place
specified in the Tender Notice during office hours on any working day until the final date fixed for the
submission of tenders.

Kepada:

To
DATUK BANDAR KUALA LUMPUR

DEWAN BANDARAYA KUALA LUMPUR

JALAN RAJA LAUT, 50350 KUALA LUMPUR.

TUAN,

Di bawah dan tertakluk kepada Syarat-Syarat Membuat Tender yang dilampirkan bersama ini, yang

bertandatangan di bawah ini adalah dengan ini membuat tender dan menawar  untuk melaksana dan

menjalankan Kerja-Kerja dan  peruntukan-peruntukan dan membekalkan semua buruh, bahan dan loji dan

segala benda dari tiap-tiap jenis yang masing-masing disebut, ditunjuk,  diperihal dan dimaksudkan

dalam, atau yang hendaklah ditakrifkan daripada Dokumen Tender, yang hendaklah dilaksana dan

dibekalkan olch pihak Kontraktor, bagi Kerja-Kerja yang  diperihalkan di atas, dengan menepati

Dokumen Tender tersebut bagi jumlah wang pukal yang disebutkan di bawah ini.

Under and subject  to the Conditions  of  Tendering annexed hereto,  the undersigned does hereby tender
and offer to execute and perform the Works and  provisions and supply all  labour, materials and plants
and everything of every kind respectively named,  shown, described and alluded to in, or to be inferred
from the Tender Documents, to be executed and supplied on the part of the Contractor, for the Works
above described, in conformity with the said Tender Documents for the lump sum named herein below.
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FT/2

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH
(BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

2. Yang bertandatangan di bawah ini bersetuju menjadi terikat oleh dan tunduk kepada Syarat-Syarat

Kontrak dan Senarai Kuantiti yang terletak harganya dan/atau Spesifikasi tersebut dan bersetuju bahawa

jika Tender ini disetujuterima, harga dan kadar harga dalam Senarai Kuantiti hendaklah diteliti dan

diselaraskan oleh Pegawai Penguasa tentang kemunasabahannya tetapi jumlah wang pukal yang

ditenderkan di bawah ini hendaklah tetap tak berubah. Senarai Kuantiti yang terletak harganya tersebut,

selepas diperbetulkan atau diselaraskan sebagaimana yang diperuntukkan dalam Syarat-Syarat Kontrak,

hendaklah menjadi asas bagi menilaikan perakuan bayaran sementara dan apa-apa perubahan yang

mungkin diarahkan oleh Pegawai Penguasa dari  semasa ke semasa.

The undersigned agrees to be bound by and submit to the Conditions of Contract and priced Bills of
Quantities and/or Specification and agrees that if this Tender is accepted, the prices and rates in the.
Bills of Quantities shall be scrutinized and adjusted by the Superintending Officer as to their
reasonableness, but the lump sum tendered herein below shall remain unaltered.  The said priced Bills of
Quantities after rectification or adjustment as by the Conditions of Contract provided, shall form the
basis for variation of interim payment certificates and any variation which may from time to time be
ordered by the Superintending Officer.

3. Dan selanjutnya, yang bertandatangan di bawah ini bersetuju menyiapkan Kerja-Kerja itu dalam

masa...............................minggu dari tarikh pemilikan tapak bina atau dalam apa-apa tempoh lanjutan

yang diperuntukkan dalam Syarat-Syarat Kontrak

And further, the undersigned agrees to complete the Work within weeks from the date of
possession of site or within such extended time as by the Conditions of Contract provided.

4. Jumlah amaun Tender ini ialah jumlah wang pukal sebanyak Ringgit Malaysia

The total amount of the Tender is the lump sum of Ringgit Malaysia

………………………………………………………………………………………………………………..

……………………………………………………………………………………………………………………………...

iaitu, RM..………………………………….

5. Yang bertandatangan di bawah ini berharap dibenarkan membuat tender, dalam sedikit masa lagi bagi

kerja berikut yang mana dijalankan secara langsung oleh yang bertandatangan di bawah ini dalam

perjalanan biasa perniagaannya dan yang baginya Wang Kos Prima atau Wang Peruntukan Sementara

telah dimasukkan dalam amaun Tender ini:

The undersigned desires to be permitted to tender in due course, for the following work which the
undersigned in the ordinary course of business directly carries out and for which Prime Cost or
Provisional Sums have been included in the amount of this Tender:

.......................................................................................................................................................................

.......................................................................................................................................................................

.......................................................................................................................................................................

.......................................................................................................................................................................

24
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FT/3

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH
(BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

6. Bahawasanya adalah diketahui bahawa DATUK BANDAR KUALA LUMPUR sentiasa berhak

menyetujuterima atau menolak Tender ini, sama ada ianya lebih rendah atau lebih tinggi daripada tender-

tender yang lain, atau sama amaunnya.  Yang bertandatangan di bawah ini bersetuju yang Tender ini

akan berterusan sah dan tidak akan ditarik balik dalam tempoh sembilan puluh (90) hari bagi sebutharga

dan satu ratus dua puluh (120) hari bagi tender dari tarikh akhir yang ditetapkan bagi penyerahan tender

dan bersetuju bahawa tiada apa-apa had, syarat atau janjian lain akan dikenakan oleh kami selepas tarikh

tersebut.

Whereas it is understood that the DATUK BANDAR KUALA LUMPUR reserves the right to accept or
to refuse this Tender, whether it be lower or higher than any other tender, or of the same amount.  The
undersigned agrees that this Tender shall remain valid and shall not be withdrawn within ninety (90)
days for Quotations and hundred twenty (120) days for Tenders from the final date fixed for the
submission of tenders and agrees that no other term, condition or stipulation shall be imposed by us after
the said date.

7. Yang bertandatangan di bawah ini berniat, jika Tender ini disetujuterima, memilih salah satu daripada

bentuk Bon Pelaksanaan seperti berikut:

The undersigned intends, in the event of acceptance of this Tender, to choose one of the following
forms of Performance Bond:

(i) Jaminan Bank atau

Bank Guarantee or

(ii) Jaminan Insurans Takaful atau

InsuranceTakaful Guarantee or

(iii) Wang Jaminan Pelaksanaan yang dikenakan potongan sebanyak sepuluh peratus (10%)

daripada setiap bayaran interim sehingga mencapai jumlah lima peratus (5%) daripada

Jumlah Harga Kontrak.

Performance Guarantee Sum whereby ten percent (10%) of each interim payment shall be
deducted until the total amount deducted aggregate to a sum equivalent to five percent
(5%) of the Contract Sum.

(iv) Drafbank atau Tunai

8. Yang bertandatangan di bawah ini bersetuju, jika Tender ini disetujuterima, mendeposit, dengan

seberapa segera yang praktik selepas penerimaan Surat Setujuterima Tender tetapi sebelum bermulanya

Kerja, perkara-perkara berikut:

The undersigned agrees, in the event of acceptance of this Tender, to deposit as soon as is practicable
after the receipt of the Letter of Acceptance of Tender but before the commencement of the Works, the
followings:

(a) Bon Pelaksanaan (jika petender memilih kaedah Jaminan Bank / Insurans Takaful) dan jikalau

gagal pada tarikh milik tapak, DATUK BANDAR KUALA LUMPUR berhak untuk

melaksanakan kaedah Wang Jaminan Pelaksanaan;

Performance Bond (if the tender opts for Bank / Insurance Takaful Guarantee) and failure to
submit the said bond by the date of possession of site entitle the DATUK BANDAR KUALA
LUMPUR to implement the Performance Guarantee Sum option;

(b) Polisi Insurans Tanggungan Awam (iaitu insurans terhadap bencana kepada orang-orang dan

kerosakan kepada harta) atau Nota Liputan berserta dengan resit bagi premium yang telah

dibayar;

Insurance Policy for Public Liability (ie. insurance against injury to persons and damage to
property) or the Cover Note together with receipt of premium paid in respect thereof;
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH
(BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

(c) Polisi Insurans Kerja atau Nota Liputan berserta dengan resit bagi premium yang telah dibayar;

Insurance Policy for Works or the Cover Note together with receipt of premium paid in respect
thereof;

(d) Nombor pendaftaran di bawah Skim Keselamatan Sosisl Pekerja (PERKESO);

Registration number under Employee’s Social Security (SOCSO) Scheme;

Yang bertandatangan di bawah ini selanjutnya bersetuju mendeposit Polisi Insurans bagi Kerja-Kerja itu

dan melaksanakan Perjanjian Kontrak yang formal dalam masa yang munasabah selepasnya itu.

The undersigned further agrees to deposit the Insurance Policies for the Works and   to execute the
formal Contract Agreement within a reasonable time thereafter.

9. Yang bertandatangan di bawah ini dengan ini juga bersetuju bahawa Borang Tender ini berserta Surat

Setujuterima Tender (jika ada) hendaklah menjadi kontrak yang mengikat antara kita walaupun Perjanjian

Kontrak yang formal belum dilaksanakan.

The undersigned hereby also agrees that this Form of Tender together with the Letter of Acceptance
of Tender (if any) shall constitute a binding contract between us notwithstanding that a formal Contract
Agreement has been executed.

10. Jumlah Ganti Rugi Tertentu / Ganti Rugi Ditetapkan bagi kontrak ini dibawah fasal 40 Borang DBKL

203 (Rev. 1/2010) / DBKL 203A (Rev. 1/2010) {yang mana berkaitan} adalah pada kadar

RM......................./hari

Liquidated and Ascertained damages under this contract clause 40 Borang DBKL 203 (Rev. 1/2010) /
DBKL 203A (Rev. 1/2010) {as per related} at the rate of RM........................../day

11. Yang bertandatangan di bawah ini mengesahkan, selepas menyemak sendiri, bahawa dokumen-

dokumen dan pelan-pelan yang digunakan oleh yang bertandatangan di bawah ini untuk menyusun

Tender ini adalah salinan-salinan yang sebenarnya bagi dokumen-dokumen dan pelan-pelan yang

dimasukkan dalam Dokumen Meja Tender.

The undersigned confirms, after a personal scrutiny, that the documents and drawings used by the
undersigned in compiling this Tender are true copies of the documents and drawings included in the
Tender Table Documents.

12. Yang bertandatangan di bawah ini bersetuju bahawa:

The undersigned agrees that:

(a) jika Tender ini ditarik balik sebelum tamatnya Tempoh Sah Tender atau apa-apa tempoh

lanjutan, atau

it this Tender is withdrawn before the expiry of the Tender Validity Period or any extended
period thereof, or

(b) jika yang bertandatangan di bawah ini mengenakan apa-apa had, syarat atau janjian tambahan

kepada Tender ini selepas tarikh akhir yang ditetapkan bagi penyerahan tender atau

if the undersigned imposes any additional term, condition or stipulation to the Tender after the
final date fixed for the submission of tenders or,

500.00

500.00
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA BERKAITAN DI PPR KG

MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

(c) jika sekiranya Tender telah disetujuterima, yang bertandatangan di bawah ini enggan dan tidak

melaksanakan Perjanjian Kontrak yang formal atau mendeposit Bon Pelaksanaan (jika

pentender memilih kaedah Jaminan Bank/Insurans/Syarikat Kewangan/Bank Islam/BPIMB atau

Takaful sahaja) sebagaimana dikehendaki oleh Syarat-Syarat Kontrak atau  tidak meneruskan

Kerja-Kerja, maka, dalam mana-mana hal itu, tanpa menyentuh apa-apa hak lain yang ada

padanya, DATUK BANDAR KUALA LUMPUR sentiasa berhak mengambil tindakan tatatertib

terhadap yang bertandatangan di bawah ini atau membatalkan pendaftaran yang bertandatangan

di bawah ini sebagai Kontraktor DATUK BANDAR KUALA LUMPUR, sebagaimana

difikirkan perlu oleh DATUK BANDAR KUALA LUMPUR

in the event that the Tender having been accepted, the undersigned refuses and fails to execute
the formal Contract Agreement or to deposit the Performance as required by the Conditions of
Contract or fails to proceed with the Works, then, in any of such event, without prejudice to
any other rights it may possess, the DATUK BANDAR KUALA LUMPUR reserves the right to
take disciplinary action against the under signed or to cancel the registration of the
undersigned as a DATUK BANDAR KUALA LUMPUR contractor, as the DATUK BANDAR
KUALA LUMPUR deems fit.

Dated this day of 20

..................................................................

Tandatangan Pentender

Signature of Tenderer

Nama Penuh : ...........................................

Name in full

Atas sifat : ...............................................

In the capacity of

yang diberikuasa dengan sempurnanya

untuk menandatangani Tender ini untuk

dan bagi pihak:

duly authorised to sign this Tender for and
on behalf of:

.................................................................

Meterai atau cap Pentender

Tenderer's seal or chop

Saksi : ......................................................

Witness

Nama Penuh : ..........................................

Name in full

Pekerjaan : ................................................

Occupation

Alamat : ...................................................

Address
....................................................
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 5. SYARAT-SYARAT PERJANJIAN /

SYARAT- SYARAT AM KONTRAK

(Borang DBKL 203A {Rev. 1/2010})
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ADDENDUM NO. 1 TO THE CONDITIONS OF CONTRACT

BORANG KONTRAK DBKL 203/203A (Rev. 1/2010)

NO.                                                                 AMENDMENTS

1. Page 20, Clause 28 (DBKL203) / Page 21, Clause 28 (DBKL203A)

Substitute the whole of Clause 28.0 with the new Clause 28.0 as follows:

28.1 Subject to compliance with the terms and conditions under this Contract, The Contractor
shall be entitled for Interim Payment certified by the S.O.’s monthly evaluation (or more

often at the discretion of the S.O.). Provided always that the Contractor shall submit to the
S.O. at such times and in such form as the S.O. may Prescribe, written application for
Interim Payments showing the amounts which in the Contractor’s opinion are due under

Contract Payments. The submission shall Include the following:

(a) the value of Works done and property executed and valued in accordance with
these terms of Contract;

(b) the amount of any valuation of variations or of the instructions by the S.O. (clause

25);
(c) the amount in regard to the expenditure of Provisional Sums and Prime Cost Sums

executed or expended (clause 34);

(d) the value of any goods or unfixed materials delivered to or adjacent to the Site
intended for use or to be incorporated into the Works;

(e) the value of fluctuation of price pursuant to clause 30: and
(f) all relevant documents including site measurement, working diagrams, delivery

orders, relevant invoices, as built drawings, shop drawings relevant tests and

environmental impact assessment of the Works or other relevant documents as the
S.O. may require, to substantiate the Contractor’s written application for interim
payments.

28.2 The S.O. shall within fourteen (14) days from the date of receipt of the application for

Interim Payments, inspect and verify the Works. And make a valuation of the same and
issue an Interim Payment Certificate stating the amount due to the Contractor from the
Datuk Bandar PROVIDED THAT the total value in each monthly calculation shall not be

less than the sum referred to in Appendix 1.

28.3 The amount stated as due in an Interim payment Certificate shall be the estimated total
value of the Works done and properly executed and up to ninety (90) percent of the value
of any goods or unfixed materials delivered to or adjacent to the Site intended for use or to

be incorporated into the Works up to and including the date the valuation was made, less
any payments (including Advance Payment) previously paid under this Contract.
PROVIDED THAT such Certificate shall only include the value of the said goods or

unfixed materials as and from such time as they are reasonable and properly and not
prematurely delivered to or adjacent to the Site and adequately protected against weather,

damage or deterioration.
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28.4 This clause shall not apply to any unfixed materials and goods which are supplied and

delivered by Nominated Suppliers for which payments shall be made for the full value of
the unfixed materials and goods.

28.5 Within a number of days as stated in Appendix (or if none stated then within thirty (30)
days of the issues of any such Interim Certificate), the Datuk Bandar shall make a

payment to the contractor as follows:

(a) where the Performance Bond is in the form of a Banker’s, Insurance or Finance
Company Guarantee, payment shall be made on the amount certified as due to the
Contractor in the said Interim Certificate; or

(b) where the Performance bond is in the form of a Performance Guarantee Sum,

payment of ninety percent (90%) on the amount certified as due to the contractor
shall be made with the remaining ten percent (10%) being retained by the Datuk
Bandar as a Performance Guarantee Sum. PROVIDED THAT when the sum

retained is equivalent to five percent (5%) of the Contract Sum then in any
subsequent Certificate, payment shall be made on the full amount certified as due

to the Contractor.

28.6 If the Contractor fails to submit full particulars of written for Interim Payment as
stipulated in clause 28.1, the S.O. shall make the valuation of works based on the available
documents to him for the purpose of the Interim Payment Certificate. The Datuk Bandar

shall be discharged from all liabilities in connection with the Interim Payments.

2. Page 22, Clause 31

Substitute the whole of Clause 31.0 with the new Clause 31.0 as follows:

31.1 As soon as is practicable but not later than three (3) months after the issuance of the
Certificate of Practical Completion, the Contractor shall submit full particulars complete
with receipts, vouchers records that would substantiate the Contractor’s claim under clause

44 together with any documents, supporting vouchers and any explanation and calculations
including documents, relating to the accounts of Nominated Sub-Contractors or Nominated

Suppliers, which may be necessary to enable the Final Account to be prepared by the S.O.
PROVIDED ALWAYS the Contractor had given the notice of claim in writing within the

stipulated time in the said provisions.

31.2 Within three (3) months after issuance of the Certificate of Completion of Making Good
Defects, the Contractor shall submit to the S.O. a statement of the final account showing in

detail the value in accordance with the Contract, of the Works carried out together with all
further sums which the contractor considers to be due to him after giving credit to the
Datuk Bandar for all amounts previously paid by the Datuk Bandar and for all sums to

which the Datuk Bandar is entitled under the Contract up to the date of the Certificate of
Completion of making God Defects or the Certificate of Completion of Maintenance, as the

case may be. The Final Account shall be supported by all documentation substantiating the
value of the same.

31.3 If the Contractor fails to submit full particulars of all claims within the stipulated period,
the S.O. shall forthwith make the assessment based on the available documents submitted
by the Contractor for the purpose of the Final Account. The Datuk Bandar shall be

discharged from all liabilities in connection with the claims.
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31.4 Within three (3) months after the expiry of the Defects Liability Period for the whole of the
Works or three (3) months after the Issue of the Certificate of completion of making Good
defects under clause 48 hereof, whichever is the later, the S.O. shall issue the final
Certificate

31.5 The Final Certificate shall be supported by documents, and full particulars complete with

receipts, vouchers record showing the S.O’s final valuation of Works and any amount
determined in clause 31.1 in accordance with the terms of this contract. After setting out or
allowing for all payments or other expenditure of the Datuk Bandar or any permitted

deductions made by the Datuk Bandar or the S.O. on its behalf, the Final Certificate shall
state any final balance due from the Datuk Bandar to the Contractor or from the Contractor
to the Datuk Bandar, as the case may be, which shall thereupon become the debt payable.

Such certificate shall also take account of any outstanding permitted deductions not yet
made by the Datuk Bandar under the terms of this Contract whether by way of liquidated

damages or otherwise.

31.6 No final payment due to the Contractor under the Final Certificate, shall be made unless
and until the Contractor shall have satisfied the S.O. by means of a Statutory Declaration
made by or on behalf of the Contractor to the effect that the workmen who have been

employed by the Contractor on the Works including workmen employed by subcontractors,
whether nominated or otherwise (including “labour only” sub-contractors) have received all

wages due to them in connection with such employment, and that all dues or contributions
under the Employment Act 1955, the Employee’s Social Security Act 1969, the
Employee’s Provident Fund Act 1965 and any other laws relevant to the employment of

workmen, have been paid.

3. Page 27, Clause 40

3.1 Substitute clause 40.1 with the new clause 40.1 as follows:

40.1 If the Contractor fails to complete the Works by the Date for Completion or within any

extended time granted pursuant to clause 43, the S.O. shall issue a Certificate of Non-
Completion to the Contractor.

3.2 Substitute clause 40.2 with the new clause 40.2 as follows:

40.2 Without prejudice to the Datuk Bandar’s right to terminate this Contract, when the S.O.
issues the Certificate of Non-Completion, the Datuk Bandar shall be entitled to recover

from the Contractor, Liquidated and Ascertained Damages calculated at the rate stated in
Appendix 1 from the date of the failure to complete the work pursuant to clause 40.1 to

the date of the Practical Completion or the date of termination of this Contract. The S.O.
may deduct such Liquidated and Ascertained Damages from any money due or to become
due to the Contractor, failing which such damages shall be recovered from the

Performance Bond or as a debt due from the Contractor. The S.O. shall inform the

Contractor in writing of such deduction.
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ADDENDUM NO. 2 TO THE CONDITIONS OF CONTRACT
BORANG KONTRAK DBKL 203/203A (Rev. 1/2010)

NO. AMENDMENTS

1. Page 2, Clause 1.1(ea)

Insert Clause 1.1(ea) after Clause 1.1(e) "Contract Sum" as follows:

(ea) "Tender Price" means the price offered by the Contractor
as stipulated in the Letter of Acceptance of
Tender;

2. Page 45, Clause 69.1 (DBKL203A) I Page 45, Clause 69.1 (DBKL203)

Substitute Clause 69.1 with the new Clause 69.1 as follows:

69.1 The Contractor shall be entitled to an advance payment on the
Contract amounting to 25% of the Tender Price less the aggregate
amount of Prime Cost Sums and Provisional Sums including the
value of tax imposed under the Goods and Services Tax 2014
(hereinafter referred to as the "Builder's Work") but subject to a maximum
of RM10 million on compliance with the following conditions:

(a) On return of the Letter of Acceptance duly signed by the
Contractor together with the Performance Bond (if any), insurance
policies, confirmation from SOCSO Authorities and the receipts for all
premium paid;

(b)    Production of a Banker's/lnsurance/Finance Company Guarantee in the
approved format equal in value to the advance proposed to be paid;

(c) Submission of the Banker's Guarantee I Insurance Guarantee I Financial
Company Guarantee not later than 3 months from the date of possession
of Site.
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ADDENDUM NO. 3 TO THE CONDITIONS OF CONTRACT
BORANG KONTRAK DBKL 203/203A (Rev. 1/2010)

NO. AMENDMENTS

1. Page 10, Clause 13

13.0 PERFORMANCE BOND / PERFORMANCE GURANTEE SUM

1.1 Substitute the clause 13.1(a) with the new clause 13.1 (a) as follows:

13.1(a) The Contractor shall, on the date of the possession of Site, provide a

Performance Bond or Performance Guarantee Sum as the case may be

substantially in the form as in Appendix issued by an approved licensed

bank or financial institution incorporated in Malaysia in favour of the Datuk

Bandar for a sum equivalent to five percent (5%) of the total Contract Sum

as specified in Appendix to secure the due performance of the obligations

under this Contract by the Contractor. The Performance Bond shall remain

valid and effective until *twelve (12) / twenty four (24) months after the

expiry of the Defect Liability Period or the issuance of the Certificate of

Completion of Making Good Defects, whichever is the later.

1.2 Substitute the clause 13.2 with the new clause 13.2 as follows:

13.2 The Contractor may opt for a Performance Bond in the form of Performance

Guarantee Sum in lieu of the Bank, Insurance- or Finance Company

Guarantee as specified in clause 13.1 hereof whereby deductions of ten

percent (10%) shall be made from the first interim payments and

subsequent interim payment until the total amount deducted aggregate to a

sum equivalent to five (5) percent of the Contract Sum. The amount

deducted shall be retained by the Datuk Bandar up to *twelve (12) / twenty

four (24) months after the expiry of the Defect Liability Period or the

issuance of the Certificate of Completion of Making Good Defects,

whichever is the later

* Delete whichever is not applicable:-

Contract sum up to RM10 million : twelve (12) months

Contract sum more than RM10 million : twenty four (24) months
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ADDENDUM NO. 4 TO THE CONDITIONS OF CONTRACT
BORANG KONTRAK DBKL 203/203A (Rev. 1/2010)

NO. AMENDMENTS

1. Page 46, Clause 69.2

Substitute Clause 69.2 with the new Clause 69.2 as follows:

“69.2 The advance payment shall be recouped when the cumulative total value of
the Builder’s Work executed and certified (including the amount certified for
materials on site) reaches fifty (50) percent of the total contract value of
Builder’s Work, by way of a fixed percentage deduction from the total
certified value of the Builder’s Work executed and certified (including the
amount certified for materials on site) during the period covered by an
Interim Payment Certificate, in all the subsequent Interim Payment
Certificates on the basis that the advance payment made shall be fully
recovered in the Interim Certificate in which the cumulative total certified
value of the Builder’s Work executed and certified (including the amount
certified for materials on site) reaches eighty-five (85) percent of the total
contract value of the Builder’s Work. The deduction shall be calculated as
follows:

$ D = 290 A percent of $P
B

Where $ D = Cumulative deduction to be made in interim
Payment Certificate,

$ A = Total amount of advance paid,

$ B = Total contract value of Builder’s Work,

$ P = Gross certified value of Builder’s Work
executed (including the amount certified for
materials on site) or agreed cumulative
scheduled payments in excess of 50% of $ B”.
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ADDENDUM NO. 5 TO THE CONDITIONS OF CONTRACT
BORANG KONTRAK DBKL 203/203A (Rev.1/2010)

NO. AMENDMENTS

1. Page 39, Clause 58.0

Substitute the whole of Clause 58.0 with the new Clause 58.0 as follows:

58.0 EFFECTS OF FORCE MAJEURE

58.1 Events of Force Majeure

Neither Datuk Bandar nor the Contractor shall be in breach of its obligations
under this Contract if it is unable to perform or fulfil any of its obligations
under this  Contract (or any part of them) as a result of the occurrence of
an Event of Force Majeure. An event of “force majeure” shall mean an event,
not within the control of the Party affected, which that party is unable to
prevent, avoid or remove and shall mean –

(a) war (whether declared or not), hostilities, invasion, act of foreign enemies,
rebellion, revolution, insurrection, military or usurped power, civil war, or acts
of terrorism;

(b) ionizing radiation or contamination by radioactivity from any nuclear waste,
from the combustion of nuclear fuel, radioactive toxic explosive, or other
hazardous properties of any explosive, nuclear assembly or nuclear
component thereof;

(c) pressure waves cause by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

(d) natural catastrophe including but not limited to earthquakes, floods,
subsidence, and subterranean spontaneous combustion or any operation of
the force of nature, lightning and exceptionally inclement weather;

(e) riot, commotion and disorders, criminal damage, sabotage, strike, lock out,
labour unrest or other industrial disturbance (affecting the performance of
this Contract) which are not the fault of the Contractor or its personnel,
servants or agents or Datuk Bandar which causes, or can reasonably be
expected to cause any party to fail to comply with its obligations;

(f) pandemic or epidemic; or

(g) any other unforeseeable event which fulfils the criteria as set forth below:

(i) beyond the reasonable control of the Party affected by such event,
circumstance or combination of events or circumstances;

(ii) which was not foreseeable or, if foreseeable, could not have been
prevented or avoided or overcome by the affected Party having taken
all reasonable precautions and due care;
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(iii) which directly causes the affected Party to be unable to comply with all
or a material part of its obligations under this Contract; and

(iv) which is not the direct result of a breach by the affected Party of its
obligations under this Contract,

PROVIDED THAT an Event of Force Majeure shall not include economic downturn,
non-availability of or insufficient of funds or lack of financing on the part of the
Contractor to perform its obligations under this Contract.

58.2 If an Event of Force Majeure occurs by reason of which either party is unable
to perform any of its obligation under this Contract (or for any part thereof),
the Party shall inform the other Party immediately of the occurrence of that
Event of Force Majeure with full particulars thereof and the consequences
thereof.

58.3 If either Party considers the Event of Force Majeure to be of such severity or
to be continuing for such period of time that it effectively frustrates the original
intention of this Contract, then the Parties may agree that this Contract may
be terminated upon mutual agreement of the Parties.

58.4 If this Contract is terminated by an Event of Force Majeure pursuant to the
above clause, all rights and obligations of the Parties under this Contract
shall forthwith terminate and neither Party shall have any claim against the
other Party and neither Party shall be liable to each other save for any rights
and liabilities accruing prior to the occurrence of the Event of Force Majeure.

58.5 Neither Party shall be entitled to rely upon the provisions above if both Parties
reasonably determine that an Event of Force Majeure has not occurred.

58.6 For avoidance of doubt, the Parties shall continue to perform those parts of
those obligations not affected, delayed or interrupted by an Event of Force
Majeure and such obligations shall, pending the outcome of this clause
continue in full force and effect.”
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ADDENDUM NO. 6 TO THE CONDITIONS OF CONTRACT
BORANG KONTRAK DBKL 203/203A (Rev.1/2010)

NO. AMENDMENTS

1. Page 44, Clause 67.0

Substitute the whole of Clause 67.0 with the new Clause 67.0 as follows:

67.0 NOTICES

(a) Any notice, approval, consent, request, requirement, permission or other
communication required, authorized, permitted or contemplated to be given
or made under this Agreement shall be writing in Bahasa Melayu or the
English language and delivered by registered post or by personal service to
the address, transmitted to the facsimile number or to the e-mail address,
of the Parties, as the case may be, specified below or to such other
address, facsimile number or e-mail address as either Party may have
notified the sender. The proof of service of the same shall be deemed to be
duly given or made -

(i) in the case of delivery by registered post, on the third day it is posted
to such address;

(ii) in the case of delivery in person, when delivered to the recipient at such
address and an acknowledgement of receipt obtained;

(iii) in the case of facsimile transmission, when the recipient's facsimile
number is shown on the sender's print-out for the transmission
regarding the date, time and transmission of all pages; or

(iv) in the case of e-mail, when it is transmitted without any error message.

To Datuk Bandar:

Address :…
Tel :…
Fax :…
E-mail Address :…

To the Company:

Address :…
Tel :…
Fax No :…
E-mail Address :…

(b) It shall be the duty of the Parties, to notify the other, if there is a change of
address, facsimile number or e-mail address by giving a written notice

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



2/2

within fourteen (14) days from the change.

(c) For the avoidance of doubt, the mode of delivery of notice stipulated in the
Clause herein shall not apply to notices required to be given under any
applicable laws relating to this Agreement.
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ADDENDUM NO.7 TO THE CONDITIONS OF CONTRACT

BORANG KONTRAK DBKL 203/203A(Rev.1/2010)

NO. AMENDMENTS

1. Page i, Table of Contents

Substitute item 30.0 in the table of content as follows:

30.0 FLUCTUATION OF PRICE – NON APPLICABLE

2. Page 7, Clause 9.0

Substitute footnote with the new footnote as follows:

9.0 REPRESENTATIONS, WARRANTIES AND UNDERTAKINGS OF THE
CONTRACTOR

"applicable only if the Contractor is a company registered under the

Companies Act 2016

3. Page 17, Clause 23.0

Substitute the Clause 23.3 with the new Clause 23.3 as follows:

23.0 EMPLOYMENT OF WORKMEN

23.3 Days and Hours of Working

No work shall be done on:

(a) the weekly day of rest;

(b) any public holiday which is recognised in the state where this Contract
is being carried out; or

(c) between the hours of six in the evening and six in the following
morning;U
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Without the written permission of the S.O. PROVIDED THAT when such
written application of the Contractor is approved by the S.O., the
Contractor shall comply fully with all the requirements of the Employment
Act 1955 in regard thereto or any subsequent modification or re-
enactment thereof and shall bear any costs for compliance therewith,
and any extra costs incurred  by  Datuk Bandar  in  connection with the
supervision of the Works

4. Page 20, Clause 26.0

Substitute the Clause 26.4 with the new Clause 26.4 as follows:

26.0 BILL OF QUANTITIES

Standard Method ofMeasurement

26.4 The Bills of Quantities, unless otherwise expressly stated in respect of any
specified item or items, shall be deemed to have been prepared in
accordance with the principles of the Standard Method of Measurement of
Building Works as published by the Royal Institution of Surveyors Malaysia
or Civil Engineering Method of Measurement published by Institution of Civil
Engineers (London) or Method of Measurement as set out in Bill of
Quantities.

5. Page 22, Clause 30.0

Substitute the whole of Clause 30.0 with the new Clause 30.0 as follows:

30.0 FLUCTUATION OF PRICE (NON APPLICABLE)

6. Page 25, Clause38.0

Substitute the Clause 38.4 with the new Clause 38.4 as follows:

38.0 POSSESSION OF SITE

38.4 In the event of any delay in giving possession of the Site from the "Date for
Possession" as stated in the Letter of Acceptance or delay in giving any
section or part of the Site as provided in clause 38.3, the S.O. may issue
instructions in regard to the revision of the "Date for Possession"
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and the "Date forCompletion" shallbeappropriately revisedunderclause
43.1 (g) hereof, but the Contractor shall not be entitled to claim for
any loss or damage caused by such delay in giving possession of
the Site, nor shall he be entitled to terminate this Contract.

7. Page 28, Clause 42.0

Substitute the Clause 42.1 with the new Clause 42.1 as follows:

42.0 PARTIAL OCCUPATION/ TAKING OVER BY DATUK BANDAR

42.1 If at any time before the whole of the Works have reached practical
completion pursuant to clause 39, Datuk Bandar with the consent of
the Contractor (which consent shall not be unreasonably withheld)
shall take possession of and occupy any part or parts of the same (any
such part being hereinafter in this clause referred to as 'the relevant
part'), notwithstanding anything expressed or implied elsewhere in
this Contract.

8. Page 47, Clause 71.0

Substitute the Clause 71.2 with the new Clause 71.2 as follows:

71.0 CONFIDENTIALITY

71.2 Where information has been disclosed to third parties pursuant to
clause 71.1, the Contractor undertakes to ensure that such third parties
shall not disclose the information to any other third party.

9. Page 48, Clause 80.0

Substitute the Clause 80.1 and 80.2 with the new Clause 80.1 and 80.2 as
follows:

80.0 RESTRICTION AND PROCEDURE ON USE OF IMPORTED
MATERIALS AND GOODS

80.1 The Contractor shall use local goods/materials as listed in the 'Senarai
Bahan/Barangan Buatan Tempatan' issued by IKRAM QA Services Sdn.
Bhd. and/or issued by SIRIM QAS International Sdn. Bhd., whichever is
relevant. If the  Contractor  fails  to  comply  with  this requirement,
Datuk Bandar may reject the goods/materials which  are found  to be  not
in compliance with this requirement.
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80.2 For local goods/materials not listed as aforesaid, such goods/materials
may be allowed if prior testing and certification from IKRAM QA
Services Sdn. Bhd. or SIRIM QAS International Sdn. Bhd., whichever
is relevant, has been obtained. Where such testing cannot be carried
out by IKRAM QA Services Sdn. Bhd. or SIRIM QAS International Sdn.
Bhd. the Contractor may, with the S.O.'s prior approval, have the
testing to be done by another agency.

10. Page 50, Signing page

Subsitute footnote with the new footnote as follows:

1applicable only if the Contractor is a company registered under the

Companies Act 2016
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ADDENDUM  NO.8 TO THE CONDITIONS OF CONTRACT

BORANG KONTRAK DBKL 203/ 203A (Rev.1/ 2010)

NO. AMENDMENTS

1. Page 43, Clause 66

Subst itute the whole clause 66.0 with the new clause 66.0 as follows:

66.0 SETTLEM ENT OF DISPUTES

If at any question, dispute, or difference of opinion shall arise between

Datuk Bandar and the contractor upon or in relat ion to or in connection

with this agreement or any part thereof, the dispute shall in so far as

possible be amicably sett led by the part ies or by mutual consultat ion,

negotiat ion and/ or consent between Part ies. If the dispute is not resolved,

either party may forthwith give to the other party notice in writ ing of the

existence of such question, dispute or difference of opinion and the same

shall be referred to the court having legal jurisdict ion in Malaysia. All cost

and expenses relat ing thereto shall be borne by Contractor.
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CONTRACT NO:   of 20   
 
 
 

AGREEMENT to be met from: Head ...................................................... 
 

Sub-head ............................•..................... 
 

Year of .................................................... 
 
 
 

THIS AGREEMENT is made on the  day of  20   

 
BETWEEN 

 
 

DATUK BANDAR KUALA LUMPUR, a corporation sole establish under Section 5 of the Federal 

Capital Act 1960 and having its office at Menara DBKL 1, Jalan Raja Laut, 50350 Kuala Lumpur 

(hereinafter called “Datuk Bandar”) of the one part; 

 
AND 

 
    [Name of  Contractor]   

(Company No.:  ), a company incorporated in Malaysia under the Companies 

Act 1965 and having its registered office at     

 

(hereinafter called the "Contractor”) of the other part. 
 

(Datuk Bandar and the Contractor shall hereinafter individually be referred to "Party" or collectively as 

the "Parties"). 

 
WHEREAS: 

 
A. Datuk Bandar is desirous of    

    at  

(hereinafter referred to as the “Works”) and has caused Drawings, Bills of Quantities, 

Specification describing the work to be done to be prepared. 

 
B. The  said Drawings numbered  (hereinafter 

referred to as the "Contract Drawings"), and the Bills of Quantities, Specification, Form of 

Tender and Letter of Acceptance of Tender have been signed by or on behalf of the Parties 

hereto. 
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NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
 

1.0 DEFINITIONS AND INTERPRETATION 
 

1.1 Definition 
 

Unless the context otherwise requires, this Contract or an item or entry in the Appendices 
specifically otherwise provides, the following words and phrases in this Contract and the 
Appendices shall have the meaning given below or ascribed in the clauses or Appendix item to 
which reference is made: 

 
(a) "Contract" 

 
 

(b) "Contract Documents" 

means this contract and the appendices attached hereto; 
 
 

means  the  documents forming the tender and 
acceptance thereof including: 

 
Form of Tender; 

 
Letter of Acceptance of Tender; Contract Drawings; 
Bills of Quantities; 

 
Specifications; Treasury's Instructions; 

 
 

  _; 
 

and all these documents shall be complementary to one 
another; 

 
 

(c) "Contractor" means the person or persons, sole proprietor, partnership, 
firm or company whose tender for the Works has been 
accepted and who  has  or  have  signed  this  Contract and 
includes the Contractor's personal representatives, heirs, 
successors, executors, administrators, servant and agent; 

 
(d) "Contract Period" means the time frame stipulated in clause 2; 

 
 

(e) "Contract Sum" means the sum stipulated in clause 7; 
 
 

(f) "Date for Completion" means the date fixed and stated in Appendix or any other 
date as provided for in clause 39; 

 
 

(g) "Defects Liability Period" means the period stated in Appendix or if none stated, 
the means the period stated in Appendix  or if none 
stated, the period is  twelve (12) months  from the 
date   of   practical   completion certified  by the S.O. s 
provided for under clause 39.3; 

 
(h) "Nominated Sub• 

Contractor" or 
"Nominated Supplier" 

means all specialist, merchants, tradesmen and others 
executing any work or services, or supplying any materials 
or goods for which Prime Cost Sum (or P.C. Sums) are 
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included in the Bills of Quantities or which the S.O. has 
given written instructions in regard to the expenditure of 
Provisional Sum and who may be nominated by the S.O. 
and employed by the Contractor as Sub•contractors or 
Suppliers; 

 
 
 

(i) "On-Cost Charges" 
 
 
 

(j) “Officer Named" 
 
 
 

(k) "Prime Cost" or 
abbreviation "P.C. Sum" 

 
 

(I) "Provisional Sum" 
 
 
 

(m) “Site” 
 
 
 
 
 
 

(n) “S.O.” 
 
 
 
 

(o) “S.O.’s Representatives” 
 
 
 
 

(p) “Works” 
 
 
 

(The remainder of this 
page is intentionally left 
blank) 

means any cost and expenses reasonably incurred  
by the Datuk Bandar; 

 
 

means officer empowered to take action on behalf of the 
Datuk Bandar pertaining to clauses  ; 

 
 

means a sum for  works  or  services  to  be  executed  by 
a Nominated Sub-Contractor or sums for materials or 
goods to be obtained from a Nominated Supplier; 

 
 

means a sum for work or for the supply of goods or 
materials which cannot be defined or detailed at the time 
the tender documents are issued; 

 
 

means the land and other places on, above, under, in or 
through which the Works are to be executed and any other 
lands or places provided or approved by Datuk Bandar for 
working space or any other purposes as may be 
specifically designated in this Contract and whether the 
same may be on the Site or not; 

 
 

means the Superintending Officer who shall be 
Jabatan Kejuruteraan Awam Dan Saliran and/or his successors 
in office; 

 
 

means any person or persons delegated or authorized in 
writing by the S.O. to perform any of the duties of the 
S.O. as may be from time to time notified in writing to the 
Contractor by the S.O. 

 
 

means the works specified in the Contract Documents 
and shall include temporary work. 
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1.2 Interpretation 
 

(a) The terms "approved or approval" and "directed or direction" wherever used in this 
Contract shall be in writing. 

 
(b)  Words importing the singular include the plural and vice versa where the context 

requires. 
 

(c)  The headings are for convenience of reference only and shall not be deemed to be 
part of this Contract or be taken into consideration in  the  interpretation  or construction 
of this Contract. 

 
(d)  Unless otherwise specifically stated, a reference in this Contract and the Appendices 

to any clause means that clause in this Contract. 
 

(e)  This Contract and the Appendices are to be read as a whole and the effect or 
operation of any clause in this Contract or item in or entry in the Appendices shall, 
unless otherwise specifically stated, be read subject to any relevant qualification or 
modification in any other clauses in this Contract or item in or entry in the Appendices. 

 
 

2.0 CONTRACT PERIOD 
 

The  Contract  Period shall  be  for  a period of   _ commencing 
from  _ expiring on  . 

 
3.0 THE S.O. AND S.O.'S REPRESENTATIVE 

 
3.1 Duties of S.O. and S.O.'s Representative 

 
The S.O. shall be responsible for the overall supervision and direction of the Works. All 
matters regarding the Works shall be dealt with by the Contractor with the S.O. 

 
3.2 S.O.'s Representative 

 
(a)  The S.O. may from time to time appoint such number of S.O.'s Representative as he 

deems fit. 
 

(b) The S.O.'s Representative shall be responsible to the S.O. and his duties are to watch 
and supervise the Works and to test and examine any materials or goods to be used or 
workmanship employed in connection with the Works. 

 
3.3 S.O.'s Authority to Delegate 

 
(a) The S.O. may from time to time in writing delegate to the S.O.'s Representative any of 

the powers and authorities vested in the S.O. as listed in the letter of delegation and 
shall furnish to the Contractor a copy of all such written delegation of powers and 
authorities. 

 
(b)  Any instruction or approval given by the S.O.'s Representative to the contractor within 

the terms of such delegation shall bind the Contractor and Datuk Bandar as though it 
had been given by the S.O. PROVIDED THAT failure of the S.O.'s Representative to 
disapprove any work or material shall not prejudice the power of the S.O. thereafter to 
disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. 

 
(c)  If the Contractor is not satisfied with any decision of the S.O.’s Representative, the 

Contractor shall refer the matter to the S.O. who shall confirm, reverse or vary the 
decision of the S.O.'s Representative. 
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(d) The delegation under this clause shall not preclude the S.O. from himself exercising or 
performing at any time any of the delegated powers and duties. 

 
 

4.0 S.O.'S RIGHT TO TAKE ACTION 
 

4.1 Notwithstanding any provision in this Contract it is hereby agreed that: 
 

(a) the power of the S.O. to issue instruction requiring a variation under clause 24 shall be 
subject to the financial limits as set out in Appendix 1 hereto. If the instruction for a 
variation under clause 24 is more than the financial limits as set out in the Appendix 1, 
the S.O. shall obtain the prior written approval of the relevant authorities of Datuk 
Bandar; and 

 
(b)  the right to act on behalf of the Datuk Bandar in respect of any matter which arises out 

of the provisions of clauses 51, 52, 53, 58 and 66 shall be exercised by the Officer 
Named in Appendix 1. 

 
4.2 The Contractor shall not be entitled to extension of time or any additional cost or expense or 

whatsoever arising from compliance with this clause 4. 
 
 

5.0 S.O.'S INSTRUCTIONS 
 

5.1 The S.O. may from time to time issue further drawings, details and/or written instructions (all of 
which are hereafter collectively referred to as "S.O.'s instructions") in regard to - 

 
(a) the variation as referred to in clause 24 hereof; 

 
(b) any discrepancy in or between the Contract Documents as referred to in clause 8.2(b) 

hereof. 
 

(c) the removal from the Site of any materials or goods brought thereon by the Contractor 
and the substitutions of any other materials or goods therefore; 

 
(d) the removal and/or re-execution of any works executed by the Contractor; 

 
(e) the dismissal from the Works of any person mentioned in clause 23.6 hereof employed 

thereupon; 
 

(f) the opening up for inspection of any work covered up; 
 

(g) the amending and making good of any defects whatsoever under clause 48; 
 

(h)  any matter which is necessary and incidental to the carrying out and completion of 
the Works under this Contract; and 

 
(i)  any matter in respect of which the S.O. is expressly empowered by this Contract to 

issue instructions. 
 

5.2 All instructions issued by the S.O. shall be in writing. The Contractor shall forthwith comply with 
all instructions issued to him by the S.O. If such instruction is given orally, the S.O. shall then 
issue a written instruction within seven (7) days from the date of such oral instruction is given. 

 
5.3 If within seven (7) days after receipt of a written notice from the S.O. requiring compliance of an 

instruction and the Contractor does not comply therewith, then the S.O. without prejudice to any 
other rights or remedies available to Datuk Bandar under this Contract, undertake the work 
departmentally or employ and pay another Contractor or any other persons to execute any work 
whatsoever which may be necessary to give effect to such instruction. All costs and 
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expenses incurred in connection  with such employment  (including On-Cost Charges), shall be 
deducted from any money due or to become due to the Contractor under this Contract, and 
failing which such deductions shall be recovered from the Performance Bond or as a debt due 
from the Contractor. 

 
5.4 The Contractor shall be responsible for all costs and expenses incurred by the Datuk Bandar 

in carrying out the Works under clause 5.3 and On-Cost Charges (calculated by applying the 
Percentage   of   On-Cost   Charges   stated  in  Appendix  hereto to the amount 
incurred).Datuk Bandar shall be entitled to deduct such costs, expenses and On-cost Charges 
or any part thereof from any monies due or to become due to the Contractor under this 
Contract or to recover the same from the Performance Bond or as a debt due from the 
Contractor. 

 
 

6.0 SCOPE OF CONTRACT 
 

6.1 The Contractor shall upon and subject to this Contract, construct and complete the Works using 
materials, goods and workmanship of the quality and standards therein specified in accordance 
with best industry practice. 

 
6.2 The Contractor shall also undertake any consequential work in relation to the construction and 

completion of Works on the Site i.e. removal/diversion of public sewer, water mains, electrical 
mains, gas mains and telephone mains and the installation of permanent connections thereto 
shall be borne by the Datuk Bandar .Datuk Bandar shall reimburse the Contractor for such costs 
by adding it to the Contract Sum PROVIDED THAT such cost have not alread y been included 
in the Contract Sum by way of a Provisional Sum or otherwise. 

 
PROVIDED FURTHER any temporary connection shall be obtained by the Contractor with no 
additional cost to Datuk Bandar for purpose of carrying out their work. 

 
6.3 The Contractor  shall  also  make  good  any  defect, imperfection, shrinkage  or any other fault 

whatsoever which may appear during the Defects Liability Period in accordance with clause 48 
hereof. 

 
 

7.0 CONTRACT SUM 
 

Datuk Bandar hereby covenants to pay the Contractor in consideration of the construction and 
completion of the Works and making good of any defects whatsoever to the Works the sum of 
Ringgit  (RM  _) or 
such other sum as shall become payable under and at the times and in the manner specified 
in this Contract. 

 
 

8.0 CONTRACT DOCUMENTS 
 

8.1 Custody of the Contract Documents 
 

(a) The Contract shall be prepared in two (2) original copies. The original copies of the 
Contract shall remain in the custody of the S.O. and the Contractor. 

 
(b) Immediately after the execution of this Contract, the S.O. shall furnish to the 

Contractor without any charge (unless he shall have been previously furnished) with: 
 

(i) two (2) copies of the Contract Drawings; and 
 

(ii) two (2) copies of the un-priced  Bills  of  Quantities  and  (if  requested  by 
the Contractor) one copy of the priced Bills of Quantities. U
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(c)  The S.O. shall, as and when necessary and without charge to the Contractor, furnish 
him with two (2) copies of such further working drawings or details as are reasonably 
necessary either to explain and amplify the Contract Drawings or the Specification (if 
any) or to enable the Contractor to construct and complete the Works in accordance 
with this Contract. PROVIDED THAT nothing contained in the said working drawings or 
details shall impose any obligation beyond those imposed by the Contract Documents. 

 
(d)  The Contractor shall keep one copy of the Contract Drawings, the Specification (if 

any), un-priced Bills of Quantities, priced Bills of Quantities (if any) and other like 
documents referred to in sub-clause (c) hereof on the Site and the S.O. shall at all 
reasonable times have access to the same. 

 
(e)  Upon final payment being made pursuant to the issuance of Final Account and 

Payment Certificate under clause 31, the Contractor shall return to the S.O. all 
drawings, details, specifications, un-priced copy of Bill of Quantities and priced Bill of 
Quantities, if any. 

 
(f)  None of the documents hereinbefore mentioned shall be used by the Contractor for 

any purpose other than this Contract. 
 

8.2 Sufficiency of Contract Documents 
 

(a)  The Contract documents are to be taken as mutually explanatory of one another. The 
Contractor shall provide everything necessary for the proper execution of the Works 
until its completion according to the true intent and meaning of the Contract Documents 
taken together whether the true intent and meaning may or may not be particularly 
shown or described PROVIDED THAT it can be reasonably inferred therefrom. 

 
(b)  If the Contractor shall find any discrepancy in or divergence between any two or more 

of the Contract Documents including a discrepancy or divergence between parts of any 
one of them, he shall immediately  give to the  S.O. a  written notice  specifying the 
discrepancy or divergence and the S.O.  shall issue  instructions  in  regard  thereto 
PROVIDED ALWAYS that such discrepancy or divergence shall not vitiate this 
Contract. 

 
 

9.0 REPRESENTATIONS, WARRANTIES AND UNDERTAKINGS OF THE CONTRACTOR 
 

9.1 Representations and Warranties 
 

The Contractor hereby represents and warrants to Datuk Bandar that- 
 

(a) it is a corporation validly existing under the laws of Malaysia; 
 

(b) the Contractor has obtained a valid registration with the Construction Industry 
Development Board; 

 
(c)  it has the corporate power to enter into and perform its obligations under this Contract 

and to carry out the transactions and to carry on its business as contemplated by this 
Contract*; 

 
(d)  it has taken all necessary corporate actions to authorize the entry into and performance 

of this Contract and to carry out the transactions contemplated by this Contract; 
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(e)  as at the execution date, neither the execution nor performance by it of this Contract 
nor any transactions contemplated by this Contract will violate in any respect any 
provision of- 

 
(i) its Memorandum and Articles of Association; or 

 
(ii) any other document or agreement which is binding upon it or its asset; 

 
(f)  no litigation, arbitration, tax claim,  dispute  or  administrative  proceeding  is  presently 

current or pending or, to its knowledge, threatened, which is likely to have a material 
adverse effect upon it or its ability to perform its financial or other obligations under this 
Contract; 

 
(g)  this Contract constitutes a legal, valid and binding obligation of the Contractor and is 

enforceable in accordance with its terms and conditions; 
 

(h) it has necessary financial and technical capability to undertake the Works, 
 

and the Contractor acknowledges that Datuk Bandar has entered into this Contract in reliance on its 
representations and warranties as aforesaid. 

 
 

9.2 Undertakings of the Contractor* 

The Contractor undertakes that- 

(a) it shall comply with all requirements, statutory or otherwise, regulating or relating to the 
conduct, trade, business or profession of a contractor, and the Contractor shall be fully 
and solely liable for all costs incurred thereby; 

 
(b) it shall pay all taxes that may be imposed on the profits made in respect of this 

Contract in accordance with the applicable laws; and 
 

(c)  it shall ensure that all his employees, including non-Malaysian personnel, comply with 
all relevant laws to which they are subject to including payment of income tax, which  in 
respect thereto the Contractor shall make such deductions from the salaries of his 
employees as may be lawfully imposed by the relevant authority. 

 
10.0 OBLIGATIONS OF THE CONTRACTOR 

 
The Contractor shall- 

 
(a)  construct, complete, test and commission the Works in accordance with the 

Specifications, Contract Drawings and any other documents specified in the Contract 
Documents; 

 
(b)  perform the Works in a proper manner and in accordance with good management 

practice and to the best advantage of Datuk Bandar; 
 

(c)  take all appropriate measures expected of a contractor providing similar works to 
ensure that the Works comply with the requirements of this Contract; 

 
(d)  perform the Works and discharge its obligations as contained in this Contract by 

exercising professional judgment and practice, requisite skill, care and diligence. In 
performing the Works, the Contractor shall provide well-outlined procedures in the form 
agreed by Datuk Bandar for reporting and co-ordination purposes; 

 
 U
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(e)  at all times perform the Works  in  such manner  as  will  always safeguard  and protect 

Datuk Bandar interest in relation to the Works and take all necessary and proper steps 
to prevent abuse or uneconomical use of facilities, if any, made available by Datuk 
Bandar to the Contractor; 

 
(f)  inform Datuk Bandar immediately in writing of the occurrence of any factor or event, 

which is likely to affect the Works. Such notification shall not be construed as a 
discharge of any of the Contractor's obligations under this Contract; 

 
(g)  provide and maintain throughout the Contract Period such number, categories of 

qualified and competent personnel necessary to perform the Works; 
 

(h) provide and maintain at its own cost and expense all equipment and materials 
necessary for the proper and effective performance of the Works; 

 
(i)  instruct and supervise its staffs and sub-contractor in carrying out the Works' repairs 

and other works in relation to the Works; 
 

(j)  make good any defect, imperfection, shrinkage or any other fault whatsoever which 
may appear during the Defects Liability Period; and 

 
(k) carry out any other obligations and responsibilities under this Contract. 

 
 

11.0 INSPECTION OF SITE 
 

11.1 The Contractor shall be deemed to have inspected and examined the Site and its 
surroundings and to have satisfied himself before submitting his tender as to the following: 

 
(a) the nature of the ground and subsoil; 

 
(b) the form and nature of the Site; 

 

(c) the  extent and nature of the work, materials and goods 
completion of the Works; 

necessary for the 

 

(d) the means of communication with and access to the Site; 
 

(e) the accommodation he may require; and 
 

(f)  in general to have obtained for himself all necessary information as to risks, 
contingencies and all circumstances influencing and affecting his tender. 

 
11.2 Any information or document forwarded by the Datuk Bandar to the Contractor shall not relieve 

the Contractor of his obligations under the provisions of this clause. 
 
 

12.0 PROGRAMME OF WORK 
 

12.1 Within fourteen (14) days from the receipt of the Letter of Acceptance by Datuk Bandar, the 
Contractor shall submit to the S.O for his approval - 

 
(a) a work programme for the carrying out of the Works (hereinafter referred to as "Work 

Programme") in such form and details as determined by the S.O. showing the detail 
activities of the Works so as to enable the Datuk Bandar to monitor the progress thereof; 
and 
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(b) a general description in writing, of the arrangements and methods of construction 
which the Contractor proposes to adopt for the carrying out of the Works. 

 
12.2 The  S.O shall within     

programme: 
(  ) days after receipt of the Contractor's 

 

(i) approve the Work Programme in writing; or 
 

(ii) reject the Work Programme in writing with reasons and/or request modifications; 
and/or 

 
(iii)  request the Contractor to supply further information to clarify or substantiate the Work 

Programme or to satisfy the S.O as to its reasonableness having regard to the 
Contractor's obligations under the Contract, PROVIDED THAT if none of the above 
actions is taken within the said period of  (  ) days the S.O 
shall be deemed to have approved the Work Programme as submitted. 

 
12.3 The Contractor shall upon receipt from the S.O any request under clause 12.2(ii) or (iii) 

resubmit a modified Work Programme or provide further information as requested. 
 

12.4 If at any time it should appear to the S.O that the actual progress of Works does not conform to 
the approved Work Programme referred to herein before the Contractor shall produce, at the 
request of the S.O., a revised Work Programme showing the modifications to the approved Work 
Programme necessary to ensure completion of the whole Works within the time for completion 
provided for in clause 39 hereof or extended time granted pursuant to clause 43 hereof. 

 
12.5 The submission to and approval by the S.O or the S.O's Representative of such Work 

Programme or the furnishing of such particulars shall not relieve the Contractor of any of his 
duties or responsibilities under this Contract. 

 
 

13.0 PERFORMANCE BOND/PERFORMANCE GUARANTEE SUM 
 

13.1 (a)   The Contractor shall, on the date of the possession of Site, provide a Performance    Bond 
or Performance Guarantee Sum as the case may be substantially in the form  as in 
Appendix issued by an approved licensed bank or financial institution incorporated in 
Malaysia in favour of the Datuk Bandar for a sum equivalent to five percent (5%) of the 
total Contract Sum as specified in Appendix to secure the due performance of the 
obligations under this Contract by the Contractor. The Performance Bond shall remain 
valid and effective until twelve (12) months after the expiry of the Defect Liability Period 
or the issuance of the Certificate of Completion of Making Good Defects, whichever is 
the later. 

 
(b) If the Contractor fails to submit the said Performance Bond as specified in sub-clause 

(a) above on the date of possession of site, then the Contractor shall  be  deemed  
to have opted for Performance Bond in the form of Performance Guarantee Sum as 
provided for under clause 13.2 hereof. 

 
13.2 The Contractor may opt for a Performance Bond in the form of Performance Guarantee Sum in 

lieu of the Bank, Insurance- or Finance Company Guarantee as specified in clause 13.1 hereof 
whereby deductions of ten percent (10%) shall be made from the first interim payments and 
subsequent interim payment until the total amount deducted aggregate to a sum equivalent to 
five (5) percent of the Contract Sum. The amount deducted shall be retained by the Datuk 
Bandar up to twelve (12) months after the expiry of the Defect Liability Period or the issuance 
of the Certificate of Completion of Making Good Defects, whichever is the later. 

 
13.3 Notwithstanding anything contained in this Contract, the Datuk Bandar shall be entitled at any 

time to call upon the Performance Bond, wholly or partially, in the event that the Contractor 
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fails to perform or fulfill its obligations under this Contract and such failure is not remedied in 
accordance with this Contract. 

 
13.4 If a payment is made to the Datuk Bandar pursuant to any claim under the Performance Bond, 

the Contractor shall issue to the Datuk Bandar further security in the form of additional 
performance bond or bonds for an amount not less than the amount so paid to Datuk Bandar 
on or prior to the date of such payment so that the total sum of the Performance Bond shall be 
maintained at all times at the value specified in clause 13.1(a). 

 
13.5 The Performance Bond (or any balance thereof remaining for the credit of the Contractor) may 

be released or refunded to the Contractor on the completion of making good of all defects, 
shrinkages or other faults which may appear during the Defects Liability Period and upon the 
giving of the Certificate of Completion of Making Good Defects for the whole of the Works under 
clause 48. 

 
13.6 Notwithstanding the above, in the event that this Contract is terminated under clause 51 hereof 

the said Performance Bond or any balance thereof shall be forfeited. 
 
 

14.0 INDEMNITY IN RESPECT OF PERSONAL INJURIES AND DAMAGE TO PROPERTY 
 

14.1 The Contractor agrees with Datuk Bandar that- 
 

(a) it shall perform all of its obligations under this Contract at its own risk and releases, to 
the fullest extent permitted by law, the Datuk Bandar and their agents and servants from 
all claims and demands of every kind resulting from  any accident, damage, injury or 
death arising from the carrying out of the Works except where such accident, damage, 
injury or death is caused or contributed to by any act or omission or negligence of the 
Datuk Bandar or its  agents  and  servants. The  Contractor expressly agrees that in the 
absence of any such act, omission or negligence as aforesaid Datuk Bandar shall have 
no responsibility or liability whatsoever in relation to such accident, damage, injury or 
death; 

 
(b) it shall indemnify and keep indemnified the Datuk Bandar from and against all actions, 

suits, claims or demands, proceedings, losses, damages, compensation, costs 
(including legal cost), charges and expenses whatsoever to which the Datuk Bandar 
shall or may be or become liable in respect of or arising from- 

 
(i)  the negligent use, misuse or abuse by the Contractor or its personnel, servants, 

agents or employees appointed by the Contractor; 
 

(ii)  any loss or damage to property or injury of whatsoever nature or kind and 
howsoever or wherever sustained or caused or contributed  to  by  carrying out  
of the  Works  by the Contractor  to  any  person  and  not  caused  by  the 
negligence or willful act, default or omission of the Datuk Bandar, its agents or 
servants; or 

 
(iii)  any loss, damage or injury from any cause whatsoever to property or persons 

affected by the Works to the extent to which the same is occasioned or 
contributed to by the act, omission, neglect, breach or default of the Contractor 
or personnel, servants, agents or employees; and 

 
(c)  the obligations under this clause  shall  continue  after the  expiry or earlier  termination 

of this Contract  in  respect  of  any  act,  deed,  matter  or  thing happening before such 
expiration or termination of this Contract. 

 
14.2 The Contractor shall indemnify, protect and defend at its own cost and expense, the Datuk 

Bandar and its agents and servants from and against all actions, claims and liabilities arising 
out of acts done by the Contractor in the performance of this Contract. 

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



12  

 
 

15.0 INSURANCE AGAINST PERSONAL INJURIES AND DAMAGE TO PROPERTY 
 

15.1 Taking of Insurance 
 

(a)  Without prejudice to his liability to indemnify the Datuk Bandar under clause 14 hereof, 
the Contractor shall, as a  condition  precedent  to  the  commencement  of any work 
under this Contract, effect and maintain such insurances whether with or without an 
excess amount as specified in Appendix hereto as are necessary to cover the liability of 
the Contractor and all sub•contractors, whether nominated or otherwise. 

 
(b)  Such insurance shall be for the purpose of personal injuries or death, damage or loss 

to property, movable or immovable, arising out of, or in the course of, or by reason of 
the execution of the Works and caused by any negligence, omission, breach of contract 
or default of the Contractor or any sub-contractor, whether nominated or otherwise, or 
of any servants or agents of the Contractor or of any such sub- contractor, whether 
nominated or otherwise. Where an excess amount is specified in Appendix, the 
Contractor shall bear the amount of such excess. The policy or policies of insurance 
shall contain a cross liability clause indemnifying each of the jointly insured against 
claims made by on him by the other jointly insured. · 

 
(c)  Such insurance as referred to under sub-clause (a) hereof shall be effect with an 

insurance company as approved by the Datuk Bandar and maintained in the joint names 
of the Datuk Bandar and Contractor and all sub-contractors, whether nominated or 
otherwise. Such insurance shall cover from the period of the date of possession of site 
until the date of issuance of Certificate of Making Good Defects for any claim occasioned 
by the Contractor or any sub-contractor in the course of any operations carried out by 
the Contractor or any sub-contractor for the purpose of complying with his obligations 
under Clause 48 hereof. 

 
15.2 Production of Policies 

 
It shall be the duty of the Contractor to produce and shall deposit the relevant policy or  policies 
of the insurance together with receipts in respect of premiums paid to the S.O., whether 
demanded or not. 

 
15.3 Defaults in Insuring 

 
If the Contractor fails to effect or renew such insurances as are required to be effected and 
maintained under this Contract, Datuk Bandar or the S.O. on its behalf may effect or renew such 
insurance and shall be entitled to deduct a sum equivalent to the amount in respect of the 
premiums paid and On-Cost Charges (calculated by applying  the  'Percentage  for On-cost 
Charges' stated in Appendix hereto to the premiums  paid), from any money due or  to become 
due to the Contractor under this Contract or to recover the same from the Performance Bond or 
as a debt due from the Contractor 

 
15.4 Cancellation of Insurance 

 
(a)  The Contractor shall ensure that any insurance policy effected hereto shall only be 

cancelled by the insurer after the expiry of thirty (30) days from the date of receipt by 
Datuk Bandar of a written notice from the insurer advising of such impending 
cancellation PROVIDED THAT the Contractor has been  issued  with the Certificate  of 
Making Good Defects in accordance with clause 48. 

 
(b)  The Contractor shall not at any time permit or cause to be done any act, matter or thing 

which may result in any insurance effected by virtue of this Contract being vitiated or 
rendered void or voidable or whereby the rate of the premium on any insurance effected 
shall be liable to be increased. 
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15.5 Loss or Damage Occasioned by Insured Risk 
 

In the event of any  damage  or  loss  occurring  during  the performance  of this  Contract,  the 
Contractor shall repair, replace or make good such damage or loss from the amount of 
insurance claimed, if sufficient, or if insufficient, using his own resources. 

 
 

16.0 INDEMNITIES TO DATUK BANDAR IN RESPECT OF CLAIMS BY WORKMEN 
 

16.1 Workmen Compensation 
 

(a)  The   Contractor  shall  be  liable for and shall indemnify and keep  indemnify  
Datuk Bandar and its officers or servants from all liabilities arising out of claims by any 
workman employed by the Contractor in and for the performance of this Contract for 
payment of compensation under or by virtue of the Workmen's Compensation Act 
1952  and the Employee's Social Security Act 1969 or any other law amending or 
replacing such law and from all costs and expenses incidental and consequential 
thereto. 

 
(b)  The Contractor shall effect and maintain throughout the Contract Period a "Workmen 

Compensation Insurance" or any other applicable insurance for its personnel, servants, 
agents or employees required under the laws of Malaysia. 

 
 

17.0 EMPLOYEES’ SOCIAL SECURITY ACT, 1969 
 
 

17.1 Registration with SOCSO 
 

Without prejudice to his liability to indemnify the Datuk Bandar under clause 16, the Contractor 
shall register or cause to register all local workmen employed in the execution of the Works and 
who are subject to registration under the Employee's Social Security Scheme ("the SOCSO 
Scheme") in accordance with the Employee's Social Security Act 1969 or any subsequent 
modification or re-enactment of the said Act. For the purpose of this sub-clause, the term "local 
workmen” shall include workmen who are Malaysian citizens and those who have permanent 
resident status. 

 
 

17.2 Contribution to SOCSO 
 

The Contractor shall submit the Code Number and Social Security Numbers of all the workmen 
registered under the SOCSO scheme to the S.O. for verification. The Contractor shall make 
payment of all contribution  from time to time on the  first contribution  day  on which the same 
ought .to be paid  and  until  the  completion  of  this  Contract  and  it  shall  be the duty of the 
Contractor to produce to the S.O. contribution statement or payment vouchers as evidence of 
payment of such contribution, whether demanded or not. 

 
 

17.3 Defaults in Complying with SOCSO 
 

If the Contractor fails to comply with the terms of this Clause, Datuk Bandar or the S.O. on its 
behalf may without prejudice to any other remedy available to Datuk Bandar for breach of any 
terms of this Contract: 

 
(a) withhold an amount from  any  money which would otherwise be due to the 

Contractor under this Contract and which in the opinion of the S.O. will satisfy any 
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claims for compensation by workmen that would have been borne by SOCSO Scheme 
had the Contractor not made default in maintaining the contribution; and/or 

 
(b)  pay such contributions as have become due and remain unpaid and deduct the 

amount of such contributions including On-Cost Charges (calculated by applying the 
Percentage of On-Cost Charges stated in Appendix to the contributions paid), from any 
money due or to become due  to  the  Contractor  under  this  Contract,  and failing  
which  such contributions  shall be recovered from the Performance  Bond or as a debt 
due from the Contractor. 

 
 

18.0 INSURANCE OF WORKS 
 

18.1 Taking of Insurance 
 

(a)  The Contractor shall in the joint names of Datuk Bandar and the Contractor insure 
against loss and damage by fire, lightning, explosion, storm, tempest, flood, ground 
subsidence, bursting or overflowing of water tanks, apparatus or pipes, aircraft and 
other aerial devices or articles dropped therefrom, riot and civil commotion, all work 
executed and all unfixed materials and goods, delivered to, placed on or adjacent to the 
Works and intended therefore (but excluding temporary  buildings,  plant, tools  and 
equipment owned or hired by the Contractor or any sub-contractor, nominated or 
otherwise) to the full value thereof (plus any amount which may be specifically stated in 
Appendix or elsewhere in the Contract Documents) and shall keep such work, materials 
and goods so insured until the completion of the whole of the Works, notwithstanding 
any arrangement for Sectional Completion or Partial occupation by Datuk Bandar under 
this Contract. Such insurance policy or policies shall provide expressly for payment in 
the first place to Datuk Bandar of any  insurance  monies  due under the policy or 
policies. 

 
(b)  The said insurance with or without an excess clause as  specified  in  Appendix hereto 

shall be effected with an insurance company approved by the S.O. and it shall be the 
duty of the Contractor to produce to the S.O. the said policy or policies and the receipts 
in respect of the premium paid. Where an excess clause is specified in Appendix, the 
Contractor shall bear the amount of such excess. 

 
18.2 Defaults in Insuring 

 
If the Contractor fails to effect or renew such insurance as are necessary under this clause, 
Datuk Bandar or the S.O. on its behalf may renew such insurance and pay the premium in 
respect thereof and deduct the amount so expended including On-Cost Charges (calculated by 
applying the 'Percentage of On-cost Charges' stated in Appendix to the premiums paid), from 
any money due or to become due to the Contractor under this Contract, and failing which such 
premium shall be recovered from the Performance Bond or as a debt due from the Contractor. 

 
18.3 Payment of Insurance in the Event of any Loss/Damage 

 
Upon the occurrence of any loss or damage to the Works or unfixed materials or goods prior to 
the date the Works has been certified as practically completed by the S.O. in the Certificate of 
Practical Completion, the Contractor shall notwithstanding that settlement of any insurance 
claim has not been completed, with due diligence restore, replace or repair the same, remove 
and dispose of any debris and proceed with the carrying out and completion of the Works. All 
money if and when received from the insurance under this clause shall be paid in the first place 
to Datuk Bandar and then (less any such amounts as are specifically required in Appendix or 
elsewhere in the Contract Documents) be released to the Contractor by installments on the 
certificate for payment issued by the S.O., calculated as from the date of receipt of the money 
in proportion to the extent of the work of restoration, replacement or repair and the removal and 
disposal of debris previously carried out by the Contractor. The Contractor shall not be entitled 
to any payment In respect of the work of restoration, 
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replacement or repair and the removal and disposal of debris other than the money received 
under the said insurance. 

 
18.4 Cancellation of Insurance Policy 

 
The Contractor shall ensure that any insurance policy effected hereto shall only be cancelled by 
the insurer after the expiry of thirty (30) days from the date of receipt by Datuk Bandar of a 
written notice from the insurer advising of such impending cancellation PROVIDED THAT the 
Contractor has been issued  with  the  Certificate of Making  Good Defects  in accordance  with 
clause 48. 

 
19.0 SETTING OUT 

 
19.1 The Contractor shall be responsible for the true and proper setting out of the Works and for the 

correctness of the positions, levels, dimensions and alignments of all parts of the Works and for 
the provisions of all necessary instruments, appliances and labour in connection therewith. 

 
19.2 If at any time during the progress of the Works any error in the positions, levels, dimensions or 

alignments of any part of the Works is discovered, the Contractor shall at his own expense 
rectify such error unless such error is based on incorrect data supplied in writing by the S.O.'s 
Representative in which case the expense of rectifying shall be borne by Datuk Bandar. 

 
19.3 If at any time during the progress of the Works, any error shall appear or arise in the setting- out 

required to construct the Works or in the position, levels, dimensions or alignment of any part of 
the Works, the Contractor, on being required to do so by the S.O., shall at his own expense 
rectify such error to the satisfaction of the S.O. The checking of any setting out of or of any line 
or level by the S.O. shall not in any way relieve the  Contractor  of  his  responsibility for the 
correctness thereof and the Contractor shall carefully protect and preserve all things used in the 
setting-out required for the construction of the Works until the 
S.O. agrees that the said things may be abandoned. 

 
19.4 The Contractor shall give to the S.O. without charge such information as may be required by 

the S.O. to enable him to check the setting-out required for the construction of the Works 
including interpreting any marks made by the Contractor for the purpose of setting out. 

 
 

20.0 UNFIXED MATERIALS AND GOODS 
 

Unfixed materials and  goods  delivered  to, placed on or adjacent to the Site and  intended  for 
incorporation therein, shall not be removed except for use upon the Works, unless the 
S.O. has consented in writing to such removal. Where the S.O. has included the value of such 
materials or goods in any certificate in accordance with clause 28, under which the Contractor 
has received payment, such materials and goods shall become the property of  Datuk  Bandar, 
but the Contractor shall remain responsible for loss or damage to the same. 

 
 

21.0 COMPLIANCE WITH THE LAW 
 

21.1 The Contractor shall comply in all respects (including the giving of all notices and the paying of 
all fees required} with any law, regulation or by-law, or any order or directive issued by any 
public authority or public service company {hereinafter referred to as "Statutory Requirements"), 
relating to the Works or, in the case of public authority or public service company, with those 
systems the same are or will be connected. The Contractor shall submit to the S.O. all approvals 
received by the Contractor in connection therein. The Contractor  shall keep Datuk Bandar 
indemnified against all penalties and liability of every kind for breach of any such Statutory 
Requirements. 

 
21.2 If after the Date of Tender (as specified in Appendix) there is any change or amendment in any 

written  law,  regulations  and  by-laws   which  necessitates  any  variation  to  the  Works,  the 
Contractor shall, before making such variation, give to the S.O. a written notice 
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specifying and giving the reason for such variation and apply for the S.O.'s instruction in 
respect of the matter. 

 
 

22.0 DESIGN 
 

22.1 Design Liability 
 

(a)  Notwithstanding any design and specifications supplied by Datuk Bandar, if the 
Contractor is required under this Contract to undertake the design of any part of the 
Works which is a stand alone design as determined by the Datuk Bandar, the Contractor 
shall ensure that such design is suitable, functional, safe, compatible and integrates 
with the design and specifications of the Works and it shall be undertaken, approved 
and endorsed by a competent and registered professional. 

 
(b)  The Contractor shall submit to the S.O. all drawings, specifications, calculations and 

any other relevant information pertaining to the stand alone design for approval. No 
work shall commence without prior written consent of the S.O. 

 
(c)  The Contractor shall be fully responsible and guarantee the Datuk Bandar that the 

stand alone design, integration, execution of the Works, materials and workmanship for 
the Works or part of the Works are  independent  of fault,  suitable,  functional,  safe 
and compatible with the requirements of Datuk Bandar. 

 
(d) The approval of the stand alone design by the S.O pursuant to sub-clause (b) shall not 

absolve the Contractor from its responsibility under sub-clause (c) and the Contractor 
shall be liable and shall fully indemnify and keep Datuk Bandar indemnified for any 
design defects, damage, inadequacies or insufficiency of such design. 

 
 

22.2 Design Guarantee Bond 
 

(a)  The Contractor shall provide a Design Guarantee Bond for the stand alone design 
issued by an approved licensed bank or financial institution of the sum of Ringgit 

 

     (RM  ) amounting to 5% of the value of the 
said part of the Works substantially in the form  as  in Appendix [  ] upon 
or before the issuance of the Certificate of Practical Completion of the Works as a 
security for the Contractor's obligations and warranties under Clause 22.1. Such Design 
Guarantee Bond shall remain valid for a period of 5 years from the date of practical 
completion of the Works. 

 
(b)  If any defect or damage shall occur to that particular part of the Works as a result of 

any defect, fault, insufficiency, imperfection, shrinkages or inadequacy in the stand 
alone design including workmanship, materials or equipment which has become 
defective arising from design fault then the approved licensed bank or financial 
institution issuing the Design Guarantee Bond pursuant to  sub-clause  (a)  above shall 
pay to  Datuk Bandar, on demand by Datuk Bandar in writing notwithstanding any 
objection by the Contractor or any third party, the sum of Ringgit 

 

(RM  _) being equal to 5% of the value of the said part of the Works or 
such part thereof as may be demanded. 

 
(c)  If the Design Guarantee Bond is not deposited with the Datuk Bandar in accordance 

with sub-clause (a) above, the Datuk Bandar shall have the right to claim from the 
Performance Bond the sum of Ringgit 

 

      (RM  _) 
being equal to 5% of the value of the said part of the Works or such part thereof as may 
be demanded. 
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(d)  If a payment is made to Datuk Bandar pursuant to clause (b), the Contractor shall 

ensure that further security in the form of an additional Design Guarantee Bond for an 
amount no less than the amount so paid to Datuk Bandar shall be issued to Datuk 
Bandar prior to or upon the date of such payment. If any of the issued Design Guarantee 
Bond were to expire prior to the validity period, a replacement Design Guarantee Bond 
shall be issued to Datuk Bandar on or prior to the date of expiry of the first mentioned 
Design Guarantee Bond in an amount not less than the amount of that Design 
Guarantee Bond. 

 
 

23.0 EMPLOYMENT OF WORKMEN 
 

23.1 Workmen 
 

(a)  The Contractor shall employ, in the execution of this Contract, only Malaysian citizens 
as workmen. 

 
(b)  If in any particular trade or skill required to complete the Works, the Contractor can 

show to the satisfaction of the S.O. that Malaysian citizens are not available, then the 
Contractor may employ non-Malaysian citizens subject to the approval of the Datuk 
Bandar. 

 
(c)  The Contractor shall on the commencement of the Works furnish to the Datuk Bandar 

of the State in which this Contract is performed all particulars connected with this 
Contract and such returns as may be called for from time to time in respect of labour 
employed by him on for the execution of this Contract, in accordance with the 
requirements of the Employment Act 1955, Employment (Restriction) Act 1968, and 
Internal Security (Registration of Labour) Regulation 1960 or any subsequent 
modification or re-enactment thereof. 

 
(d) The Contractor shall maintain on the Site at all times during the progress of the Works 

an up to date register containing particulars of all workers employed by him. 
 

(e) The Contractor shall cause his sub-contractors (including 'labour only' sub-contractors) 
and Nominated Sub-Contractors to comply with the provisions of this clause. 

 
23.2 Compliance with Employment Act 1955, etc. 

 
In the employment of workmen for the execution of this Contract, the Contractor shall comply, 
and shall cause his sub-contractors (including "labour only'' sub-contractors) and Nominated 
Sub-Contractors to comply with all the requirements of the Employment Act 1955, Employment 
(Restriction) Act 1968, Employee's Provident Fund Act 1951, the Industrial Relations Act 1967 
and any other law relating to the employment of workmen, or any subsequent modification or 
re•enactment thereof PROVIDED THAT the Contractor shall not be entitled to any claim for 
additional costs and payments whatsoever in respect of his compliance with this clause. 

 
23.3 Days and Hours of Working 

No work shall be done on: 

(a) the weekly day of rest; 
 

(b)  any public holiday which is recognized in the state where this Contract is being carried 
out; or 

 
(c) between the hours of six in the evening and six in the following morning; U

N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



18  

without the written permission of the S.O. PROVIDED THAT when such written application of 
the Contractor is approved by the S.O., the Contractor shall comply fully with all the 
requirements of the Employment Ordinance 1955 in regard thereto or any subsequent 
modification or re•enactment thereof and shall  bear  any  costs  for compliance  therewith, and 
any extra costs incurred by Datuk Bandar in connection with the supervision of the  Works. 

 
23.4 Wages Books and Time Sheets 

 
(a)  The Contractor shall keep and shall cause his sub-contractors (including "labour only" 

sub-contractors) and Nominated Sub-Contractors to keep proper wages books and time 
sheets showing wages paid to and the time worked by all workmen employed by him 
and his sub-contractors as aforesaid in and for the performance of this Contract. 

 
(b)  The Contractor shall produce  such  wages  books  and  time  sheets  on  demand  for 

inspection by any persons duly authorised by the S.O. 
 

(c)  The Contractor shall furnish to the S.O. or S.O.’s Representative such information 
relating to the wages and conditions of employment of such workmen as the S.O. may 
from time to time require. 

 
23.5 Defaults in Payment of Wages 

 
In the event of default in the payment of- 

 
(a) any money in respect of wages; and/or 

 
(b) payment in respect of Employees Provident Fund Contributions, 

 
of any workmen employed by the Contractor or his sub-contractors (including "labour only" 
sub•contractors) and Nominated Sub-contractors in and for the performance of this Contract, 
which a claim has been filed with the Department of Labour, then the S.O. shall make payment 
to the Director General of Labour and/or Employees Provident Fund, as the case may be, out 
of any monies at any time due to the Contractor under this Contract and such payment shall be 
deemed to be a payment made to the Contractor by Datuk Bandar under and by virtue of this 
Contract. 

 
23.6 Discharge of Workmen 

 
(a)  The Contractor shall employ in and about the execution of the Works only such 

persons as are of good character, careful, skilled and experienced in their respective 
vocations and trades. 

 
(b) The S.O. shall be at liberty to object to and require the Contractor to remove immediately 

from the Site any person employed by the Contractor in or about the execution of the 
Works who in the opinion of the S.O. misconducts himself or is incompetent or  negligent  
in  the  proper performance  of his  duties. Such person shall not again be employed 
upon the Works without the prior written permission of the S.O. 

 
(c) Any person so removed from the Works shall be replaced without delay by a substitute 

approved by the S.O. PROVIDED THAT the Contractor shall not be entitled to any claim 
for any expense whatsoever incurred by him in respect of any direction given by the 
S.O. under this clause. 
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24.0 VARIATIONS 
 

24.1 The S.O. may issue instructions requiring a Variation in a form of a Variation Order. No variation 
required by the S.O. shall vitiate this Contract. Upon the issuance of such Variation Order, the 
Contractor shall forthwith comply with the Variation Order issued by the S.O. 

 
24.2 The term 'Variation' means a change in the Contract Document which necessitates the alteration 

or modification of the design, quality or quantity of the Works as described by or referred to 
therein and affects the Contract Sum, including: 

 
(a) the addition, omission or substitution of any work; 

 
(b) the alteration of the kind or standard of any of the materials, goods to be used in the 

Works; or 
 

(c) the removal from the Site of any work executed or materials or goods brought thereon 
by the Contractor for the purposes of the Works other than work, materials or goods 
which are not in accordance with this Contract. 

 
24.3  Any variation made under this clause shall not relieve the Contractor from his obligations under 

clause 22.1(c). 
 
 

25.0 VALUATION OF VARIATION 
 

25.1 All variations instructed  in  writing by the  S.O. in  accordance  with clause  24 hereof  shall  be 
measured and valued by the S.O. The valuation of Variations, unless previously or otherwise 
agreed, shall be made in accordance with the following rules: 

 
(a) the rates in the Bills of Quantities after adjustment if necessary as provided in clauses 

26.6 and 26.7 hereof, shall determine the valuation of work of similar character and 
executed under similar conditions as work priced therein; 

 
(b)  the said rates, where work is not of similar character or executed under similar 

conditions as aforesaid, shall be the basis of rates for the same, so far as may be 
reasonable, failing which a fair valuation thereof shall be made by the S.O.; 

 
(c) the rates  in  the  Bills  of  Quantities  shall  determine  the  valuation  of  items omitted, 

PROVIDED THAT if the omission substantially vary the conditions under which any 
remaining items of work  are carried  out, the rates  of such remaining  items shall be 
valued under rule (b). 

 
25.2 Where work cannot properly  be  measured  or  valued,  the S.O. may  allow  day work  price as 

specified in Appendix. Unless otherwise provided in the Bills of Quantities, the day work prices 
for the purpose of this Contract shall be taken to mean the actual net cost to the Contractor of 
his materials, plant and labour for the work concerned. The Contractor shall be paid day work 
prices, plus fifteen percent (15%), which shall include for the cost of all ordinary plant, tools, 
scaffolding, supervision and profit. PROVIDED ALWAYS that as a condition precedent to any 
right to any payment the Contractor shall produce vouchers, receipts and wage books specifying 
the time for labour and plant employed and materials used to the S.O not exceeding seven (7) 
days after the work shall have been done. 

 
25.3 The amount of variations shall be certified by the S.O. and added to or deducted from the 

Contract Sum as the case may be and the amount shall be adjusted accordingly. 
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26.0 BILL OF QUANTITIES 
 

Basis of Contract Sum 
 

26.1 The quality and quantity of the Works as set out in the Bills of Quantities shall be the basis of 
the Contract Sum. Any error in  description  or  quantity  or  omission  of  Works  from  the  Bills 
of Quantities  shall not vitiate this Contract but shall be rectified and the amount in  respect of 
such rectification shall be added to or deducted from the Contract Sum as the case may be. 

 
26:2 Datuk Bandar reserves the right to adjust the prices and rates in  the  Bills  of Quantities submitted 

by the Contractor to ensure their reasonableness before acceptance of tender and the decision 
of Datuk Bandar shall be final. 

 
26.3 Any adjustment of the prices and/or rates in the Bills of Quantities required under clause 26. 2 

and any arithmetical error or omission in the prices or rates and/or calculations of the Contractor 
in the Bills of Quantities shall before the signing of this Contract be so rectified and adjusted that 
when correctly calculated, the total amount in the Summary of the Bills of Quantities shall 
represent the same amount as the tender  amount  in the Form of Tender.  The tender amount 
shown in the Form of Tender shall remain unaltered but  the net  aggregate amount  of the 
difference  between  the total adjusted amount in the Summary of the Bills of Quantities and the 
tender amount shown in the Form of Tender, whether a net deduction or net addition, shall be 
calculated as a percentage of the total adjusted amount shown in the Summary of the Bills of 
Quantities and all prices and/or rates throughout the Bills of Quantities shall be subject to such 
percentage discounts  or premiums  as  the case may be. Provided Always the Provisional and 
Prime Cost Sums shall be excluded from such calculation and shall not be subject to such 
percentage discount or premium. 

 
Standard Method of Measurement 

 
26.4 The Bills of Quantities,  unless  otherwise  expressly  stated in respect  of any specified item  or 

items, shall be deemed to have been prepared in accordance with the principles of the Standard 
Method of Measurement of Building Works as published by the Institution of Surveyors 
(Malaysia) or Civil Engineering Method of Measurement published by Institution of Civil 
Engineers (London) or Method of Measurement as set out in Bill of Quantities. 

 
Provisional  Quantities 

 
26.5 Unless where the quantities of the Works or any part thereof are stated as 'provisional' in the 

Bills of Quantities such quantities are firm and the Works shall not be subject to re- 
measurement unless the Bills of Quantities are proven to be erroneous and shall be dealt with 
under clause 26.1. 

 
26.6 Where the quantities  of  Works  are  stated  as  "provisional"  in  the  Bills  of  Quantities,  such 

quantities  are  the  estimated  quantities  which  shall  not  be  taken  as  the   actual  and correct 
quantities of Works to be executed by the Contractor in the fulfillment of his obligations under 
the Contract. The amount to be paid to the Contractor in respect of such Works upon completion 
of this Contract shall be ascertained by re-measurement of the work as it is actually executed 
and valued in accordance with clause  25.1  hereof,  after  adjustment if necessary as provided 
in clause 25.3 hereof. 

 
26.7 For the purpose of clause 26.6, the amount to be paid to the Contractor shall be set off  against 

the amount for such work in the Bills  of  Quantities,  and  the  balance  shall be  added to or 
deducted from the Contract Sum as the case may be. 

 
 

27.0 MEASUREMENT OF WORKS 
 

27.1 The S.O. shall, when he requires any part or parts of the Works to be measured or re- measured 
for the purposes of clauses of Variation under clause 24 and provisional quantities 
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under clause 26.5, give reasonable notice to the Contractor who shall attend or send a qualified 
agent to assist the S.O. or S.O.'s Representative in making such measurement and shall furnish 
all particulars required by the S.O.. Should the Contractor fail to attend or neglect or omit to 
send such agent, then the measurement made by the S.O. or approved by him shall be taken 
to be the correct measurement of the work. 

 
27.2 Upon the completion of the measurement pursuant to clause 27.1, the S.O. shall supply the 

Contractor with such measurement in respect of the said parts. 
 
 

28.0 PAYMENT TO CONTRACTOR AND INTERIM CERTIFICATES 
 

28.1 When the Contractor has executed work including delivery to or adjacent to the Works of any 
unfixed materials or goods intended for incorporation into the Works in accordance with the 
terms of this Contract and their total value of work thereof has reached the sum referred to in 
Appendix, the S.O. shall at that time make the first valuation of the same. 

 
28.2 Thereafter, once (or more often at the discretion of the S.O.) during the course of each 

succeeding month the S.O. shall make a valuation of the works properly executed and of unfixed 
materials and goods delivered to or adjacent to the Site, provided the total value of work properly 
executed and the value of  unfixed  materials  and goods  as specified  in  clause 28.4 hereof, 
delivered to the Site intended for incorporation into the Works in each subsequent valuation shall 
not be less than the sum referred to in Appendix. 

 
28.3 Within fourteen (14) days from the date of any such valuation being made and subject to the 

provision mentioned in clause 28.1, the S.O. shall issue an Interim Certificate stating the amount 
due to the Contractor from Datuk Bandar PROVIDED THAT the signing of this Contract shall 
not be a condition precedent for the issue of the first Interim Certificate (and no other) so long 
as the Contractor has returned the Letter of Acceptance of Tender duly signed and has 
deposited with the S.O. or the Datuk Bandar the relevant insurance policies under clauses 15 
and 18 hereof. 

 
28.4 The amount stated as due in an Interim Certificate shall, subject to any agreement between the 

Parties as to payment by stages, be the estimated total value of the work properly executed and 
up to ninety percent (90%) of the value of the unfixed materials and goods delivered to or 
adjacent to the Site intended for incorporation into the permanent Works up to and including the 
date the valuation was made, less any payment (including advance payment) previously made 
paid under this Contract. PROVIDED THAT such certificate shall only include the value of the 
said unfixed materials and goods as and from such time as they are reasonably and properly 
and not prematurely delivered to or adjacent to the Site arid adequately protected against 
weather, damage or deterioration. 

 
28.5 This clause shall not apply to any unfixed materials and goods which are supplied and delivered 

by Nominated Suppliers for  which  payment  shall be  made  for the  full value of  the unfixed 
materials and goods. 

 
28.6 Within a number of days as stated in Appendix (or if none stated then within thirty (30) days of 

the issue of any such Interim Certificate), Datuk Bandar shall make a payment to the Contractor 
as follows: 

 
(a) where the  Performance  Bond  is  in  the  form  of  a  Banker's,  Insurance  or  Finance 

Company Guarantee, payment shall be made on the amount certified as due to the 
Contractor in the said Interim Certificate; or 

 
(b)  where the Performance Bond is in the form of a Performance Guarantee Sum, 

payment of ninety percent (90%) on the amount certified as due to the Contractor  shall 
be made with the  remaining ten  percent  (10%)  being retained by Datuk Bandar as a 
Performance Guarantee Sum. PROVIDED THAT when the sum retained is equivalent 
to five percent (5%) of the Contract Sum then in any subsequent 
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Certificate, payment shall be made on the full amount certified as due to the 
Contractor. 

 
 

29.0 ADJUSTMENT OF CONTRACT SUM 
 

The amount to be added to or deducted from the Contract Sum in respect of expense or loss 
due to fees and charges in relation to the supply of water and electricity and permanent 
connections to water, electricity, telephone and sewerage mains under clause 6.2, variations 
under clause 24, rectification of errors in Bill of Quantities under clause 26.3, fluctuation of price 
under clause 30, payment of P.C. Sums and Provisional Sums under clause 34, opening up 
work for inspection and testing of materials or goods and executed work under clause 35.2, loss 
and expense under clause 44 and costs of disposal of fossils, etc. under clause 65 hereof, shall 
be certified by the S.O. 

 
 

30.0 FLUCTUATION OF PRICE 
 

In accordance with the Special Provisions to the Conditions of Contract for Fluctuation of Price 
as contained in Appendix (if applicable), the amount payable by Datuk Bandar to the Contractor 
upon the issue by the S.O. of an Interim Certificate under clause 28 hereof shall be increased 
or decreased accordingly. The net total of any such increases or decreases shall be given effect 
to in determining the Contract Sum. 

 
 

31.0 FINAL ACCOUNT AND PAYMENT CERTIFICATE 
 

31.1 As soon as is practicable but not later than three (3) months after the issuance of the Certificate 
of Practical Completion, the  Contractor  shall  submit  full  particulars  complete with receipts, 
vouchers records that would substantiate the Contractor's claim under clause 44 together with 
any documents, supporting vouchers and any explanation and calculations including documents 
relating to the accounts of Nominated Sub-Contractors or Nominated Suppliers, which may be 
necessary to enable the Final Account to be prepared by the S.O. PROVIDED ALWAYS the 
Contractor had given the notice of claim in writing within the stipulated time or times in the said 
provisions. 

 
31.2 If the Contractor fails to submit full particulars of all claims within the stipulated period, the S.O. 

shall forthwith  make  the  assessment  based on  the  available  documents  submitted  by  the 
Contractor for the purpose of the Final Account. Datuk Bandar shall be discharged from all 
liabilities in connection with the claims. 

 
31.3 Within three (3) months after the expiry of the Defects Liability Period for the whole of the Works 

or three (3) months after the issue of the Certificate of Completion of Making Good Defects 
under clause 48 hereof, whichever is the later, the S.O. shall issue the Final Certificate. 

 
31.4 The Final  Certificate  shall  be  supported  by  documents,  and  full  particulars  complete  with 

receipts, vouchers records showing the S.O.'s final  valuation  of  Works  and  any  amount 
determined in clause 31.1 in accordance with the terms of this Contract. After setting out or 
allowing for all payments or other expenditure of Datuk Bandar or any permitted deductions 
made by Datuk Bandar or the S.O. on its behalf, the Final Certificate shall state any final balance 
due from Datuk Bandar to the Contractor or from the Contractor to Datuk Bandar, as the case 
may be, which shall thereupon become the debt payable. Such certificate shall also take 
account of any outstanding permitted deductions not yet made by Datuk Bandar under the terms 
of this Contract whether by way of liquidated damages or otherwise. 

 
31.5 No final payment due to the Contractor under the Final Certificate, shall be made unless and 

until the Contractor shall have satisfied the S.O. by means of a Statutory Declaration made by 
or on behalf of the Contractor  to  the  effect  that  the  workmen  who  have  been  employed by 
the Contractor on the Works including workmen employed by sub-contractors, whether 
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nominated or otherwise (including "labour only" sub-contractors) have received all wages due 
to them in connection with such employment, and that all dues or contributions under the 
Employment Act 1955, the Employee's Social Security Act 1969, the Employee's Provident 
Fund Act 1965 and any other laws relevant to the employment of workmen, have been paid. 

 
 

32.0 EFFECT OF S.O.'S CERTIFICATES 
 

No certificate of the S.O. under any provision of this Contract shall be considered as conclusive 
evidence as to the sufficiency of any work, materials or goods to which it relates, nor shall it 
relieve the Contractor from his liability to amend and make good all defects, imperfections, 
shrinkages, or  any  other  faults  whatsoever  as  provided  by  this  Contract. In any case, no 
certificate of the S.O. shall be final and binding in any dispute between Datuk Bandar and the 
Contractor if the dispute is brought whether before an arbitrator or in the Courts. 

 
33.0 DEDUCTION FROM MONEY DUE TO CONTRACTOR 

 
Datuk Bandar or the S.O. on its behalf shall be entitled to deduct any money owing from the 
Contractor to the Datuk Bandar under this Contract from any sum which may become due or is 
payable by the Datuk Bandar to the Contractor under this Contract or any other contracts to 
which Datuk Bandar and Contractor are Parties thereto. The S.O. in issuing any certificate under 
clauses 28 and 31, shall have regard to any such sum so chargeable against the Contractor, 
provided always that this provision shall not affect any other remedy to which Datuk Bandar may 
be entitled for the recovery of such sums. 

 
 

34.0 PRIME COST / PROVISIONAL SUMS 
 

34.1 In respect of any and every Prime Cost or P.C. Sum provided in the Contract, the amount due 
to any Contractor shall be determined by  deducting  the said Prime Cost  or P.C. Sum and  the 
relevant profit and/or attendance charges from the Contract Sum and substituting for the same 
with the actual amount due to relevant Nominated Sub-Contractor or Nominated Supplier as 
valued in accordance with the relevant sub-contract and the sums due to any Contractor by· 
way of profit and/or attendance charges at the rates or prices stipulated in the Contract 
Documents (if any). 

 
34.2 The Provisional Sum may be expended at such times and in such amounts as the S.O. may 

direct. Such sum if not used either wholly or in part shall be deducted from the Contract Sum. 
The value of works which are executed by the Contractor in respect of Provisional Sums shall 
be ascertained in accordance with clause 25 hereof. The said value of such work executed by 
the Contractor shall be set off against all such Provisional Sums and the balance shall be added 
to or deducted from the Contract Sum as the case may be. 

 
34.3 Any work to be executed, or materials or goods to be supplied for which Provisional Sums are 

provided in the Bills of Quantities may, if the S.O. so decides, be treated as P.C. Sum items and 
shall be dealt with in accordance with clause 34.1. 

 
34.4 Where the Contractor in the ordinary course of his business directly carries out works for which 

P.C. Sums are provided in the Bills of Quantities and where such works are set out in Appendix 
hereto and the S.O. is prepared to accept tenders from the Contractor for such works the 
Contractor shall be permitted to tender for the same or any of them  without prejudice to Datuk 
Bandar’s right to reject the lowest or any tender. If the tender of Contractor for any work included 
in the P.C. Sum is accepted, such  tender  shall  be  held  to  include  the profit and attendance 
charges, and the Contractor shall not be entitled to the profit and attendance charges as 
contained in the Bills of Quantities notwithstanding any provision to the contrary under clause 
34.1. 
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35.0 MATERIALS, GOODS AND WORKMANSHIP 
 

35.1 All materials, goods and workmanship shall be of the respective kinds and standards described 
in the Specification and of good quality and in accordance with the standard of the workmanship 
in the industry. The Contractor shall upon the request of the S.O. furnish him with the relevant 
certificates and/or vouchers to prove that the materials and goods comply with the Specification. 

 
35.2 The Contractor shall, entirely at his own cost, provide samples of materials and goods for testing 

purposes. The Contractor shall, when instructed by the S.O. to open up for inspection any work 
covered up, or arrange for or carry out any test of any materials or goods (whether or not already 
incorporated in the Works) or of any executed work which the S.O. may in writing require and 
the cost of such opening up  or testing  (together  with the  cost  of making  good in  consequence 
thereof) shall be added  to the Contract Sum unless provided for in the Bills of Quantities by 
way of Provisional Sums or otherwise or unless the inspection or test shows that the work, 
materials or goods are not in accordance with this Contract. 

 
35.3 The Contractor shall pay all duties and taxes which may be imposed by law, such as customs 

duties and sales tax, on all materials, goods and equipment, whether purchased or imported in 
the Contractor's name or his agent, which are incorporated in the Works or used directly in  the 
construction, completion or maintenance of the Works. 

35.4 Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent 
fees and other payments or compensation (if any) for getting stone, sand, gravel, clay or other 
materials required for the Works. 

 
 

36.0 INSPECTION AND TESTING OF MATERIALS, GOODS AND EQUIPMENT 
 

36.1 Further to his the Contractor's obligations under clause 10, the Contractor shall submit to the 
S.O. for his approval, proposals for inspecting the design and setting out of the Works and 
testing the materials and workmanship  to ensure  that  the Contractor's  obligations  under  the 
Contract are fulfilled. 

 
36.2 The Contractor shall carry out the inspection and tests approved under clause 36.5 or elsewhere 

in the Contract and such further tests as the S.O. may reasonably require, including to open up 
for inspection any work covered up or to carry out any test of any materials or goods (whether 
or not already incorporated in the Works or any executed Works). 

 
36.3 The S.O may issue instructions to the Contractor to remove from the Site or rectify any work, 

goods which are not in accordance with this Contract at his own cost. 
 

36.4 The Contractor shall, as may be required by the S.O. from time to time, provide such assistance, 
instruments, machines, labour and materials as are normally required for the purpose of 
examining, measuring and testing of any work, as well as and the quality, weight or quantity of 
the materials used, and shall supply samples of materials before incorporation in the Works for 
testing. 

 
36.5 Unless the Contract otherwise  provides,  the  cost of making  any  test  shall be  borne  by  the 

Contractor if such test is - 
 

(a) proposed by the Contractor; or 
 

(b) clearly intended by or provided for in the Contract. 
 

36.6 Notwithstanding anything in clause 36.5, if the Contractor carries out any further test as required 
by the S.O. pursuant to clause 36.2 and the result of such test shows the workmanship or 
materials is not in accordance with the provisions of the Contract, then the cost of such test shall 
be borne by the Contractor. But if the result of such test shows the workmanship or materials 
comply with the provisions of the Contract, then the cost of such test shall be borne by Datuk 
Bandar. 
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37.0 CONSTRUCTIONAL PLANT, EQUIPMENT, VEHICLES AND MACHINERIES 

 
37.1 The Contractor shall pay all port dues including (but not by way of limitation) wharfage dues, 

pilotage fees, anchorage, berthage and mooring fees, quarantine dues, loading porterage and 
overtime fees for constructional plant, equipment, vehicles and machineries for use directly in 
connection with the construction, completion of the works brought into and despatched from 
Malaysia by the Contractor (or in his name by agents). 

 
37.2 The Contractor  shall  furnish  to  the  S.O. all  such  shipping  documents,  invoices  and other 

documentation as may be required by the Customs Authorities in connection with the 
importation of goods, materials, constructional plant, equipment, vehicles and machineries. 

 
37.3 In the  case  of  constructional  plant,  equipment, vehicles,  and  machineries  imported  on the 

Contractor's behalf  by  importing  agents  and  the like  both  the  shipping  documents and the 
invoices of the original suppliers or manufacturers must indicate clearly that the consignment is 
for the Contractor's account. 

 
37.4 The procedure in  respect  of  the  requirements of the  foregoing  shall  be  determined  by  the 

Customs Authorities. The Contractor shall make written application to the S.O. and shall provide 
the relevant documentation of all constructional plant, equipment, vehicles and machineries to 
be imported into Malaysia not less than forty-five (45) days before the arrival  of the said 
constructional plant, equipment, vehicles and machineries. 

 
37.5 The Contractor shall pay all charges and other expenses in connection with the landing and 

shipment of all constructional plant materials and other things of whatsoever nature brought into 
or despatched from Malaysia for the purpose of the Contract. 

 
37.6 The Contractor shall make his own arrangement in obtaining clearance through the Customs of 

constructional plant, equipment, vehicles and machineries. However, if required, the S.O.'s 
assistance may be sought. 

 
37.7 Under this Contract, the Contractor shall be required to furnish all lists of constructional plant, 

equipment, vehicles and machineries to the S.O. whether the constructional plant, equipment, 
vehicles and machineries are hired or acquired. 

 
 

38.0 POSSESSION OF SITE 
 

38.1 No work under this Contract shall commence unless and until the Performance Bond stipulated 
under clause 13 and such insurance policy as specified under clauses 15 and 18 shall have 
been deposited with Datuk Bandar, PROVIDED THAT for the purposes of this clause only (but 
for no other), if the Contractor shall produce to Datuk Bandar the cover note of the said insurance 
policy and the receipt of premium paid, it shall be a sufficient discharge of his obligations under 
this clause. 

 
38.2 Unless the Contract Documents shall otherwise provide, possession of the Site as complete as 

may reasonably be possible but not so as to constitute a tenancy, shall be given on or before 
the "Date for Possession" stated in the Letter of Acceptance to the Contractor who shall thereon 
and forthwith commence the Works (but subject to clause 38.1) and regularly and diligently 
proceed with  and  complete  the  Works  on  or  before  the  Date  for  Completion  as stated in 
Appendix. 

 
38.3 The "Date for Completion" of the Works as referred to under clause 39 hereof shall be calculated 

from the said "Date for Possession" PROVIDED ALWAYS that the possession of Site may be 
given in section or in parts and any other restrictions upon possession of the Site shall be stated 
in the Appendix to these Conditions or in the Contract Documents. U
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38.4 In the event of any delay in giving possession of the Site from the "Date for Possession" as 
stated in Letter of Acceptance or delay in giving any section or part of the Site as provided in 
clause 38.3, the S.O. may issue instructions in regard to the revision of the "Date for Possession" 
and the "Date for Completion" shall be appropriately revised under clause 43.1(g) hereof, but 
the Contractor shall not be entitled to claim for any loss or damage caused by  such delay in 
giving possession of the Site, nor shall he be entitled to terminate this Contract. 

 
38.5 In the event that the giving of the possession of the whole Site is delayed beyond ninety (90) 

days of the "Date for Possession" stated in the Letter of Acceptance, the S.O. shall give written 
notice to the Contractor of the causes of such delay. Upon the receipt of the said written notice 
issued by the S.O., the Contractor may, inform the S.O. in writing of its decision within fourteen 
(14) days of receipt of the said notice either to: 

 
(a)  agree to proceed with the Works when the Site is subsequently made available, in 

which case clause 38.4 shall apply in particular, the Contractor shall not be entitled to 
claim for any loss or damage caused by such delay in giving possession of the Site, or 

 
(b) terminate this Contract, without prejudice to any other rights or remedies that Datuk 

Bandar and the Contractor may have as a result of the termination. 
 

38.6 In the event that the giving of possession of any section or part of the Site (whether provided for 
in clause 38.3 or otherwise) is delayed beyond ninety (90) days from the Date of Possession 
stated in the Appendix or the date the Contractor is scheduled to commence work on that section 
or part of the Works in accordance  with the approved programme  of Works  as referred to in 
clause 12 hereof as the case may be, then the S.O. shall give written notice to the Contractor of 
the causes of such delay. Upon receipt of the said written notice, the Contractor may inform the 
S.O. in writing, within fourteen (14) days of receipt of the said notice of its decision either to: 

 
(a)  agree to proceed with the Works when the section or part of the Site is subsequently 

made available, in which case sub-clause 38.5(a) above shall apply  and  in  particular, 
the Contractor shall not be entitled to claim for any loss or damage caused by such 
delay as aforesaid; or 

 
(b)  request for S.O.'s instruction to omit the relevant section or part  of the Works from the 

Contract. If the S.O. agrees to such request then the relevant section or part of the 
Works shall be duly omitted and deemed to be a variation to the Contract. Such variation 
shall not vitiate this Contract. If the S.O. does not agree to such request as aforesaid, 
then the Contractor shall be entitled to claim for any loss and/or expenses caused by 
and in respect of such delay beyond ninety (90) days as aforesaid. 

 
 

39.0 COMPLETION OF WORKS 
 

39.1 Subject to clauses 38.3 and 41, the Contractor shall complete the whole of the Works on or 
before the "Date for Completion" as stated in the Appendix or such extended time as may be 
allowed under clause 43 hereof. 

 
39.2 If the Contractor considers that the works have achieved practical completion, the Contractor 

shall notify the S.O. in writing to that effect. 
 

39.3 Within 14 days of receipt of such notice, the S.O. shall carry out testing/ inspection of the 
Works. Pursuant to such inspection/testing, the S.O. shall- 

 
(a)  issue the Certificate of Practical Completion to the Contractor if in his opinion the whole 

Works have reached Practical Completion and have satisfactorily passed any 
inspection/test carried out by the S.O. The date of such completion shall be certified by 
the S.O. and such date shall be the date of the commencement of the Defects Liability 
Period as provided in clause 48 hereof; or U
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(b)  give instruction to the Contractor specifying all defective works which are required to 
be completed by the Contractor before the issuance of the Certificate of Practical 
Completion. 

 
39.4 If the S.O. has given instruction pursuant to clause 39.3(b), no Certificate of Practical 

Completion shall be issued to the Contractor until the Contractor has effectively carried out the 
remedial work within reasonable period to the satisfaction of the S.O. 

 
39.5 The Works shall not be regarded as practically complete unless it has fulfilled the following: 

 
(a)  the Works have been completed  in accordance  with  the terms and conditions  of this 

Contract; 
 

(b)  Datuk Bandar can have full, proper and beneficial use of the Works for their intended 
purpose, notwithstanding that there may be works of a very minor defects PROVIDED 
THAT  such  works  do not prevent  or  diminish  the full, proper  and beneficial  use  as 
aforesaid; 

 
(c) the Works have passed any commissioning tests required in the Contract Document; 

 
(d) the Works shall be made available to Datuk Bandar in a condition fit for occupation; 

and 
 

(e) all the essential services, including access roads, landscape, car parks, drains, sanitary, 
water and electricity installation, fire hydrant, sewerage and refuse disposal equipment 
and fire lifts specified in this Contract. 

 
39.6 When the whole of the Works have reached practical completion to the satisfaction of the S.O., 

the date of such completion shall be certified by him and such date shall be the date of the 
commencement of the Defects Liability Period as provided in clause 48 hereof. 

 
 

40.0 DAMAGES FOR NON-COMPLETION 
 

40.1 If the Contractor fails to complete the Works by the Date for Completion or within any extended 
time granted pursuant to clause 43, the S.O. shall forthwith issue a Certificate of Non-
Completion to the Contractor. 

 
40.2 Without prejudice to Datuk Bandar’s right to terminate this Contract, when the S.O. issues the 

Certificate of Non-Completion, Datuk Bandar shall be entitled to recover from the Contractor, 
Liquidated and Ascertained Damages calculated at the rate stated in Appendix 1 from the period 
of the issuance of the Certificate of Non-Completion to the date of issuance of Certificate of 
Practical Completion or the date of termination of this Contract. The S.O. may deduct such 
Liquidated and Ascertained Damages from any money due or to become due to the Contractor, 
failing which such damages shall be recovered from the Performance Bond or as a debt due 
from the Contractor. The S.O. shall inform the Contractor in writing of such deduction. 

 
40.3 The Liquidated and  Ascertained  Damages  stated  in  Appendix  1  shall  be  deemed  to  be a 

reasonable amount of loss which the Datuk Bandar will suffer in the event that  the Contractor 
is in breach of this clause.  The  Contractor  by  entering  into  this  Contract  agrees to pay to 
the Datuk Bandar the said amount(s) if the same become due without the need of the Datuk 
Bandar to prove his actual damage or loss. 

 
40.4 The payment or deduction of such Liquidated and Ascertained Damages shall not relieve the 

Contractor from his obligation to complete the Works or from any of its obligations and liabilities 
under the Contract. 
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41.0 SECTIONAL COMPLETION 
 

41.1 Where different completion dates for different sections or parts of the Works are stated and 
identified in  Appendix  or  elsewhere  in  the  Contract  Documents  and  different and separate 
Liquidated and Ascertained Damages are provided for each section or part of the Works, the 
provisions of this Contract in regard to: 

 
(a) Certificate of Practical Completion; 

 
(b) Delay and Extension of Time; 

 
(c) Liquidated Ascertained Damages; and 

 
(d) Defects Liability Period, 

 
but not Insurance of the Works under clause 18, Performance Bond under clause 13 and final 
payment on the Final Certificate under clause 31 hereof shall, in the absence of any express 
provision to the contrary elsewhere in the Contract Documents apply as if each such section or 
part was the  subject  of  a  separate  and  distinct  contract  between Datuk Bandar and  the 
Contractor. 

 
41.2 For the avoidance of doubt, nothing contained in clause 41.1 shall entitle the Contractor to the 

release of the whole or any part of the Performance Bond or Performance Guarantee Sum 
deposited by him. The Performance Bond or Performance Guarantee Sum shall be released or 
be refunded only upon the issue of the Certificate of Making Good Defects of the whole of the 
Works or in respect of the last section of the Works, as the case may be. 

 
 

42.0 PARTIAL OCCUPATION/TAKING OVER BY DATUK BANDAR 
 

42.1. If at any  time  before  the whole  of the  Works  have reached practical completion pursuant  to 
clause 39, Datuk Bandar with the consent of the Contractor (which consent shall not be 
unreasonably withheld) shall take possession of and occupy any part or parts of the same (any 
such part being hereinafter in this Clause referred to as 'the relevant part'), then notwithstanding 
anything expressed or implied elsewhere in this Contract: 

 
Certificate of Partial Occupation 

 
(a)  within seven (7) days from the date on which Datuk Bandar shall have taken 

possession of the relevant part, the S.O. shall issue a Certificate of  Partial  Occupation 
in respect of the relevant part stating the estimated value of the said relevant part, and 
for all the purposes of this Clause (but for no other) the value so stated shall be deemed 
to be the total value of the said relevant part; 

 
Defects Liability Period 

 
(b)  for the purposes of clauses 39 and 48 hereof, the relevant part shall be deemed to 

have reached practical completion and the Defects Liability Period in respect of the 
relevant part shall be deemed to have commenced on the date on which Datuk Bandar 
shall have taken possession and occupied thereof; 

 
Certificate of Making Good Defects 

 
(c) at the end of the Defects Liability Period of the relevant part and if in the opinion of the 

S.O. any defect, imperfection, shrinkage or any other fault whatsoever in respect of the 
relevant part which he may have required to be made good under clause 48.1, shall 
have been made good by the Contractor, the S.O. shall issue a certificate to that effect; U
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Reduction of Liquidated Ascertained Damages 
 

(d) if, before the time of completion of the whole of the Works or, if applicable any section, 
a Certificate of Practical Completion has been issued for any part of the Works or of a 
section, the rate of the liquidated and ascertained damages for delay in completion of 
the remainder of the Works or of that section shall, for any period of delay after the date 
stated in such Certificate of Practical Completion, be reduced in the proportion which 
the value of the part so certified bears to the value of the whole of the Works or section, 
as applicable; 

 
 
 

Insurance of the Works 
 

(e)  notwithstanding the partial occupation by Datuk Bandar of the relevant part the 
Contractor shall insure and keep insured the Works in the manner as stipulated under 
clause 18 and the Contractor shall give notice to the insurer of such partial occupation; 
and 

 
Performance Bond Not Affected 

 
(f)  it is expressly agreed that nothing contained in the preceding paragraphs shall entitle 

the Contractor to the release of the Performance Bond or any part thereof deposited by 
him under clause 13 hereof, the intention being that the said Performance Bond or any 
part there of shall be released or refunded only upon the completion of making good all 
defects, imperfections, shrinkages or other faults which may appear during the Defects 
Liability Period and upon the giving of the Certificate of Completion of Making Good 
Defects for the whole of the Works under clause 48 hereof. 

 
 

43.0 DELAY AND EXTENSION OF TIME 
 

43.1 Upon it becoming reasonably apparent that the progress of the Works is delayed, the Contractor 
shall forthwith give written notice to the S.O as to the causes of delay and relevant information 
with supporting documents enabling the said officer to form an opinion as to the cause and 
calculation of the length of delay. If in the opinion of the S.O the completion of the Works is likely 
to be delayed or has been delayed beyond the Date for Completion stated in Appendix 1 or 
beyond any extended Date for Completion previously fixed under this Clause due to any or more 
of the following events: 

 
(a) force majeure as provided under clause 58; 

 
(b) exceptionally inclement weather; 

 
(c) suspension of Works under clause 50; 

 
(d)  directions given by the S.O., consequential upon disputes with neighboring owners 

provided the same is not due to any act, negligence or default of the Contractor or any 
sub-contractor, nominated or otherwise; 

 
(e)  S.O.'s instructions issued under clause 5 hereof, PROVIDED THAT such instructions 

are not issued due to any act, negligence, default or breach of this Contract by the 
Contractor or any sub-contractor, nominated or otherwise; 

 
(f)  the Contractor not having received in due time instructions in regard to the nomination 

of sub-contractors and/or suppliers provided in  this  Contract,  necessary  instructions, 
drawings or levels for the execution of the Works from the S.O. due to any negligence 
or default of the S.O. PROVIDED THAT the Contractor shall have specifically applied 
in writing on a date which having regard to the Date for Completion stated in Appendix 
or to any extension of time then fixed under this clause, was 
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neither unreasonably distant from nor unreasonably close to the date on which it was 
necessary for him to receive the same; 

 
(g)  delay in giving possession of the Site as provided under clause 38.4 hereof other than 

claim in effecting insurance and Performance Bond; 
 

(h)  delay on the part of artists, tradesmen or others engaged by Datuk Bandar in executing 
work not forming part of this Contract; 

 
(i)  the Contractor's inability for reason beyond his control and which he could not 

reasonably have foreseen at the date of closing of tender of this Contract to secure such 
goods, materials and/or services  as  are essential to  the  proper  carrying  out of the 
Works; or 

 
(j)  delay on the  part  of  the  Nominated Sub-contractors and/or  Nominated  Suppliers to 

perform their works, due to reasons as stated above in sub-clauses (a) to (i), 
 

then the S.O. may if he is of the opinion that the extension of time should be granted, so soon 
as he is able to estimate the length of the delay beyond the date or time aforesaid issue a 
Certificate of Delay and Extension of Time giving a fair reasonable extension of time for 
completion of the Works. 

 
PROVIDED THAT all such delays are not due to any act, negligence, default or breach of 
contract by the Nominated Sub-contractor and/or Nominated Supplier and/or the Contractor, or 
any of the servants or agents of such Nominated Sub-contractor or Nominated Supplier or the 
Contractor. 
PROVIDED ALWAYS that the Contractor has taken all reasonable steps to avoid or reduce 
such delay and shall do all that may reasonably be required to the satisfaction of the S.O. to 
proceed with the Works. 

 
PROVIDED FURTHER that the Contractor shall not be entitled to any extension of time where 
the instructions or acts of the S.O. are necessitated by or intended to remedy any default of or 
breach of contract by the Contractor. 

 
 

44.0 CLAIMS FOR LOSS AND EXPENSE 
 

44.1 If at any time during the regular progress of the Works or any part thereof has been materially 
affected  by  reason  of  delays  as stated  under  clause 43.1  (c), (d),  {e),  (f)  and (h), and the 
Contractor has incurred direct loss and/or expense beyond that reasonably contemplated and 
for which the Contractor would not be reimbursed by a payment made under any other provision 
in this Contract, then the Contractor shall within thirty (30) days of the occurrence of such event 
or circumstances  or instructions  give notice in writing to the S.O. of his intention to claim for 
such direct loss or expense together with an estimate of the amount of such loss and/or 
expense, subject always to clause 44.2 hereof. 

 
44.2 As soon as is practicable but not later than ninety (90) days after practical completion of the 

Works, the Contractor shall submit full particulars of all claims for direct loss or expense under 
clause 44.1 together with all supporting documents, vouchers, explanations and calculations 
which may be necessary to enable the direct loss or expense to be ascertained by the S.O.. 
The amount of such direct loss or expense ascertained by the S.O. shall be added to the 
Contract Sum. 

 
44.3 If the Contractor fails to comply with clauses 44.1 and 44.2, he shall not be entitled to such claim 

and Datuk Bandar shall be discharged from all liability in connection with the claim. 
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45.0 INVESTIGATION BY DATUK BANDAR AND OTHER PERSONS IN CASE OF ACCIDENT, 
FAILURE OR OTHER EVENT 

 
Where Datuk Bandar, its employee or any person or body appointed or authorised by it carries 
out any investigation in relation to any accident, failure or other event which has occurred to, in 
or in connection with the Works or any part thereof for the purpose of determining  the cause or 
reason for the said accident, failure or event, the Contractor shall render  all  such necessary 
assistance and facilities as may be required by Datuk Bandar, its employee or  such person or 
body, including the giving of access to all specifications, designs, records and other available 
information relating to the Works. 

 
 

46.0 ACCESS FOR WORKS, ETC. 
 

46.1 Access for S.O. 
 

(a)  The S.O. and any person authorised by the S.O. shall at all times have access to the 
Works and to the factories, workshops or other places of the Contractor or of any sub• 
contractor or supplier where any equipment, materials, goods or work are being 
manufactured, fabricated, assembled, prepared or stored for the Contract. 

 
(b) Where  any  such  equipment,  materials,  goods   or   work   are   being manufactured, 

fabricated, assembled, prepared or stored in the factories, workshops or other places 
of a sub-contractor or supplier, the Contractor shall by a term in the sub-contract secure 
a similar right of access to those factories, workshops or other places for the S.O. and 
any person authorised by the S.O., and shall take reasonable steps required of him by 
the S.O. to enforce or assist in enforcing such right. 

 
(c) Any person so removed from the Works shall be replaced without delay by a substitute 

approved by the S.O.; PROVIDED THAT the Contractor shall not be entitled to any 
claim for any expense whatsoever incurred by him in respect of any direction given by 
the S.O. under this Clause. 

 
46.2 Access for Other Contractors and Workmen 

 
The Contractor shall  in  accordance  with  the  requirements of  the  S.O.  afford  all reasonable access 
and facilities to any other person engaged by Datuk Bandar and their workmen and of any other 
constituted authorities for the purposes of executing any work on or near the Site. 

 
 

47.0 SUB-CONTRACT OR ASSIGNMENT 
 

47.1 The Contractor shall not without the prior written consent of the S.O. (which consent shall not 
be unreasonably delayed or withheld) sub- contract the design for any portion of the Works 
under clause 22 of this Contract. Where the S.O. consents to any sub-contract under this clause, 
such consent shall not in any way absolve the obligations of the Contractor under clause 10. 

 
47.2 The Contractor shall not sub- contract the whole or any substantial part of the Works without 

the prior written consent of the S.O. (which consent shall not be unreasonably delayed or 
withheld). Any such consent, if given, shall not relieve the Contractor from any liability or 
obligation under this Contract and he shall be responsible for the due observance by such sub-
contractors, of all the terms, stipulations and conditions under this Contract. 

 
47.3 Notwithstanding any sub-contract made pursuant to clauses 47.1 and 47.2, the Contractor 

shall be fully responsible for the acts, defaults or neglects of any sub-contractor, including 
'labour only' sub-contractors, his agents, servants or workmen as if they were the acts, 
defaults or neglects of the Contractor, his agents, servants or workmen; PROVIDED THAT the 
provision of labour on a piecework basis shall not be deemed to be a sub-contract under this 
clause. 
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47.4 It shall be a condition in any sub-contract which has been consent to by Datuk Bandar that upon 
termination of the Contractor's employment under the Contract, the employment of the sub• 
contractor under the sub-contract shall terminate immediately. No claim whatsoever shall be 
made by the Contractor and/or sub-contractor against Datuk Bandar for any work done or 
materials or goods supplied. 

 
47.5 If the Contractor sub-contracts the Works, in whole or in part, to any person without getting prior 

written consent of the S.O. as provided under this clause, the S.O. shall have the right to instruct 
the Contractor to forthwith terminate such sub-contract and the Contractor shall be liable for all 
costs and expense relating to such termination. 

 
47.6 The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein 

or thereunder otherwise than by way of assignment in favour of the Contractor's banker or any 
financial institution or Corporation  of  any  monies  due or to become  due under this Contract 
without prior written consent of the S.O. 

 
 

48.0 DEFECTS AFTER COMPLETION 
 

48.1 Completion of Outstanding Work and Remedying Defects 
 

(a)  At any time during the Defects Liability Period as stated in Appendix hereto (or if none stated 
the period is twelve (12) months from the date of practical completion of the Works), any defect, 
imperfection,  shrinkage  or  any  other  fault  whatsoever  which may appear and which are due 
to materials or goods or workmanship not in accordance with this Contract, the 
S.O. shall issue written instruction to the Contractor to make good such defects, imperfections, 
shrinkages or any other fault whatsoever at the Contractor's own cost. The Contractor shall 
complete all such works with due expedition or within such time as may be specified by the S.O. 

 
(b)  Without prejudice to sub-clause (a), any defect, imperfection, shrinkage or any other fault 

whatsoever which may appear during the Defects Liability Period to be made good by the 
Contractor, shall be specified by the S.O. in the Schedule of Defects which he shall deliver to 
the Contractor not later than fourteen (14) days after the expiration of the Defects Liability 
Period. The defects, imperfections, shrinkages  or  any  other  fault whatsoever specified in  the 
Schedule of Defects shall be made good by the Contractor at his own costs and to be completed 
within a reasonable time but in any case not later than three (3) months after the receipt of the 
said Schedule. PROVIDED THAT the S.O. shall not be allowed to issue any further instruction 
requiring the Contractor to make good of any defect, imperfection,  shrinkage or any other  fault  
whatsoever  after  the issuance of the said Schedule of Defects or after fourteen (14) days from 
the expiration of the said Defects Liability Period, whichever is the later. 

 
48.2 Defaults in Remedying Defects 

 
If the Contractor shall fail to comply with either clause 48.1(a) and/or 48.1(b) within the time  so 
specified, the materials or works so affected may be made good in such manner as the 
S.O. may think fit, in which case the costs incurred including On-Cost Charges (calculated by 
applying the Percentage of On-Cost Charges stated in Appendix to the costs incurred), shall be 
deducted from any money due or to become due, to the Contractor under this Contract and 
failing which such costs shall be recovered from the Performance Bond or as a debt due from 
the Contractor. 

 
48.3 Diminution in Value of Works 

 
If any defect, imperfection, shrinkage or any other fault whatsoever is such that, in the opinion 
of the S.O., it shall be impracticable or inconvenient to Datuk Bandar to have the Contractor to 
remedy the same, the S.O. shall ascertain the diminution in the value of the Works due to the 
existence of such defects, imperfections, shrinkages or any other fault whatsoever. The U
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amount of such diminution shall be recoverable by Datuk Bandar from the Contractor as a debt 
due under the Contract and failing which such diminution shall be recovered from the 
Performance Bond. 

 
48.4 Certificate of Completion of Making Good Defects 

 
When in the opinion of  the  S.O.  the  Contractor  has  made  good  the  defects, imperfections, 
shrinkages or any other fault whatsoever which he is required to make good under clauses 
48.1(a) or (b), or both, the S.O. shall issue a certificate to that effect, and the date specified in 
such certificate shall be the date on which the Contractor has completed making good such 
defects, imperfections, shrinkages or any other fault whatsoever. The said Certificate shall be 
referred to as the "Certificate of Completion of Making Good Defects". 

 
49.0 UNFULFILLED OBLIGATIONS 

 
Notwithstanding the issue of the Certificate of Completion of Making Good Defects under 
clause 48.4 hereof, the Contractor and Datuk Bandar shall remain liable for the fulfillment of 
any obligation under the provisions of the Contract, prior to the issue of the said certificate, 
which remains unfulfilled at the time such certificate is issued, and for the purpose of 
determining the nature and extent of any such obligation, the Contract shall be deemed to 
remain in force between the Parties hereto. 

 
 

50.0 SUSPENSION OF WORKS 
 

50.1 Suspension and Resumption of Works 
 

(a) The S.O. may at any time instruct the Contractor to suspend part or all of the Works. 
 

(b)  Upon receipt of such written instruction, the Contractor shall suspend part or all of the 
Works for such time and in such manner as specified in the instruction and shall duly 
protect, store and secure the Works or such part of the Works against any deterioration, 
loss or damage. 

 
(c)  During the suspension period, the Contractor shall continue to perform its obligations 

under this Contract, which are not affected by the instruction to suspend, including the 
obligation to effect and maintain insurances and Performance Bond. 

 
(d) The S.O. may instruct the Contractor to resume the Works at any time thereafter. 

Upon receipt of such instruction the Contractor shall resume the Works and the 
Parties shall jointly examine the Works affected by the suspension. The Contractor 
shall make good any deterioration or defect in or loss of the Works which has occurred 
during the suspension. The Contractor shall also take all necessary actions to mitigate 
the expenses incurred. 

 
50.2 Extension of Time 

 
If the Contractor suffers delay and/or incurs expenses in complying with the instruction under 
clause 50.1(a), and in resumption of the Works, and if such delay and/or expenses was not 
foreseeable by the Contractor, the Contractor shall give notice for extension of time under clause 
43 and the provisions thereof shall apply accordingly PROVIDED THAT the Contractor shall not 
be entitled to such extension if the suspension is due to a cause attributable to the Contractor 
and he shall not be entitled to payment of loss and expense if he - 

 
(a) fails to take measures specified in clause 50.1(b); and 

 
(b) fails to take all necessary action to mitigate the expenses incurred. U
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In the event such suspension shall continue for a period exceeding twelve (12) months, the 
Parties shall then discuss whether to mutually terminate the Contract or suspend the Works for 
a further period. 

 
50.3 Consequences of Mutual Termination 

 
(a) if the Contract is mutually terminated under this clause- 

 
(i) clause 51.1(c)(i) shall be applicable; and 

 
(ii)  payment obligations  including  all  costs  and  expenditure  incurred  by Datuk 

Bandar and the Contractor shall be ascertained in accordance with clause 54. 
 
 

51.0 EVENTS AND CONSEQUENCES OF DEFAULT BY THE CONTRACTOR 
 

51.1 Default of Obligations 
 

(a) Events of Default 
 

In the event the Contractor- 
 

(i) fails to commence works at the Site within two (2) weeks after the Date for 
Possession; 

 
(ii) suspends or abandons the carrying out of the Works or any part thereof for a continuous 

period of .............................................. (… .................................................... ) days; 
 

(iii)  fails to proceed regularly and diligently with the performance of his obligations under 
the Contract; 

 
(iv) fails to execute the Works in accordance with the Contract; 

 
(v) persistently neglects to carry out his obligations under the Contract, 

 
(vi)  refuses or persistently neglects to comply with a written notice from the S.O. in relation 

to any defective  work  or  equipment,  materials  or goods  which  are defective or do 
not meet the requirements of the Contract; 

 
(vii) fails to comply with the provisions of clause 47; or 

 
(viii) fails to comply with any terms and conditions of this Contract, 

 
then Datuk Bandar shall give written notice to the Contractor  specifying  the  default, and requiring  the 
Contractor to remedy such default within fourteen (14) days of the receipt of the default notice or any 
period determined by Datuk Bandar. 

 
(b) Termination 

 
If the Contractor fails to remedy the breach within such period, the Datuk Bandar shall have the right to 
forthwith terminate this Contract by giving a written notice to that effect 

 
(c) Consequences of Termination 

 
If this Agreement is terminated under clause 51.1(b)- 

 
(i) the Contractor shall – 

 
(A) forthwith cease all operations of the Works; 
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(B)  carry out any protection  works  so as  to  secure  the  Site, equipment, goods, 
materials therein against any deterioration, loss or damage and to do all things 
necessary  so  as  to  leave  the  Site  in  a  clean  and  tidy condition; 

 
(C) remove its personnel and workmen from the Site; 

 
(D) vacate the Site within the time  stipulated  by  the  S.O.,  remove  all temporary 

buildings, plant, tools, equipment, goods and unfixed materials which have not 
been paid by Datuk Bandar, as specified by the S.O. Failing which, Datuk 
Bandar may (but without being responsible for any loss or damage) remove and 
sell any such property belonging to the Contractor, holding the proceeds, less 
all cost incurred, to the credit of the Contractor; 

 
(E) either- 

 
(aa)    terminate all  third party contracts entered into  by the  Contractor for the 

purposes of this Contract; 
 

(bb) assign to Datuk Bandar, if so required by the S.O., at no  cost  or expense 
to Datuk Bandar, the benefit of any agreement for the supply of 
materials or goods and/or for the execution of any work or services for 
the purposes of this Contract; or 

 
(cc)  allow  such  third   party   to   enter   into  a   contract   with   Datuk Bandar 

or any person deemed necessary by Datuk Bandar for the purpose of 
completing the Works; 

 
PROVIDED THAT the Datuk Bandar shall not be obliged to pay any third party for any materials 
or goods delivered or any work executed or services for the purposes of this Contract (whether 
before or after the date of termination) for which the Datuk has paid but the Contractor has failed 
to make payment to the third party; 

 
 

(F) at no cost to the Datuk Bandar, hand over to Datuk Bandar all plans, designs, 
specification and other relevant documents relating to the Works; 

 
(G) pay to Datuk Bandar for any losses and  damages  as  a  result  of  termination 

of this Contract in the manner provided under clause 56; and 
 

(H) not be released from any of its obligations under the Contract. 
 
 

(ii) Datuk Bandar shall - 
 

(A) call upon the Performance Bond or forfeit the Performance Guarantee Sum; 
 

(B) enter and repossess the Site; 
 

(C)  be entitled to carry out and complete the Works on its own or employ any other 
person to carry out and complete the Works; and 

 
(D)  be entitled to claim against the Contractor for any losses, costs, expenses and 

damages suffered as a result of termination of this Contract in the  manner 
provided under clause 56. 
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(iii)  for the avoidance of doubt, the Parties hereby agree that the Contractor shall not be 
entitled to any form of losses including loss of profit, damages, claims or whatsoever 
upon termination of this Contract under this clause. 

 
 

51.2 General Default 
 

(a) Events of Default 
 

If at any time during the Contract Period- 
 

(i) the Contractor becomes bankrupt; 
 

(ii)  the Contractor becomes insolvent or compounds with or enters into an arrangements 
or compositions with its creditors; 

 
(iii)  an order is made or resolution is effectively passed for the winding-up of the Contractor 

(except for the purpose of restructuring or amalgamation with the written consent of 
Datuk Bandar, which consent shall not be unreasonably withheld); 

 
(iv)  a provisional liquidator, receiver or manager of its business or undertaking duly 

appointed, or possession taken by or on behalf of creditors or debenture holders 
secured by a floating charge of any property comprised in or subject of the floating 
charge; or 

 
(v)  execution is levied against a substantial portion of the Contractor's assets, then the 

Datuk Bandar shall have the right to terminate this Contract forthwith by giving notice to 
that effect. 

 
 

(b) Consequences of Termination 
 

(i) In the event the termination of this Contract under clause 51.2 takes place, clauses 
51.1(c)(i) and 51.1(c)(ii) shall apply. 

 
(ii)  For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be 

entitled to any form of losses including loss of profit, damages, claims or whatsoever 
upon termination of this Contract under this clause. 

 
 

52.0 TERMINATION ON NATIONAL INTEREST 
 

52.1 Termination 
 

(a)  Notwithstanding any provision of this Contract, Datuk Bandar may terminate this 
Contract by giving  not  less  than  thirty  (30)  days written notice  to that  effect  to  the 
Contractor (without any obligation to give any reason thereof) if Datuk Bandar considers 
that such termination is necessary for national interest, national policy or national 
security. 

 
(b)  For the purpose of this clause, what constitutes "national interest", "national policy" 

and "national security", shall be solely made and determined by Datuk Bandar and such 
determination shall for all intent and purposes be final and conclusive and shall not be 
open to any challenge whatsoever. 

 
52.2 Consequences of Termination 

 
Upon such termination of this Contract under clause 52.1- U
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(a)  payment obligations including all costs and expenditure incurred by Datuk Bandar and 
the Contractor shall be ascertained in accordance with clause 54; and 

 
(b) clause 51.1(c)(i) and clause 51.1(c)(ii)(B) and (C) shall apply. 

 
 

53.0 TERMINATION ON CORRUPTION, UNLAWFUL OR ILLEGAL ACTIVITIES 
 

53.1 Termination 
 

Without prejudice to any other rights of the Datuk Bandar, if the Company, its personnel, 
servants or employees is convicted by a court of law for corruption or unlawful or illegal activities 
in relation to this Contract or any other agreement that the Contractor may have with the Datuk 
Bandar, Datuk Bandar shall be entitled to terminate this Contract at any time, by giving 
immediate written notice to that effect to the Contractor. 

 
 

53.2 Consequences of Termination 

Upon such termination under clause 53.1 - 

(a)  Datuk Bandar shall be entitled to all losses, costs, damages and expenses including 
any incidental costs and expenses incurred by the Datuk Bandar arising from such 
termination; 

 
(b) clause 51.1(c)(i) and (ii) shall apply; and 

 
(c)  for the avoidance of doubt, the Parties hereby agree that the Contractor shall not be 

entitled to any other form of losses including loss of profit, damages, claims or 
whatsoever upon termination of this Contract. 

 
54.0 PAYMENTS UPON SUSPENSION AND TERMINATION ON NATIONAL INTEREST 

 
54.1 If this Contract is terminated under clause 50 or clause 52, the amount to be paid (in so far as 

such amounts or items have not already been covered by payments on account made to the 
Contractor) shall be the following: 

 
(a) the value of all work carried out up to the date of termination; 

 
(b) the amounts payable in respect of any preliminary items so far as the W ork or service 

comprised therein has been carried out or performed and a proper proportion of any 
such items which have been partially carried out or performed; 

 
(c)  the cost of materials  or  goods  reasonably  ordered for the  Works  which  have  been 

delivered to the Contractor or of which the Contractor is legally liable to accept delivery 
(such materials or goods becoming the property of the Datuk Bandar upon such 
payment being made to the Contractor); 

 
(d)  a sum being the amount of any expenditure reasonably incurred by the Contractor in 

so far as such expenditure has not been recovered by any other payments referred to 
in this sub-clause; and 

 
(e)  the reasonable cost of any protection works and removal of equipment and site 

facilities pursuant to termination as provided under this Contract, 
 

PROVIDED THAT such amount to be paid by Datuk Bandar shall be confined only to those 
items as are clearly and expressly stated in sub-clauses (a}-(e) above. 

 
54.2 For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled to 

any other form of losses including loss of profit, damages, claims or whatsoever other 
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than stipulated under clause 54.1(a)-(e). The Parties further agree that the amount agreed 
above by Datuk Bandar shall constitute as a full and final settlement between the Parties. 

 
54.3 Upon termination of this  Contract  under  clause  50  and  clause  52,  a  final  account  of  this 

Contract shall be prepared and issued by the S.O. 
 
 

55.0 EVENTS AND CONSEQUENCES OF DEFAULT BY DATUK BANDAR DEFAULT OF 
OBLIGATIONS 

 
(a) Events of Default 

 
If Datuk Bandar without any reasonable cause fails to perform of fulfill any of its obligations 
which adversely affects the Works, then the Contractor may issue a notice specifying the default 
by the Datuk Bandar and requiring the Datuk Bandar to remedy the same within the period 
specified therein taking into account the nature of the remedy to be carried out by Datuk Bandar 
or such other period as may be agreed by both Parties from the date of receipt of such notice. 

 
b) Termination 

 
If Datuk Bandar fails to remedy the default period specified in such notice issued under Clause 
55 (a) within the stipulated period time therein, the Contractor shall have the right to forthwith 
terminate this Contract by giving a written notice to that effect. 

 
(c) Consequences of Termination 

 
If this Contract is terminated under Clause 55 (b)(i) Datuk Bandar shall pay to the Contractor- 

(i)(a) the value of the Works carried out up to the date of termination; 

(ii)(b) the amounts payable in respect of any  preliminary  items so far as  the  Work  or  service 
comprised therein has been carried out or performed and a proper proportion of any 
such items which have been partially carried out or performed; 

 
(iii)(c) the cost of materials or goods reasonably ordered for the Works which have been 

delivered to the Contractor or of which the Contractor is legally liable to accept delivery 
(such  materials or goods  becoming  the property of Datuk Bandar upon  such payment 
being made to the Contractor); and 

 
(iv)(d)  a sum being the amount of any expenditure reasonably incurred by the Contractor in  so 

far as such expenditure has not been recovered by any other payments referred to in 
this sub-clause. 

 
(ii) For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled 

to any other form of losses including loss of profit, damages, claims or whatsoever upon 
termination of this Contract. 

 
56.0 CERTIFICATE OF TERMINATION COSTS 

 
56.1 As soon as the arrangements for the completion of the Works made by the Datuk Bandar enable 

the S.O. to make a reasonably accurate assessment of the ultimate cost to the Datuk Bandar of  
completing  the  Works  following  the  termination  of  the  Contractor's  employment and the 
engagement  of  other  contractors  or persons,  and the  amount  of direct loss and/or damage 
caused to Datuk Bandar due to the termination has been ascertained by the S.O., then the S.O. 
may issue a certificate (hereinafter referred to as the "Certificate of Termination Costs") stating 
the  Completion  Cost  (hereinafter  defined)  and the Final Contract Sum (hereinafter defined). 
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56.2 The Completion Cost comprises the following sums, costs or expenditure: 
 

(a) the sums previously paid to the Contractor by the Datuk Bandar; 
 

(b) the sums paid or payable to other contractors or persons engaged by Datuk Bandar to 
complete the Works; 

 
(c) any sums paid to sub-contractors or suppliers under clause 61; 

 
(d)  any costs or expenditure incurred or to be incurred including On Cost Charges incurred 

by Datuk Bandar in completing the Works; and 
 

(e) the amount of direct loss and/or damage caused to Datuk Bandar due to the termination. 
 
 

56.3 The Final Contract Sum comprises of the following amounts or sums: 
 

(a)  the amount which would have been payable under the Contract on completion in 
accordance with the Contract, allowing any variations or other matters which would 
have resulted in an adjustment of the original Contract Sum; and 

 
(b)  any other sums which the Datuk Bandar might be entitled under the terms of the 

Contract to deduct from the original Contract Sum had the Contractor's employment not 
been terminated. 

 
56.4 The Certificate of Termination Costs shall state the difference between the Final Contract Sum 

and the Completion Cost. If  the  Final Contract  Sum  is  less  than  the  Completion  Cost,  the 
difference shall be a debt  payable  by the  Contractor  to  the  Datuk Bandar and  if greater the 
difference shall be a debt payable by the Datuk Bandar to the Contractor. 

 
56.5 The Certificate of Termination Costs shall be binding and conclusive on the Contractor as to the 

amount of such loss or damage specified therein. 
 

56.6 In the event the completion of the Works being undertaken  departmentally, allowance shall  be 
made, when ascertaining the amount to be certified as costs and expense incurred by Datuk 
Bandar, for cost of supervision,  interest  and  depreciation  on plant  and  all other usual 
overhead charges  and  profit  as  would  be  incurred  if  the  Works  were  completed by other 
contractors or persons. 

 
 

57.0 SURVIVING RIGHTS 
 

Any termination under this Contract shall not affect the liability of either Party hereto for any of 
its acts or omissions during the period of the Contract and both Parties shall thereafter continue 
to be so liable and shall keep the other Party hereto indemnified and hold harmless in respect 
of any claims arising therefrom. 

 
 

58.0 EFFECT OF FORCE MAJEURE 
 

58.1 Neither the Datuk Bandar nor the Contractor shall  be  in  breach  of  its  obligations  under  this 
Contract if it is unable to perform its obligation under this Contract (or any part of thereof), other 
than the payment obligations as a result of the occurrence of an Event of Force Majeure. 

 
58.2 An "Event of Force Majeure" is an event beyond the control of both Parties which are: 

 
(a) war (whether declared or not), hostilities, invasion, act of foreign enemies; 

 
(b) insurrection, revolution, rebellion, military or usurped power, civil war, terrorism; 
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(c) natural catastrophe including but not limited to earthquakes, floods, subterranean 
spontaneous combustion or any operation of the forces of nature against which an 
experienced contractor could not reasonably have been expected to take precautions; 

 
(d) nuclear explosion, radioactive or chemical contamination or radiation (unless caused 

by the negligence act, omission or default of the Contractor, its agents or personnel); 
 

(e) pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds; and 

 
(f) riot, commotion or disorder, unless solely restricted to employees of the Contractor or 

its personnel, servants or agents. 
 
 

58.3 If an Event of Force Majeure occurs by reason of which either Party is unable to perform any of 
its obligation under this Contract (or any part thereof), the Party shall inform the other Part y 
immediately of the occurrence of that Event of Force Majeure with full particulars thereof and 
the consequences thereof. 

 
58.4 If either Party considers the Event of Force Majeure to be of such severity or to be continuing 

for such period of time that it effectively frustrates the original intention of this Contract, then the 
Parties may agree that this Contract may be terminated upon mutual agreement of the Parties. 

 
58.5 If this Contract is terminated by an Event of Force Majeure pursuant to the above clause, all 

rights and obligations of the Parties  under  this  Contract shall  forthwith terminate  and neither 
Party shall have any claim against the other Party and neither Party shall be liable to each other 
save for any rights and liabilities accruing prior to the occurrence of the Event of Force Majeure. 

 
58.6 Neither Party shall be entitled  to  rely  upon  the  provisions  above  if  both  Parties reasonably 

determine that an Event of Force Majeure has not occurred. 
 

58.7 For avoidance of doubt, the Parties shall continue to perform those parts of those obligations 
not affected, delayed or interrupted by an Event of Force Majeure  and  such  obligations  shall, 
pending the outcome of this clause continue in full force and effect. 

 
 

59.0 SITE AGENT AND ASSISTANTS 
 

Unless otherwise provided elsewhere in this Contract, the Contractor shall keep constantly on 
the Site a competent, efficient,  suitability qualified, experienced and good character site  agent 
and his assistants in each trade as may be necessary who must be capable of  receiving 
instructions in Bahasa Malaysia, and in default it shall be the responsibility of the Contractor to 
provide replacement for them and all wages and other expenses in connection with the 
employment of such replacement site agent and assistants. Any directions, explanations or 
instructions given to such site agent by the S.O. shall be deemed to have been given to the 
Contractor under this Contract. 

 
 

60.0 NOMINATED SUB-CONTRACTORS AND/OR NOMINATED SUPPLIERS 
 

60.1 The S.O. shall obtain tenders for Nominated  Sub-Contractor's or Nominated Supplier's work or 
services, or  for  the  supply  of  materials  or goods  in  respect  of which  Prime  Cost Sums or 
Provisional Sums are included in the Bills of Quantities, and the Contractor shall, on the written 
instruction of the S.O., enter into such sub-contracts with the Nominated Sub- Contractor or 
Nominated Supplier as the case. may be and such sub-contracts shall be in the form as referred 
to in clause 60.2(b). U
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60.2 The S.O. shall not nominate as a sub-contractor or a supplier in connection with the Works: 
 

(a)  a person against whom the Contractor shall make in writing within twenty one (21) 
days from the date of the S.O.'s instruction under clause 60.1 hereof what the S.O. 
considers to be reasonable objection; 

 
(b)  a person who will not enter into a sub-contract with terms and conditions as provided 

in Datuk Bandar standard  form  of  sub-contract  for  Nominated  Sub-contractor (Form 
DBKL 203N) or for Nominated Supplier (Form DBKL 203P), as the case may be; or 

 
(c)  a person who will not give to Datuk Bandar such indemnity with terms and conditions 

as provided in Datuk Bandar standard form of Letter of Indemnity for Nominated Sub• 
contractors (Form DBKL 203N7) or for Nominated Suppliers (Form DBKL 203P7), as the 
case may be. 

60.3 If pursuant to clause 60.2, the Contractor is not required to enter into a sub-contract with a 
Nominated Sub-contractor or Nominated Supplier, as the case may be, the S.O. shall do one or 
more of the following: 

 
(a)  nominate an alternative sub-contractor or supplier, as the case may be, in which case 

clause 60.2 hereof shall apply; 
 

(b)  by order under clause 24 vary the Works or the work or services, materials or goods, 
the subject of the Prime Cost Sums or Provisional Sum as aforesaid, including if 
necessary the omission of any such work  or services, materials  or goods  so that they 
may be provided by workmen, contractors or suppliers, as the case may be, employed 
by Datuk Bandar either concurrently with the Works or at some other date in which case 
the Contractor shall not be entitled to claim for any losses therefrom; or 

 
(c)  in accordance with clause 34.4 arrange for the Contractor to execute such work or 

services, or to supply such materials or goods. 
 
 

61.0 PAYMENT TO NOMINATED SUB-CONTRACTOR OR SUPPLIER 
 

61.1 The S.O. in issuing Interim Certificates under clause 28 or the Final Certificate under clause 
31 hereof shall state separately the amount of interim or final payment due to each Nominated 
Sub• Contractors or Suppliers which amount subject to clause 61.2 hereof, shall be paid by 
Datuk Bandar direct to the Nominated Sub-contractors or Suppliers. The amount paid by the 
Datuk Bandar direct to  the  Nominated  Sub-contractors  or Suppliers  shall  be deemed  to  
be a payment to the Contractor by Datuk Bandar under and by virtue of this Contract. 

 
61.2 Subject to the relevant provisions in the sub-contract (Form DBKL 203N or Form DBKL 203P 

as the case may be), the Contractor shall be entitled to be paid and the Datuk Bandar may pay 
to the Contractor out of any money otherwise due to a Nominated Sub-contractors or Suppliers: 

 
 

(a)  any amount which Datuk Bandar or the S.O. on its behalf in exercise of any rights 
under this Contract has deducted from any money due to the Contractor and such 
deduction is in respect of some act or default solely of the Nominated Sub-contractors 
or Suppliers, his servants or agents; 

 
(b)  any amount agreed  by  the  Nominated  Sub-Contractor  or  Suppliers  as  due  to  the 

Contractor, or any amount awarded in arbitration or litigation in favour of the Contractor 
which arises out of or under the sub-contract; and 

 
(c)  the amount of any claim for loss and/or expense actually incurred by the Contractor by 

reason of any breach or failure to observe the provisions of the ·sub-contract by  the 
Nominated Sub-contractors or Suppliers under the sub-contract. U
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61.3 Any amount paid to the Contractor in accordance with this clause shall be deemed to be a 
payment to the Nominated and/or Sub-Contractors or Suppliers under the sub-contract. 

 
 

62.0 NO LIABILITY OF DATUK BANDAR TO NOMINATE AND/OR SUB-CONTRACTOR OR 
SUPPLIER 

 
Nothing in clauses 60 or 61 or anything else contained  in  this  Contract  shall  render  Datuk  
Bandar in any way liable to any Nominated and/or Sub-Contractor or Supplier. 

 
 

63.0 RESPONSIBILITIES OF CONTRACTOR TO NOMINATE AND/OR SUB-CONTRACTORS 
OR SUPPLIERS 

 
63.1 The Contractor  shall  be  fully  responsible  to  ensure  that  the  Nominated  Sub-Contractor or 

Suppliers shall conform with the terms  and  conditions  of  this  Contract  and  shall  be  fully 
responsible for the acts, defaults or breach of any terms and/or conditions of this Contract by 
the Nominated Sub-Contractors or Suppliers on their part in the same way as for his own or 
those of other sub-contractors or suppliers engaged by himself. Datuk Bandar shall in no 
circumstances be liable to the Contractor for the default of any Nominated Sub-Contractors or 
Suppliers. 

 
63.2 In the event of repudiation or abandonment of his sub-contract by any Nominated Sub- 

contractor or Supplier, or the determination by the Contractor of the employment of the 
Nominated Sub• contractor or Supplier for any reason whatsoever under the sub contract, the 
Contractor shall do one of the following : 

 
(a) with the consent of the S.O. (such consent not to be unreasonably withheld) employ 

another competent sub-contractor or supplier to complete the sub-contract; or 
 

(b) undertake to complete the sub-contract himself. 
 

PROVIDED THAT in any of such events the Contractor is entitled to be paid the same sum for the work 
or services to be executed, or materials or goods to be supplied, as would have been payable had the 
original Nominated Sub-contractor or Supplier completed the  sub-contract without any  default on its 
part. 

 
 

64.0 INTELLECTUAL PROPERTY RIGHTS 
 

64.1 The Copyright and all other proprietary rights whatsoever in the Works and other material 
developed and supplied by the Contractor pursuant to or under this Contract shall vest in and 
shall be the sole property of Datuk Bandar and the Contractor shall not during or at any time 
after completion of the Works or after the expiry or termination of this Contract, in any way, 
question or dispute the ownership of Datuk Bandar. The proprietary rights in the Works shall 
vest in Datuk Bandar free and clear of all liens, claims and encumbrances on the Works. 

 
64.2 The Contractor shall be responsible for any claim that the equipment Supplied infringes a patent, 

copyright or registered design. 
 

64.3 If Datuk Bandar’s use or possession of the equipment is likely to constitute an infringement, then 
the Contractor shall promptly and at its own expenses procure for Datuk Bandar the right to 
continue using and possessing the equipment; or modify or replace the equipment so as to 
avoid the infringement (in which event the Contractor shall compensate Datuk Bandar for the 
amount of any direct loss or damage sustained or incurred by Datuk Bandar during such 
modification or replacement). 

 
64.4 The Contractor shall indemnify Datuk Bandar against any claim for the infringement of any 

letters patent, copyright or registered designs by the use of any equipment or of information 
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supplied under this Contract and against all costs and damages which Datuk Bandar may incur 
in any action for which such infringements or for which Datuk Bandar may become liable in any 
such action. 

 
 

65.0 ANTIQUITIES 
 

65.1 All fossils, coins, antiquities and other objects of interest or value which may be found on the 
Site or in excavating the same during the progress of the Works shall become absolute property 
of the Datuk Bandar and upon discovery of such an object the Contractor shall forthwith- 
(a) not to disturb the object and shall cease work if and in so far as the continuance of the 

work would endanger the object or prevent or impede its excavation or its removal; 
 

(b) take all steps which may be necessary to preserve the object in the exact position and 
condition in which it was found; and 

 
(d) inform the S.O. of the discovery and precise location of the object. 

 
65.2 The S.O. shall issue instructions in regard to what is to be done concerning the object reported 

by the Contractor under clause 65.1 and (without prejudice to the generality of his power) such 
instructions may require the Contractor to permit the examination, excavation or removal of  the 
object by a third party. Any such third party shall for the purpose of clause 15 be deemed to be 
a person for whom Datuk Bandar is responsible and not to be a sub-contractor. 

 
 

65.3 If compliance with the provisions of clause 65.1 or with an instruction issued under clause 65.2 
has involved the Contractor in direct loss and/or expense for which he would not be reimbursed 
by a payment made under any other provisions of this Contract then the amount of such loss 
and/or expense shall be added to the Contract Sum. 

 
 

66.0 ARBITRATION 
 

66.1 If any dispute or difference shall arise between Datuk Bandar and the Contractor out of or in 
connection with the contract, then parties shall refer such matter, dispute or difference to the 
officer named in Appendix for a decision. 

 
66.2 The officer named in Appendix's decision shall be in writing and shall subject to clause 66.4 

hereof, be binding on the Parties until the completion of the Works and shall forthwith be given 
effect to by the Contractor who shall proceed with the Works with all due diligence whether or 
not notice of dissatisfaction is given by him. 

 
66.3 If the Parties- 

 
(a) fails to receive a decision from the officer named in the Appendix within forty-five (45) 

days after being requested to do so; or 
 

(b) is dissatisfied with any decision of the officer named in the Appendix, then such 
dispute or difference shall be referred to arbitration within forty-five (45) days to an 
arbitrator to be agreed between the Parties and failing such agreement, to be 
appointed by the Director of the Regional Centre for arbitration in Kuala Lumpur on 
the application of either Party hereto. Such arbitration shall be heard at the Kuala 
Lumpur Regional Centre for Arbitration and shall be conducted in accordance with t 

(c) he rules for arbitration of the Kuala Lumpur Regional Centre for Arbitration using the 
facilities and the system available at the Centre. 

 
66.4 Such  reference,  except  on  any  difference  or  dispute under clause 51  hereof  shall  not  be 
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or alleged determination of the Contractor's employment under this Contract, or abandonment 
of the Works, unless with the written consent of Datuk Bandar and the Contractor. 

 
66.5 In the event that such consent has been obtained in accordance with clause 66.4, the reference 

of any matter, dispute or difference to arbitration pursuant to this clause and/or the continuance 
of any arbitration proceedings consequent thereto shall in no way operate as a waiver of the 
obligations of the parties to perform their respective obligations under this Contract. 

 
66.6 In any arbitration proceedings conducted pursuant to clause 66.3, the Parties may make any 

counter claim in relation to any dispute or difference arising from the Contract. 
 

66.7 Upon every or any such reference the costs of such incidental to the reference and award shall 
be in the discretion of the Arbitrator who may determine the amount thereof, or direct the amount 
to be taxed as between solicitor and client or as between party and party, and shall direct by 
whom and to whom and in what manner the same be borne, award and paid. 

 
66.8 The award of the Arbitrator shall be final and binding on the Parties. 

 
66.9 In the event of the death of the arbitrator or  his  unwillingness  or  inability  to  act,  then  Datuk 

Bandar and the Contractor upon agreement shall appoint another person to act as the arbitrator, 
and in the event Datuk Bandar and the Contractor fail to agree on the appointment of an  
arbitrator,  an  arbitrator  shall be  appointed  by  the Director of the Regional  Centre  for 
Arbitration in Kuala Lumpur. 

 
66.10 In this clause, "reference" shall be deemed to be reference to arbitration within the meaning of 

the Arbitration Act 2005. 
 

66.11 The arbitration shall be governed by the Arbitration Act 2005 and the laws of Malaysia. 
 
 

67.0 NOTICE, ETC. 
 

67.1 Any notice, approval, consent, request or other communication required or permitted to be given 
or made under this Contract shall be in writing in Bahasa Malaysia or English language. 

 
67.2 Such notice shall be effected by: 

 
(i) hand delivery or courier and an acknowledgement of receipt obtained; 

 
(ii) leaving the notice at the registered office or site office of the Contractor in which case 

it shall be deemed to have been duly delivered; or 
 

(iii) registered post in which case it shall be deemed to have been received seven (7) days 
after the date of posting. 

 
67.3 The address of Datuk Bandar and the Contractor is as shown below or such other address as 

either party may have notified the sender: 
 
 

to Datuk Bandar: 
Address: 

 
 
 

to the Contractor: 
Address: 
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67.4 It shall be the duty of the parties to notify the other if there is a change of address or entity by 
giving a written notice within fourteen (14) days. In the event of the Contractor failing to notify 
the S.O, of such an address or any change in his address, such written notices and 
instructions shall be deemed to have been served upon the Contractor if they are sent in the 
manner stated above to the address stated in this Contract or to the Contractor's site office. 

 
 

68.0 SAFETY AT THE SITE 
 

68.1 Compliance with Safety Requirements 
 

The Contractor shall comply with all relevant laws, regulations, rules, by-laws, directive or order 
by the relevant authorities on the requirements of safety-at-work ("Safety Requirements") and 
shall ensure his personnel, workmen and sub-contractors at all times during the execution of 
Works comply with such Safety Requirements. 

 
68.2 Submission of Safety Programme 

 
(a)  Within 14 days from the receipt of the Letter of Acceptance by Datuk Bandar, the 

Contractor shall submit to the S.O a safety programme to ensure that all construction 
activities required for the execution of the Works are carried out in a safe manner and 
in compliance with Safety Requirements. 

 
(b)  The safety programme shall be subject to the approval of the S.O. The submission to 

and approval by the S.O of the safety programme shall not relieve the Contractor of any 
of his obligations and liabilities pertaining to the safety requirement under the Contract. 

 
68.3 Safety Officer and Personnel 

 
(a)  The Contractor shall appoint a suitably qualified and experienced person as safety 

officer who shall be responsible for compliance with Safety Requirements and all safety 
matters relating to the Works. The Contractor  shall, from  time  to  time,  provide such 
other personnel and resources as may be required to ensure the effective 
implementation of the safety programme on Site. 

 
(b)  The Contractor shall conduct training programmes for all workmen including workmen 

of his sub-contractors for compliance with the Safety Requirements. 
 

68.4 Safety Measures 
 

(a)  The Contractor shall ensure that the constructional plant together with all other tools 
and equipment and other items used in the execution of the Works are in a safe, sound 
and good condition and capable of performing the functions for which they are intended. 

 
(b)  The Contractor is responsible for instituting a safe method of construction on Site for 

all the workers and shall ensure that his sub-contractors whether nominated or 
otherwise institute the same method of construction for their workers. 

 
(c)  Without limiting his liability under the Contract, the Contractor shall provide all workmen 

on Site with the necessary safety equipment including but not limited to safety boots, 
safety helmets and protective clothing. 

 
 

69.0 ADVANCE PAYMENT 
 

69.1 The Contractor shall be entitled to an advance payment on the Contract amounting to 25% of 
the value of the Contract Sum less Provisional Sums (hereinafter referred to as the "Builder's U
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Work") but subject to a maximum of RM10 million on compliance with the following  conditions: 
 

(a)  on return of the Letter of Acceptance duly signed by the Contractor together with the 
Performance Bond (if any), insurance policies, confirmation from SOCSO Authorities 
and the receipts for all premium paid; 

 
(b)  production of a Banker's/lnsurance/Finance Company Guarantee in the approved 

format equal in value to the advance proposed to be paid; 
 

(c) Submission of the Banker's Guarantee/Insurance Guarantee/Financial Company 
Guarantee not later than 3 months from the date of possession of Site. 

 
69.2 The advance payment shall be recouped when the cumulative total value of  the Builder's Work 

executed and certified (including the amount certified for materials on site) reaches (25%) twenty 
five percent of the total contract value of Builder's Work, by way of a fixed percentage deduction 
from the total certified value of the Builder's Work executed (including the amount certified for 
materials on site) during the period covered by an Interim Payment Certificate, in all the 
subsequent Interim Payment Certificates on the basis that the advance payment made shall be 
fully recovered in the Interim Payment Certificate in which the cumulative total certified value of 
the Builder's Work executed (including the amount certified for materials on site) reaches 
seventy-five (75%) percent of the total contract value of the Builder's work*. The deduction shall 
be calculated as follows: 

 
$D = 200 A percent of $P 

B 
 

Where $D = cumulative deduction to me made in Interim Payment Certificate, 
 

$A = total amount of advance paid, 
 

$B = total contract value of Builder’s Work 
 

$P = gross certified value of Builder’s Work executed (including the 
amount certified for materials on site) or agreed cumulative 
scheduled payments in excess of 25% of $B 

 
69.3 The liability under the advance guarantee shall be  terminated  upon  realization  by  the  Datuk 

Bandar of the full sum of advance paid. However if the full sum of the advance paid cannot be 
realized before the completion date of the contract or any authorised extension thereof or the 
case of the contract been determined before the date of the determination, then the balance of 
the advance repayable  to Datuk Bandar shall  be  recovered  from  the advance guarantee. 

 
 

70.0 AMENDMENT 
 

No modification, amendment or waiver of any of the provisions of this Contract shall be effective 
unless made by mutual consent and made in writing by way of supplementary agreement 
specifically referring to this Contract and duly signed by the Parties. The provisions in respect 
of such amendment, variation or modification thereof shall be supplemental to and be read as 
integral part of this Contract which shall remain in full force and effect as between both Parties. 
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71.0 CONFIDENTIALITY 
 

71.1 This Contract and all such drawings, records, data, books, reports and all matters pertaining 
hereto shall be considered as confidential matter and shall not be disclosed to any third party 
without prior written mutual agreement, save and except where- 

 
(a) disclosure of such information  is  necessary  for  the  purposes  of  raising  finance 

to undertake the obligations of the Contractor under this Contract; 
 

(b) disclosure of such information  is  made  to  the  Contractor's  consultants,  auditors 
or advisers; 

(c) disclosure of such information is required by law or by any Datuk Bandar’s agency or 
for the performance of any obligations under this Contract; or 

 
(d) the information has entered public domain. 

 
 

71.2 Where information has been disclosed to third parties pursuant to clause 69.1, the Contractor 
undertakes to ensure that such third parties shall not disclose the information to any other third 
party. 

 
71.3 The restrictions contained in this clause shall survive the termination of this Contract and shall 

continue to bind both Parties without limit in point of time. 
 
 

72.0 STAMP DUTY 
 

The Contractor shall solely bear the stamp duties, legal costs and fees in the preparation and 
execution of this Contract and anything incidental thereto. 

 
73.0 SEVERABILITY 

 
If any provision of this Contract is held to be illegal or is invalid under any laws or regulations 
effective and applicable during the term of this Contract such provision shall be fully severable 
and this Contract shall be construed as if such illegal or invalid provision had never comprised 
as part of this Contract and the remaining provisions of this Contract shall remain in full force 
and effect and shall not be affected by the illegal or invalid provision or by its severance from 
this Contract. 

 
 

74.0 WAIVER 
 

Failure by any Party to enforce at any time, any provision of this Contract shall not be construed 
as a waiver of its right to enforce the breach of  such provision or any other provision in this 
Contract or as a waiver of any continuing, succeeding or subsequent breach of any provision or 
other provision of this Contract. 

 
 

75.0 LAWS APPLICABLE 
 

This Contract shall be governed by and construed in accordance with the laws of Malaysia and 
the Parties irrevocably submit to the exclusive jurisdiction of the courts of Malaysia. 

 
 

76.0 SUCCESSORS BOUND 
 

This Contract shall be binding upon the respective successors-in-title of the Parties. U
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77.0 EPIDEMICS AND MEDICAL ATTENDANCE 
 

77.1 The Contractor shall maintain the Site in clean and sanitary condition and shall comply with all 
requirements of the Datuk Bandar Health and Sanitary Authorities. In the event of any outbreak 
of illness of an epidemic nature, the Contractor shall comply with and carry out suc h regulations, 
orders and requirements as may be made by Datuk Bandar or the local medical or health 
authorities for the purpose of dealing with and overcoming the same. 

 
77.2 The Contractor shall ensure that sufficient first aid kits are made available at suitable locations 

on the Site. 
 
 

78.0 TECHNOLOGY TRANSFER 
 

If the Contractor appoints foreign professionals, the Contractor shall endeavour to ensure that 
the employees of the Datuk Bandar are trained or exposed to the expertise of such foreign 
professionals pursuant to a programme for technology transfer. 

 
 

79.0 GENERAL DUTIES AND PERFORMANCE STANDARD 
 

78.1 Industry Practice 
 

The Contractor shall provide and perform the Works in a proper manner in accordance with 
good management and best industry practice and to the best advantage of the Datuk Bandar 
and shall comply with all law, statutes and any guidelines or direction issued by Datuk Bandar 
to the contractor from time to time. 

 
79.2 Competency 

 
The  Contractor  shall  provide  and  perform  its  obligations  under  this  Contract  and  take all 
appropriate  measures  expected  of  a  competent  company  using  due  care  and  skills of a 
professional person providing similar service or works to ensure that the Works comply with the 
terms and conditions of this Contract. 

 
79.3 Datuk Bandar’s Interest 

 
The Contractor shall at all times perform the Works in such manner as will always safeguard 
and protect the Datuk Bandar’s interest and take all necessary and protect the  Datuk Bandar’s 
interest take all necessary and proper steps to prevent abuse and in accordance  with the 
provisions of this Contract. 

 
 

80.0 RESTRICTION AND PROCEDURE ON USE OF IMPORTED MATERIALS AND GOODS 
 

80.1 The Contractor shall use local goods/materials as listed in the 'Senarai Bahan/Barangan Buatan 
Tempatan' issued by IKRAM QA Services Sdn. Bhd. and/or issued by SIRIM QA Services Sdn. 
Bhd., whichever is relevant. If the Contractor fails to comply with this requirement, Datuk Bandar 
may reject the goods/materials which are found to be not in compliance with this requirement. 

 
80.2 For local goods/materials not listed as aforesaid, such goods/materials may be allowed if prior 

testing and certification from IKRAM QA Services Sdn. Bhd. or SIRIM QA Services Sdn. Bhd., 
whichever is relevant, has been obtained. Where such testing -cannot be carried out by IKRAM 
QA Services Sdn. Bhd. or SIRIM QA Services Sdn. Bhd. the Contractor may, with the S.O.'s 
prior approval, have the testing to be done by another agency. 

 
80.3 Under no circumstances shall the Contractor be permitted to incorporate or supply imported 

materials, plant, equipment, vehicles or other goods into the Works or forming part of the scope 
of the Works except those approved by Datuk Bandar, prior to the execution of the 

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



49  

Contract. The Contractor shall at his own cost entirely substitute any materials, plant, 
equipment, vehicles or other goods proposed to be imported but not approved by the Datuk 
Bandar, with suitable local materials, plant, equipment, vehicles or other goods, including 
making any necessary sub sequential changes or adjustment to the design of the Works to 
accommodate such substitution, all to the concurrence of the S.O.. 

 
80.4 The  Contractor  shall  ensure  that  the  procurement  of  approved  imported   materials, plant, 

equipment, vehicles or other goods are obtained directly from the country of origin based on 
F.O.B. or other similar basis. The transportation and insurance of such imported materials, plant, 
equipment, vehicles or other goods from the country of origin to the Site shall be arranged by 
the Contractor through the Datuk Bandar’s Multi Modal Transport Operators (hereinafter 
referred to as MTO) as listed in Appendix . The Contractor shall allow in his tender all costs and 
time required in complying with the requirements of this Clause including  the cost required for 
the services provided by the MTO. 

 
80.5 The Contractor shall submit documentary evidence of compliance with this clause to the S.O. 

within one (1)  month  from  the  date  of  each  delivery  to  the  Site  of  such  materials,  plant, 
equipment, vehicles or other goods. 

 
 

81.0 TIME 
 

Time whenever mentioned shall be of the essence of this Agreement. 
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day and year first above 
written. 

 
 
 

The Official Seal of the ) 
 

DATUK BANDAR KUALA LUMPUR ) 
 

is hereunto affixed in accordance ) 
 

with Section 5 of the ) 
 

Federal Capital Act 1960 ) 
……………………………………………… 

 
 
 
 

The Common Seal of ) 
 

     ) 
 

*(Co. No.:  ) ) 
 

in the presence of : ) 
 
 
 
 
 
 
 

…………………………………………………………….. …………………………………………………… 

Director  Director/Company Secretary 

Name:_   Name:_   

 
NRIC No.:   NRIC No.:   

 
 
 
 

SIGNED for and on behalf of ) 
 

     ) 
 

   ) 
 

in the presence of : ) 
 
 

……………………………………………………………… 

Name:_   

NRIC No.:   
 

Designation:_   
 
 

* Applicable only if the Contractor is a company registered under the Companies Act 1965 
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APPENDIX TO THE CONDITIONS OF CONTRACT 
 

Clause 
4.1(a) 

 
Officer(s) empowered to approve variations according to the limits as set out in Perintah Tetap Pengurusan 
Perolehan & Pentadbiran Kontrak Datuk Bandar Kuala Lumpur. 

 
 

Financial Limits 
 

Officer 

Jumlah perubahan tambahan terkumpul yang 
dicadangkan tidak melebihi 20% daripada nilai 
kontrak atau tidak melebihi RM1,000,000,000 
mengikut mana yang 
terendah.  
 
Arahan Perubahan (Kurangan). 
 
Star Rate (Kadar Harga). 
 
 
Jumlah perubahan tambahan 
terkumpul yang dicadangkan 
tidak melebihi 30% daripada 
nilai kontrak atau tidak 
melebihi RM4,000,000.00 
mengikut mana yang 
terendah. 
 
 
Jumlah perubahan tambahan terkumpul yang 
dicadangkan melebihi 30% daripada nilai kontrak 
atau melebihi 
RM4,000,000.00. 
 
Dalam semua hal lain. 
 
 

 
Pengerusi:  
Pengarah Jabatan atau Pegawai 
Penguasa yang dinamakan di dalam 
kontrak 
 
 
 
 
 
 
Pengerusi:  
Pengarah Eksekutif (Pengurusan 
Projek)  
 
Pengerusi Ganti: 
Pengarah Eksekutif (Perancangan) 
 
 
 
Pengerusi: 
Datuk Bandar 

 
 

4.1(b) Officer(s) empowered to take 
action on behalf of the Datuk 
Bandar Kuala Lumpur in respect of: 

 
Clauses 51, 52, 53, 58 and 66...... 

 
13 Performance Bond 

 
Amount of Guarantee ………………………………………… RM........................................................... 

 
Guarantor Bank/Insurance Company/ 

 
Finance Company ...................................................... 

 
Guarantee No............................................................. 

 
15 Minimum insurance cover for any one accident or series of accidents arising out of one event 

 
.................................................................................. 

 
 

Policy   No.................................................. 
 

Period of insurance.................................. 
 

15.1 (b)  Amount  of excess ........................................................... RM........................................................... 
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APPENDIX TO THE CONDITIONS OF CONTRACT • (Cont'd) 
 

Clause 
 
 

17 SOCSO Scheme registration number....................................................... 
 
 

18 Amount to be added to full value 
of Contract Sum as the insured sum RM........................................ 

 

Total Amount Insured ............................ RM........................................ 
 

Policy No......................................... 
 

Period of insurance ....................................... 
 

18 (b) 
 

21.2 

Amount of excess …………………………………………………………… RM..................................... 
 

Date of Tender .................................. 

 

 
28.1 Value of work to be executed including 

materials and goods to be delivered before 

First Interim Certificate will be issued .................................. RM..................................... 
 

28.2 Value of work to be executed including 
materials and goods to be delivered before each 
subsequent Interim Certificate will be issued .................................. RM..................................... 

 
 

28.6 Period for honouring payment certificate 
(if none stated, then within thirty (30) days 
of the issue of the Certificate) .................................. 

 
 

34.4. Work covered by P.C. Sums for which the Contractor 
will be permitted to tender .................................. 

 

 
38.2 'Date for Possession' of the Site .................................. 

 
 

39.1 'Date for Completion' for whole of the Works…………………………….. 
 

40.2 Liquidated and Ascertained Damages 
at the rate of ... ................................................ RM...................................per......................... 

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



 

APPENDIX TO THE CONDITIONS OF CONTRACT- (Cont'd) 
 

Clause 
 

41.1 Sectional Completion: 
 

 
Identification of 

Sections or parts 

 
Date for Possession 

[Clause 38.3] 

 
Date for 

Completion 

 
Liquidated & Ascertained 

Damages 

    

 
 
 
 
 

48.1(a) Defects Liability Period (if none stated, 
then the period is twelve (12) months) ........................................................... 

 
 
 

5.3, 5.4, 15.3, Percentage of on-cost charges ... ........................................................ 5% 
17.3(b), 18.2   

48.2, 
56.2(d) 

Percentage of on-cost charges ……………………………………………. 10% 
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DP.KERJA-Pind.2/2025

DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 6. SKOP KERJA
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DP.KERJA-Pind.2/2025

SK/1

DEWAN BANDARAYA KUALA LUMPUR
JABATAN PEMBANGUNAN KOMUNITI DAN KESEJAHTERAAN BANDAR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

SKOP KERJA

1.0 PENDAHULUAN

1.1 Skop kerja merupakan panduan kepada petender. Petender perlu
mengenalpasti kerja sebenar dan membuat lawatan tapak untuk
memperolehi maklumat berhubung ukuran, sifat dan keadaan kawasan
kerja agar dapat membantu perkara-perkara yang perlu di ambil kira
dalam membuat tawaran harga dengan teratur. Tiada tuntutan yang
boleh dibuat ke atas sebarang maklumat yang diberi tidak mencukupi
atau lengkap selepas tempoh penenderan.

1.2 Dokumen ini menetapkan skop kerja bagi kontraktor yang telah dilantik
oleh Dewan Bandaraya Kuala Lumpur (DBKL). Kontraktor
bertanggungjawab memahami skop kerja dan memastikan pematuhan
terhadap semua keperluan yang ditetapkan oleh Pegawai Penguasa
(S.O.).

1.3 Kontraktor hendaklah menjalankan penilaian awal sebelum memulakan
kerja bagi memastikan semua maklumat tapak telah diperoleh dan
difahami. Sebarang tuntutan kos akibat kegagalan kontraktor dalam
mendapatkan maklumat awal tidak akan diterima.

2.0 LOKASI

2.1 Lokasi tapak kerja adalah di kawasan Program Perumahan Rakyat
(PPR) Kg Muhibbah (Blok E, Blok F, Pusat Penjaja Muhibbah dan Surau
Nur Asy-Syakirin)

2.2 Pihak petender digalakkan untuk melawat tapak tersebut untuk lazim /
biasa dengan keadaan sekitar dan peruntukan yang melibatkan kos
kepada harga tawaran kerja.

3.0 BIDANG KERJA

3.1 Kerja-Kerja Mengecat, Menyelenggara Dan Lain-Lain Kerja Berkaitan
di kawasan PPR Kg Muhibbah (Blok E, Blok F, Pusat Penjaja
Muhibbah dan Surau Nur Asy-Syakirin)
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3.2 Kawasan yang terlibat bagi kerja-kerja tersebut adalah seperti berikut:-

(i) Blok E (Termasuk Wakaf dan Rumah Sampah)
(ii) Blok F (Termasuk Wakaf)

(iii) Pusat Penjaja Muhibbah
(iv) Surau Nur Asy-Syakirin

Nota : (Bahagian luaran/dalam termasuk kaki lima, balkoni, tangga, pintu,
jenang tingkap/pintu, siling, ruang lobi lif, saluran paip dan lain-lain)

**(Bahagian luar dan dalam bagi Pusat Penjaja Muhibbah dan Surau Nur
Asy-Syakirin)

3.3 Petender DIGALAKKAN melawat ke kawasan tapak cadangan bagi
mengenal pasti kawasan dan tentuan kerja serta dimaklumkan secara
jelas spesifikasi kerja sebelum mengemukakan harga tawaran.

3.4 KERJA-KERJA PENDAHULUAN (PRELIMINARIES WORK)

Sebelum Kerja-kerja utama dijalankan pihak kontraktor hendaklah
melaksanakan kerja-kerja pendahuluan berupa peraturan-peraturan
seperti berikut :-

3.4.1 Penyediaan Bon Pelaksanaan (Perfomance Bond),
Insurans,Senarai Nama Pekerja, Jadual Program Pelaksanaan
Kerja dan yang berkaitan dengannya.

3.4.2 Penyediaan Papan Tanda Projek empat (4) unit di tapak kerja
dan Papan Tanda Amaran di tapak kerja.

3.4.3 Kontraktor hendaklah menyediakan pasukan pekerja yang
sesuai, berkebolehan, berpakaian seragam berwarna merah
yang ditetapkan oleh Jabatan (pakaian bercetak
KONTRAKTOR DBKL berserta nama syarikat) dan boleh
berkomunikasi dengan baik. Kontraktor hendaklah memastikan
mengambil permit yang sah sekiranya menggunakan pekerja-
pekerja asing.

3.4.4 Kontraktor hendaklah menyediakan sekurang-kurangnya
seorang penyelia untuk pasukan pekerja dan menjadi wakil
kepada kontraktor di dalam urusan kerja harian di tapak.
Penyelia tersebut hendaklah sentiasa berada di kawasan
tempat bekerja pada setiap hari bekerja serta mempunyai alat
perhubungan yang sesuai supaya mudah dihubungi.
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3.4.5 Kontraktor perlulah melantik seorang Penyelia Keselamatan
Tapak Bina yang kompeten (berdaftar dengan JKKP) bagi
memastikan setiap aspek keselamatan dipatuhi sebagaimana
yang dinyatakan dalam Peraturan-Peraturan Keselamatan dan
Kesihatan Pekerjaan yang terkini.

3.4.6 Semua pekerja kontraktor hendaklah memakai tag pengenalan
diri semasa bertugas dan melaporkan diri di pejabat kawasan
setiap hari sebelum memulakan sebarang kerja di tapak.

3.4.7 Pihak kontraktor juga diminta membuat kerja-kerja penyediaan
tapak.

3.4.8 Kontraktor hendaklah menyediakan jadual carta perbatuan
sepanjang tempoh penyiapan kerja untuk kerja-kerja
mengecat, menyelenggara dan lain-lain kerja berkaitan.

3.4.9 Kontraktor adalah dikehendaki untuk menyediakan notis
makluman kepada penghuni kawasan yang terlibat tiga (3) hari
sebelum menjalankan kerja-kerja di tapak.

3.4.10 Kontraktor hendaklah menyediakan dan menghantar kepada
Pegawai Penguasa dua salinan laporan kemajuan kerja
bulanan (yang mengandungi kerja sebelum, semasa dan
selepas untuk setiap skop kerja yang telah dijalankan di tapak)
termasuk laporan kerja dan kewangan (s-curve).

3.4.11 Semua kerja-kerja pemeriksaan hendaklah disahkan oleh
Pegawai Penguasa atau wakil yang ditentukan.

3.4.12 Untuk mengelakkan sebarang gangguan dan kejadian yang
tidak diingini, pihak Pegawai Penguasa tidak akan
menyediakan punca kuasa elektrik untuk peralatan yang
memerlukan kuasa elektrik. Oleh yang demikian kontraktor
hendaklah menyediakan alat bekalan kuasa elektriknya sendiri.

3.5 SAMPEL DAN KATALOG

3.5.1 Kontraktor hendaklah mengemukakan sampel dan katalog
bahan bersama dengan maklumat teknikal sokongan untuk
kelulusan sebelum kerja-kerja dilaksanakan di tapak. Semua
sampel yang diluluskan hendaklah menunjukkan piawaian
yang perlu dikekalkan dalam pelaksanaan kerja-kerja di tapak.
Bahan yang ditolak hendaklah dialih keluar dari tapak.
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3.6 CADANGAN REKABENTUK

3.6.1 Kontraktor hendaklah menyediakan sekurang-kurangnya tiga
(3) cadangan skema warna bagi kerja-kerja mengecat dinding
luar bangunan. Cadangan tersebut hendaklah merangkumi
Rekabentuk 3D, Slaid pembentangan dan Lukisan perspektif
dan lain-lain. Semua cadangan hendaklah dikemukakan untuk
semakan dan kelulusan sebelum kerja-kerja mengecat
dijalankan.

3.7 KERJA MENGECAT

3.7.1 Penyediaan Permukaan

(i) Menghapuskan pokok kecil/tumbuhan yang tumbuh pada
permukaan bangunan.

(ii) Merawat kawasan yang dijangkiti kulat dengan bahan
kimia cucian fungisid.

(iii) Membuang cat sedia ada yang menggelupas atau tanggal
menggunakan kaedah waterjet atau sanding.

(iv) Menutup retak (< 0.3mm) menggunakan cat kalis air
elastomerik jenis cecair satu komponen.

(v) Menutup retak melebihi 0.3mm dengan bahan pengisi
retak yang diluluskan.

(vi) Memplaster semula mana-mana permukaan simen atau
tekstur spray yang pecah, renggang atau tertanggal.

3.7.2 Mengecat Permukaan Bersimen

(i) Menyapu satu (1) lapisan Wall Sealer yang diluluskan.

(ii) Menyapu dua (2) lapisan cat kemasan luar jenis
Weatherbond (berasaskan akrilik) atau yang setara dan
diluluskan.

3.7.3 Sistem Sapuan Cat – Permukaan Logam / Kayu

(i) Menyapu satu (1) lapisan Red Oxide Primer atau primer
antikarat setara yang diluluskan.

(ii) Menyapu dua (2) lapisan cat gloss kemasan akhir yang
diluluskan.U
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3.8 KERJA-KERJA BERKAITAN

3.8.1 Pihak kontraktor hendaklah bertanggungjawab memastikan
sebarang kerja-kerja yang melibatkan permit kerja seperti
permit pemasangan mast climber, gondola, abseiling,
perancah dan permit yang berkaitan diperolehi sebelum kerja-
kerja dilaksanakan ditapak.

3.8.2 Bagi kerja di tempat yang berisiko tinggi, pihak kontraktor
hendaklah mematuhi segala aspek keselamatan seperti
pemakaian abah-abah keselamatan, kasut keselamatan, tali
nyawa dan topi keselamatan kepada pekerja semasa kerja-
kerja dilaksanakan di tapak.

3.8.3 Pegawai Penguasa berhak memberhentikan sebarang kerja di
tapak (Stop Work Order) sekiranya didapati pihak kontraktor
tidak mematuhi aspek keselamatan.

3.8.4 Kontraktor hendaklah melaksanakan lain-lain kerja yang
berkaitan seperti yang diarahkan oleh Pegawai Penguasa atau
wakil dari semasa ke semasa.

3.9 JAMINAN PRODUK (WARRANTY & GUARANTEE)

3.9.1 Kontraktor dikehendaki mendapatkan surat jaminan produk
(warranty & guarantee) daripada pengilang atau pembekal
sekurang-sekurangnya SEPULUH (10) TAHUN daripada tarikh
kerja siap di tapak.

3.9.2 Kontraktor  juga hendaklah mengganti atau membaiki peralatan
yang cacat atau rosak  dalam tempoh tanggungan kecacatan
tersebut.

4.0 KEMUDAHAN PERHUBUNGAN

4.1 Untuk memastikan perkhidmatan kerja tersebut berjalan lancar,
kontraktor adalah dikehendaki menyediakan kemudahan perhubungan
seperti menyediakan talian ‘hot line’ atau kaedah-kaedah lain yang
bersesuaian.

4.2 Pihak kontraktor perlu menyediakan dua (2) set komputer yang terkini di
mana peralatan ini akan disimpan dan digunakan oleh Pegawai
Penguasa atau wakil bagi tujuan pemantauan kerja.
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5.0 LATIHAN/KURSUS

5.1 Petender yang berjaya adalah diwajibkan untuk mengadakan satu sesi
latihan/kursus yang berkaitan dan bersesuaian untuk tiga puluh lima (35)
orang pegawai/kakitangan penyelenggaraan DBKL sepanjang tempoh
kontrak. Segala kos latihan/kursus, pengangkutan, penginapan,
makanan dan lain-lain kos yang berkaitan adalah termasuk di dalam
dokumen (kos dibiayai/ditanggung sepenuhnya oleh petender yang
berjaya).

5.2 Program latihan/kursus yang diadakan adalah berkaitan pelaksanaan
prosedur kerja yang berkaitan, peralatan kerja, teknologi kejuruteraan
terkini, perkongsian kerja-kerja yang pernah dilaksanakan melibatkan
rintangan yang dihadapi berserta cadangan penambahbaikan bagi
melancarkan lagi kerja-kerja baik pulih di tapak. Program latihan/kursus
juga perlulah melibatkan garis panduan keselamatan dan kesihatan
kerja di tapak bina.

5.3 Pihak kontraktor adalah diwajibkan untuk menyediakan segala kertas
kerja dan modul  latihan/kursus (handout) yang berkaitan sepanjang
tempoh latihan/kursus.

6.0 TUNTUTAN BAYARAN BAGI KERJA YANG TELAH SIAP DI TAPAK

6.1 Kontraktor hendaklah mengemukakan tuntutan bayaran kemajuan
projek beserta semua dokumen sokongan (inbois dan lain-lain) dalam
tempoh tujuh (7) hari selepas Sijil Bayaran Kemajuan di terima oleh
kontraktor.

6.2 Kegagalan mengemukakan tuntutan dalam tempoh yang ditetapkan
memberi hak kepada Pegawai Penguasa untuk mengenakan penalti
atau tidak memproses sebarang pembayaran bagi setiap kerja tersebut.
Kelewatan ini juga boleh menjejaskan penilaian prestasi kontraktor bagi
tender yang akan datang.

6.3 Setiap tuntutan bayaran kemajuan hendaklah dikemukakan dalam tahun
yang sama berdasarkan tarikh siap kerja sebenar bagi setiap kerja yang
dilaksanakan.
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 7. RINGKASAN TENDER
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NOTA TERHADAP RINGKASAN TENDER

1. Ringkasan Tender hanyalah merupakan panduan kepada kontraktor dalam

menentukan sebutharga. Oleh itu, rujukan mestilah dibuat terhadap spesifikasi dan

lukisan.

2. Harga atau jumlah bagi butir-butir di dalam Ringkasan Tender adalah dianggap

merangkumi kesemua tanggungjawab dan kewajipan kontraktor dan segala perkara

yang perlu untuk menyiapkan kerja supaya selaras dengan spesifikasi dan lukisan.

3. Kerja-kerja dan bahan-bahan yang dinyatakan di dalam Ringkasan Tender adalah

dijelaskan di dalam bahagian spesifikasi yang berkaitan denganya. Keperluan-

keperluan lanjut mungkin dicatatkan di lain-lain bahagian spesifikasi atau pun

keperluan lain.

4. Kontraktor mestilah melawat tapak binaan dan mengenalpasti keadaan tapak dan

segala aspek kerja sebelum menentukan nilai harga bagi kerja-kerja tersebut.

5. Sebarang kesilapan atau kekurangan  di dalam Ringkasan Tender tidak memberi

kesan terhadap jumlah sebutharga. Kesilapan-kesilapan ini harus diperbetulkan

supaya jumlah campuran harga-harga bagi butir-butir di dalam Ringkasan Tender

menyamai jumlah sebutharga.

6. Jika Pegawai Penguasa berpendapat bahawa harga untuk butir-butir kerja tertentu di

dalam Ringkasan Tender tidak munasabah, ia berhak mengubahsuaikan

menyelaraskan harga-harga tersebut asalkan jumlah asal sebutharga tidak berubah.

7. Kesemua butir-butir kerja yang ditunjukkan dalam lukisan dan dinyatakan di dalam

spesifikasi adalah dianggap telah termasuk di dalam sebutharga sama ada ianya

disenaraikan di dalam Ringkasan Tender atau pun sebaliknya.

8. JUMLAH TAWARAN KESELURUHAN yang ditawarkan dalam dokumen ini

adalah telah termasuk turun naik harga. Oleh itu, apa-apa kenaikan atau pengurusan

dalam turun naik harga tidak akan diambilkira dalam menentukan Jumlah Harga

Kontrak Muktamad.
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DEWAN BANDARAYA KUALA LUMPUR
JABATAN PEMBANGUNAN KOMUNITI DAN KESEJAHTERAAN BANDAR

RINGKASAN TENDER

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA
BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

Saya / Kami yang bertandatangan di bawah ini telah melihat serta memahami segala isi kandungan dan
arahan dalam tawaran dan dengan ini bersetuju membekal buruh, tenaga mahir dan bahan-bahan bagi
menyempurnakan kerja-kerja tersebut :-

Jumlah Wang Pukal keseluruhan Tawaran saya/kami bagi tawaran ini adalah Ringgit Malaysia
…………………………………………………………………………………………………………………………….
..………………………………………………………………………………………………….………………………..
(RM…………………………………………………………).
yang mana terdiri daripada berikut :

ITEM DESCRIPTION FROM
PAGE NO

AMOUNT (RM)

1. PRELIMINARIES BQ/6

2. EXTERNAL/INTERNAL REPAINTING WORKS BQ/8

3. PROVISIONAL SUM BQ/9 RM150,000.00

JUMLAH HARGA TAWARAN
DIBAWA KE BORANG TENDER (FT/2 perenggan 4)

Nota :-

Petender hendaklah maklum bahawa tawaran harga yang dikemukakan adalah berdasarkan ’firm price tender’ dan telah
pun mengambil kira risiko perubahan harga bahan binaan.

Tandatangan Petender

Nama Petender

Nama Syarikat

Alamat Syarikat

Tarikh

Telefon

Fax

:  _______________________

:  _______________________

:  _______________________

:  _______________________

_______________________

_______________________

:  _______________________

:  _______________________

:  _______________________

Tandatangan Saksi

Nama Saksi

Nama Syarikat

Alamat Syarikat

Tarikh

Telefon

Fax

: ________________________

: ________________________

: ________________________

: ________________________

_______________________

________________________

:________________________

: ________________________

: ________________________
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 8. SENARAI KUANTITI

i. PREAMBLES TO BQ

ii. BILL OF QUANTITY

iii. JADUAL KADAR HARGA
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PREAMBLES TO BILL OF QUANTITIES

1.0 Definitions

1.1 In this document entitled “Method of Measurement” unless the context otherwise
requires, the following words and expression shall have the meanings hereby
respectively assigned to them, that is to say:

a) “Conditions of Contract” means the Conditions of Contract referred to in
the Tender.

b) Words and expressions to which meanings are assigned in the
Conditions of Contract have the same meanings in the Method of
Measurement.

c) Words and expressions to which meanings are assigned in the
Specification and Drawings referred to in the Conditions of Contract have
the same meanings in the Method of Measurement.

d) “Bills of Quantities” means a list of items giving brief identifying
descriptions and estimated quantities of work comprised in the execution
of the works to be performed.

e) “Daywork” means the method of valuing works on the basis of the time
spent by the workmen, the materials used and the plant employed.

f) Items designated as “Provisional” and required to be priced by the
Tenderer are items for which the quantities of work to be executed cannot
be determined with the same degree of accuracy as other items but for
which it is deemed necessary to make provision.

2.0 General Direction

2.1 In this Bills of  Quantities the headings, sub-headings and item descriptions
identify the works covered by the respective items but the exact nature and
extent of the works to be performed (and to which such items refer), the
conditions affecting and the obligations to be undertaken in its execution shall be
ascertained by reference to the Drawings, Specification and Conditions of
Contract as the case may be and read in conjunction with the matters listed
against the relevant “Item Coverage” in the “Units and Methods of Measurement”
and clarified by the matters listed in the respective sections.

2.2 Except where expressly shown to the contrary items descriptions generally are in
respect of components of the Permanent Works and not of the operations
involved in constructing the works.
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2.3 The rates and prices entered in the Bills of Quantities shall be deemed to be the
full inclusive of the work covered by several items including the following unless
expressly stated otherwise:

i) Labour and all costs in connection therewith.

ii) The supply of materials, goods, storage and all costs in connection
therewith including cutting waste, small quantities, narrow widths and
delivery to Site.

iii) Plant and all costs in connection therewith.

iv) Fixing, erecting and installing or placing on materials and goods in
position including around obstruction, tolerances, penetration working
space, overbreaks etc.

v) Temporary works (other than those for which separate items are
expressly provided).

vi) The cost of complying with the Specification and the Conditions of
Contract.  The rates shall also allow for the phasing requirements of the
including the effect on the programming of the works of all traffic and
drainage diversions, special structural requirements, earthworks
restrictions, alterations to services, and street lighting (executed under
the Contract of in conjunction with it) and all other requirements of the
contract.

vii) General and particular obligations, liabilities and risks involved in the
execution of the works set forth or reasonably implied in the documents
on with the tender is based.

viii) Establishment charges, overheads and profit.

ix) Everything contingently and indispensably necessary to construct and
complete that works by whatever  method the Contractor may adopt.

2.4 The words “Price” and “Prices” in this Bill of Quantities shall include
“rates” as referred to in the Conditions of Contract.

3.0 Measurements

3.1 The measurements of work shall be measured generally in accordance with the
Standard of Measurement of Building works for use in Malaysia – 2nd Edition
(Metric) issued by the Institution of Surveyor Malaysia and shall be next as they
are finished and fixed the works, and the rates and prices shall include whatever
allowance is considered by the contractor to be necessary for waste.U
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4.0 Unpriced Items

4.1 Items against which no price or rate entered shall be deemed to be covered by
the other entered rates in the Bills of Quantities.

5.0 Services

5.1 The information in the contract as to the where about of existing services and
mains is believed to be correct but the Contractor shall not be relieved of his
obligations under Clause 15 of the Conditions of the Contract.  The contractor
shall include in his rate and prices for taking measures for the support and full
protection of pipes, cables and other apparatuses during the progress of work
and for keeping the Engineer informed of all arrangements he makes with the
owners of owned services.  Statutory Undertakes and Public Authorities as
appropriate and for ensuring that no existing mains and services are interrupted
without the written consent of the appropriate authority.

6.0 Labour

6.1 Labours in connection Nominated Sub-Contractors shall include: -

(a) In the case of work of services executed, for affording the use of existing
working space, access, temporary roads, erected scaffolding, working
shelters, staging, ladders, hoists, storage, latrines, messing, welfare and
other facilities existing on site and the provision of protection, water,
electricity for lighting and clearing away rubbish and debris arising from
the work.

(b) In the case of goods, materials or services supplied for taking delivery,
unloading, storing, protection and retuning crates, cartons and packing
materials.

7.0 Differences in Billing and Phraseology

7.1 Difference in the method of billing and in phraseology used in various parts of the
Bills of Quantities will not be recognized as a basis any claim for an increase in
the Contract price.

8.0 Except where stated to the contrary, all rates for items including materials
obtained outside the Site shall include for all royalties and dues which the
Contractor may be required to pay.
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PBQ/4

9.0 All items are to be prices in Malaysian and abbreviations are used: -

Units Abbreviation

Millimeter mm

Linear Meter lin.m

Square Millimeter sq.mm

Square meter sq.m

Cubic meter cu.m

Kilogram kg.

Metric Tonne m.ton

Number nos.

Hour H

Week wk

Provisional Sum Prov.

Lump Sum L.S.

13.0 General Principles

13.1 The Quantities given in the annexed Bills of Quantities for the various items are
Approximate and Provisional Only and given to provide a common basis for
tendering.  The basis of payment will be actual quantities of works ordered and
carried out as measured by the S.O. and valued at the rates or prices quoted in
the Bills of Quantities where applicable, and otherwise at such rates or prices as
may be fixed within the terms of Contract.
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JABATAN PEMBANGUNAN KOMUNITI DAN KESEJAHTERAAN BANDAR
DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

SENARAI KUANTITI

BIL DESCRIPTION AMOUNT
(RM)

A

1.

2.

3.

4.

5.

PRELIMINARIES

GENERAL

Contract
The Form of Agreement and Conditions of Contract to be used will be
the standard form of Agreement {DBKL 203A (Rev.1/2010)} sanctioned
and used by the Datuk Bandar for his Building Contracts, a copy of
which may be seen on application to the office of the Pengarah Jabatan
Pembangunan Komuniti dan Kesejahteraan Bandar during normal
office hours.

Site Works
The contractor shall inspect the sites before tendering to acquaint and
ascertain for himself the nature and extent of site clearance work. All
rubbish shall be carted away and dumped at approved DBKL dumping
ground, unless directed otherwise by the Superintending Officer.

Figured Dimension
Figured dimensions shall be followed in preference to scaled
dimensions and all dimensions and particulars shall be taken from the
actual works.

Expedition of Works
The works must be carried out with due diligence and expedition and
the whole of the works including extra and additional works must be
completed by date mentioned in this contract.

Contractor’s Storage and Worker’s Accommodation
Erect in position approved by the S.O. adequate, secure and watertight
temporary buildings and storage facilities for use during the execution
of the Contract Works either on site or elsewhere as directed by the
S.O. and maintain. Cement stores shall have floors raised at least
300mm above ground level. On completion the building shall be
removed, cleared away and their sites cleared and reinstated to their
original within one week of receipt of orders from the S.O, for removal.

c/f   :
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION AMOUNT
(RM)

A

5.

6.

7.

PRELIMINARIES (Cont’d)                                                            b/f  :

GENERAL (Cont’d)

Contractor’s Storage and Worker’s Accommodation (Cont’d)
The contractor shall make proper arrangements for and pay all charges
in connection with conservancy. Contractor shall take note NO
workers are allowed to stay within the site. As such, the contractor
shall arrange proper accommodation for workmen elsewhere
outside the site area. Any arrangements for these facilities shall, in
every respect, conform and be maintained to the satisfaction of the
health and/or other Local Authorities. In no way shall the workers be all
allowed to use the sanitary facilities of the surrounding buildings.

Signboard
The contractor shall provide and erect four (4) signboard on
substantial mild steel frame as per drawings. The exact wording and
citing shall be as directed by the Superintending Officer.

Insurance
The contractor will held responsible for any accidents to persons or
property caused by negligence or otherwise on his part in the carrying
out of this contract. He shall hold blameless the Datuk Bandar for any
liability under this clause and shall insure himself, sub-contractors,
nominated sub-contractors and other contractors appointed to carry out
works at the site against any risk in this respect.

The contractor must within seven days from the date of notification that
his tender has been accepted in writing by the Superintending Officer
before the contract documents are signed submit insurance policies
indemnifying the Datuk Bandar.

The contractor shall take out the following insurance policies and
include the cost of the premiums in his Preliminaries: -

1) Workmen’s Compensation OR Employers Liability (where
employees are covered by SOCSO).

2) All Risk (including Public Liability the amount of   which shall be
unlimited for the period and RM200,000.00 for any one accident).

c/f   :

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



DP.KERJA-Pind.2/2025

BQ/3

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION AMOUNT
(RM)

A

7.

8.

PRELIMINARIES (Cont’d) b/f  :

GENERAL (Cont’d)

Insurance (Cont’d)
The Insurance Policies shall also cover the Datuk Bandar, his
employees and agents’ accident while on the project site. The policies
shall be in the joint names of Datuk Bandar Kuala Lumpur; the
contractor and all other contractors connected with the project.

All insurance required to be taken out as stipulated in this contract will
have to be arranged through one of the insurance consultants of the
Panel of Insurance Consultants for Dewan Bandaraya Kuala Lumpur.

Employees Sosial Security Act, 1969 (SOCSO)
(a) Provided the Contractor will not be required to take out any

workmen’s compensation insurance policy if the workers employed
in the works are liable for coverage under the Employees Sosial
Security Act, 1969, the contractor shall register his employees and
contribute under the Social Security Scheme (SOCSO) in the
places where the scheme is implemented and comply with the
Code Number of all the workers on site to the Superintending
Officer for checking.

(b) The contractor shall make payment of all Contribution from time to
time on the first day on which the same ought to be paid and until
the completion of his contract, and upon demand the contractor
shall produce to the Superintending Officer contribution cards or
stamp vouchers as evidence of payment of such contribution.

(c)  If any default is made by the contractor in complying with the terms
of his clause the Superintending Office may without prejudice to
any other remedy available to Datuk Bandar for breach of any
terms of this contract: -

i) Withhold all payments which would otherwise be due the
contractor under this contract and out of such moneys so
withheld satisfy any claims for compensation by workmen
that would have been borne by SOCSO had the contractor
not made default in maintaining the contribution and or

c/f   :
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION AMOUNT
(RM)

A

8.

9.

PRELIMINARIES (Cont’d)                                                              b/f  :

GENERAL (Cont’d)

Employees Sosial Security Act, 1969 (SOCSO) (Cont’d)

ii) Pay such contributions have become due and remain
unpaid and deduct the amount of such contributions from
any moneys due or become due to the contractor.

(d)   Nothing in this clause shall be construed to take away or to waive
or in any manner to modify the right of the Datuk Bandar to be
indemnified by the Contractor in respect of all compensation, costs
and other expenses whatsoever which by reason of the Contractor
default or otherwise become payable by the Datuk Bandar under
the said Legislation or other Law.

(e) The Contractor shall also, effect an Employers Liability Insurance
Policy to indemnify the Contractor the sub-contractors (provided
there is no workmen’s compensation insurance in force) and the
Datuk Bandar including all servants of the Datuk Bandar against
any liability arising out of claims by any and every workmen
employed for the purpose of the performance of this contract under
common law and by the Social Security Organisation by virtue of
Section of the Social Security Art, 1969.

(f) If the Contractor is contributing to SOCSO, it is deemed that he has
included his contributions into the Preliminaries item.

Performance Bond

The contractor will be required to submit a Performance Bond with the
Datuk Bandar for the sum of 5% of the Contract Value, discharge from
bond being made 12 months after expiry of Defect Liability Period.

The Performance Bond shall be in the form of a Bank Guarantee of
Insurance Guarantee from an approved Insurance Company registered
in Malaysia, on guarantee forms approved by Dewan Bandaraya Kuala
Lumpur.

c/f   :
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION AMOUNT
(RM)

A

10.

11.

12.

13.

PRELIMINARIES (Cont’d)                                                              b/f  :

GENERAL (Cont’d)

Progress Reports
The contractor shall allow for preparing and submitting to the
Superintending Officer and building team, two (2) copies of monthly
progress reports (including stages before, since and completed
works at every scope of works) in properly bound volume and
individual component progress made in the preceding month. Such
reports shall show problems encountered cumulative progress towards
scheduled completion, expressed as a percentage, of all items shown
approved programme and shall also include a summary of the progress
achieved through every phase of the contract.

Report shall relate to key date achievement and indicate the degree of
critically on such activity. Any delays or potential delays shall be clearly
identified and a statement given as to the measures to be taken to
maintain the key dates.

All progress photographs shall be properly compiled and dated in an
album to form part of the monthly report submission.

Progress Photograph
The contractor shall provide copies of progress photographs for
Superintending Officer and building team, sets of coloured postcards
size and showing each elevation of each block, or as directed by the
Superintending Officer, at every site meeting.

Site Meetings
The contractor or his representative shall arrange and attend site
meetings at monthly or at other intervals as directed by the
Superintending Officer.

On Completion
All rubbish as it accumulates from time to time during the progress of
the works, and at completion, including that of sub-contractors shall be
cleared and carried away when directed.

Take down and clear away all plant and temporary work including
sanitary conveniences, offices, sheds etc, unless otherwise described
and make good.

c/f   :
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION AMOUNT
(RM)

A

14.

15.

16.

17.

18.

19.

20.

PRELIMINARIES (Cont’d)                                                              b/f  :

GENERAL (Cont’d)

On Completion (Cont’d)
Remove all existing rubbish, debris and surplus materials, and clear
floors, paving, internal and external surfaces, etc, and leave work clean
and tidy to the satisfaction of the Superintending Officer.

Temporary Hoarding
The Contractor shall provide for the S.O. or his representatives and
Consultants the hoarding.

Tools, Equipment & Machinery
The Contractor shall provide suitable method for repainting high-rise
buildings. Including the use of machineries such as mast climbers,
abseiling, scaffolding, gondola, sky lift etc.

Proposal Design
The Contractor shall provide at least three (3) proposal colour scheme
design of external wall painting. Including proposed 3D design, slide
presentation, perspective drawing etc.

Supervision Equipment
For monitoring purposes, the Contractor must provide two (2) nos
laptop with suitable specification where this equipment will be kept by
Superintendent Officer.

Training Course
The Contractor must conduct one (1) training/course session for thirty-
five (35) DBKL maintenance officers/staff throughout the contract
period. All training/course costs, transportation, accommodation, food
and other related costs are included in the document (costs fully
funded/borne by the successful tenderer).

Site Equipment for the S.O. and S.O.’s Representative
(i) Safety Helmet – 5 Nos
(ii) Safety Shoes – 5 Pairs
(iii) Laser Measurement
(iv) Roller Measuring Wheel
(v) Protimeter
(vi) Crack Width Ruler
(vii) Digital Vernier Caliper
(viii) Ultrasonic Paint Thickness Gauge

Jumlah dibawa ke Ringkasan Tender (M/S RT/2)
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION QTY UNIT RATE
(RM)

AMOUNT
(RM)

B

1.

2.

3.

(All quantity are provisional and subject to
remeasurement)

EXTERNAL FAÇADE REPAINTING
WORKS

SUPPLY & APPLY EXTERNAL
REPAINTING WORKS

Presented below is the scope of works to be
undertaken for each designated painting
area. Tenderers are required to provide
prices for item 1 and item 2 only. All
remaining items shall be deemed included in
the overall rates.

Surface Preparation
i. To remove invasive tree/self-seeded

tree at the surface of the building
ii. To treat fungus growing area with

fungicidal wash chemical
iii. To remove existing loose paint with

waterjet / sanding method
iv. To patch hair crack lines (< 0.3mm)

with single-component water-based
liquid-applied elastomeric
waterproofing coating paint.

v. To patch crack lines (> 0.3mm) with
crack filler materials.

vi. To plaster back any broken / chipped
off cement plastering of spray texture.

Cemented Surface: Painting Coating
System

i. To apply One (01) Coat of Wall
Sealer.

ii. To apply Two (02) Coats of
Weatherbond (Arcrylic Based)
Exterior Wall Finish Paint.

Metal/Wood Surfaces: Painting Coating
System

i. To apply One (01) Coat of Red Oxide
Primer or equivalent.

ii. To apply Two (02) Coats of gloss
finishing paint.

-

-

-

-

-

-

c/f
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION QTY UNIT RATE
(RM)

AMOUNT
(RM)

B.

i.

ii.

i.
ii.
iii.
iv.

(All quantity are provisional and subject
to remeasurement)

REPAINTING WORKS (Cont’d)

SUPPLY & APPLY EXTERNAL
REPAINTING WORKS (Cont’d)

Blok E, PPR Kg Muhibbah
Blok F, PPR Kg Muhibbah

SUPPLY & APPLY EXTERNAL AND
INTERNAL REPAINTING WORKS

Pusat Penjaja Muhibbah
Surau Nur Asy-Syakirin
Wakaf
Rumah Sampah

**Remark: External/Internal wall
including corridor, balcony,
staircase, door, door/window
frame, ceiling, lift lobby, pipeline
etc.

** Product Warranty & Guarantee from
supplier AT LEAST 10 YEARS

1
1

1
1
2
1

Blok
Blok

Blok
Blok
Blok
Blok

b/f

Jumlah dibawa ke Ringkasan Tender (M/S RT/2)
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CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL DESCRIPTION UNIT QTY RATE
(RM)

AMOUNT
(RM)

C.

(All quantity are provisional and subject to
remeasurement)

PROVISIONAL SUM

Kerja-kerja luar jangka / kecemasan
bergantung kepada keperluan dan arahan
daripada Pegawai Penguasa tertaluk kepada
bilangan sebenar.

1. Kerja-kerja Saluran Air Hujan /Gutter

2. Kerja-kerja Kalis Air

3. Kerja-kerja Paip

4. Kerja-kerja Besi / Railing

5. Kerja-kerja Siling

Nota :-
“PROVISIONAL” hanya akan digunakan atas
arahan Pegawai Penguasa secara bertulis
dan jika tidak digunakan sama ada separuh
atau keseluruhannya, jumlah ini akan ditolak
daripada jumlah harga Kontrak.

LS

LS

LS

LS

LS

55,000.00

50,000.00

30,000.00

10,000.00

5,000.00

Jumlah dibawa ke Ringkasan Tender (M/S RT/2) 150,000.00
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Nota :-
1

2

A -

B -

C -

D -

E -

F- PAPAN TANDA

G- SILING

JADUAL HARGA TAWARAN INI

 ADALAH SEBAHAGIAN DARIPADA KONTRAK

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN KERJA
BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT PENJAJA MUHIBBAH

DAN SURAU NUR ASY-SYAKIRIN) KUALA LUMPUR

Item dalam Jadual Kadar Harga berikut adalah item yang tiada dalam Senarai
Kuantiti.
Harga tersebut akan digunakan untuk perkara Provisional Sum dan Arahan
Perubahan sekiranya ada.

 PAIP

KALIS AIR

SALURAN AIR HUJAN

BESI / RAILING

PINTU

ITEM JADUAL KADAR HARGA

JKH 1
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

A KERJA-KERJA PAIP

A001

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
12mm dia.

m 68.00

A002

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
18mm dia.

m 71.00

A003

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
25mm dia.

m 81.00

A004

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
38mm dia.

m 118.00

A005

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
50mm dia.

m 147.00

A006

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
68mm dia.

m 162.00

A007

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
75mm dia.

m 178.00

A008

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
100mm dia.

m 285.00

A009

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip G.I kelas C siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip G.I bersaiz
150mm dia.

m 315.00

A010

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 12mm dia.

m 10.00

JADUAL KADAR HARGA

JKH 2
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

A011

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 18mm dia.

m 11.00

A012

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 25mm dia.

m 12.00

A013

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 38mm dia.

m 14.00

A014

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 50mm dia.

m 38.00

A015

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 75mm dia.

m 62.00

A016

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 100mm dia.

m 97.00

A017

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 150mm dia.

m 188.00

A018

Kerja-kerja membuka peralatan lama, bekal dan ganti baru
paip UPVC/PVC siap dengan peralatan penyambungan
seperti soket, elbow, tee dan lain-lain untuk paip
UPVC/PVC bersaiz 200mm dia.

m 278.00

STOP COCK

A019
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 12mm

Bil. 30.00

A020
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 18mm

Bil. 36.00

A021
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 25mm

Bil. 40.00
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

A022
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 50mm

Bil. 81.00

A023
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 75mm

Bil. 162.00

A024
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 100mm

Bil. 202.00

A025
Kerja-kerja membuka peralatan lama, membekal dan
mengganti baru stop cock atau Gate-Valve Heavy Duty
jenis tembaga 150mm

Bil. 274.00

KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

B KALIS AIR

B001

Membekal dan memasang siap dua lapisan bahan kalis air
jenis “Expandite Mulseal” siap “Glass Fibre reinforcement
mesh fabric” atau setanding dengannya untuk bumbung
konkrit rata (R.C. Flat Roof).

m² 95.00

B002

Kerja-kerja menampal kebocoran pada sekeliling sudut
siling bilik air dan tandas dengan bahan kalis air Powdax-S
dan Powdax-Rp atau setanding dengannya serta kerja
mengecat.

L/s 400.00

B003

Kerja-kerja menyediakan semua permukaan metal decking,
G.I gutter, dan semua permukaan logam untuk menerima 1
lapis lapisan primer dan 2 lapisan “BAEUR Epoxy Coatings”
atau setanding dengannya.

m² 137.00

B004

Kerja-kerja menyediakan semua permukaan dengan
waterjetting dan membersihkan semua jenis permukaan
metal-decking, G.I. gutter, tangki-air, permukaan logam
untuk menerima [1] lapis lapisan primer dan [2] dua lapisan
"Chosui Epoxy Coating" atau bahan kalis air yang setaraf
jenis acrylic (termasuk kerja-kerja penyambungan).

m² 82.00

JKH 4

U
N
T
U
K
 K

E
G
U
N
A
A
N
 T

E
N
D
E
R
 D

B
K
L
 S

A
H
A
JA



KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

C SALURAN AIR HUJAN

C001
Membuka dan menanggal serta membuang saluran air
hujan yang lama/rosak.

m 4.00

C002

Membekal dan mengganti/memasang baru saluran air
(gutter) jenis G.I separuh bulatan 100mm dia, 0.7mm
tebal dilekatkan pada tumpu kasau dengan pendakap di
setiap 900mm termasuk liku dan spout

m 31.00

C003

Membekal dan mengganti/memasang baru saluran air
(gutter) jenis G.I separuh bulatan 150mm dia, 0.7mm
tebal dilekatkan pada tumpu kasau dengan pendakap di
setiap 900mm termasuk liku dan spout

m 43.00

C004

Membekal dan mengganti/memasang baru saluran air
(gutter) jenis G.I separuh bulatan 230mm dia, 0.7mm
tebal dilekatkan pada tumpu kasau dengan pendakap di
setiap 900mm termasuk liku dan spout

m 58.00

C005

Membekal dan mengganti/memasang baru saluran air
(gutter) jenis G.I. berbentuk segi empat 230mm x 175mm x
100mm 0.7 mm tebal dilekatkan pada tumpu kasau
dengan pendakap disetiap 900mm termasuk liku dan spout
serta dicat satu lapis ` primer red oxide ' dan dua lapisan
cat kilat (gloss)

m 45.00

C006

Membekal dan mengganti/memasang baru saluran air
(gutter) jenis G.I. berbentuk segi empat 230mm x 175mm x
175mm 0.7 mm tebal dilekatkan pada tumpu kasau
dengan pendakap disetiap 900mm termasuk liku dan spout
serta dicat satu lapis ` primer red oxide ' dan dua lapisan
cat kilat (gloss)

m 45.00

C007

Membekal dan mengganti/memasang baru saluran air
(gutter) jenis G.I. berbentuk segi empat 380mm x 250mm x
250mm 0.7 mm tebal dilekatkan pada tumpu kasau
dengan pendakap disetiap 900mm termasuk liku dan spout
serta dicat satu lapis ` primer red oxide ' dan dua lapisan
cat kilat (gloss)

m 75.00

C008
Membekal dan mengganti/memasang baru saluran air
(gutter) jenis UPVC separuh bulatan 150mm dia termasuk
dengan penyambung 'snap'

m² 21.00

C009
Membekal dan mengganti/memasang baru saluran air
(gutter) jenis UPVC berbentuk segiempat 175mm tinggi x
150mm lebar   termasuk dengan penyambung 'snap'

m 26.00

C010

Membekal dan mengganti/memasang baru saluran air
(gutter) tetapi jenis UPVC berbentuk segiempat 250mm
tinggi x 230mm lebar termasuk dengan penyambung
'snap'

m 36.00
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

C011

Membekal dan mengganti/memasang baru paip air hujan
(rainwater down pipe) jenis G.I. 100mm dia 0.7mm tebal
siap dengan sambungan socket dan dipasang pada dinding
dengan paku paip, pemegang paip atau pendakap

m 29.00

C012

Membekal dan mengganti/memasang baru paip air hujan
(rainwater down pipe) jenis G.I. 150mm dia 0.7mm tebal
siap dengan sambungan socket dan dipasang pada dinding
dengan paku paip, pemegang paip atau pendakap

m 18.00

C013

Membekal dan mengganti/memasang baru paip air hujan
(rainwater down pipe) jenis G.I. 230mm dia 0.7mm tebal
siap dengan sambungan socket dan dipasang pada dinding
dengan paku paip, pemegang paip atau pendakap

m 48.00

C014

Membekal dan mengganti/memasang baru paip air hujan
(rainwater down pipe) jenis UPVC 150mm dia. tidak
termasuk liku, penahan hujan serta kepala air keluar yang
dikira berasingan

m 28.00

C015

Membekal dan mengganti/memasang baru paip air hujan
(rainwater down pipe) jenis UPVC 230mm dia. tidak
termasuk liku, penahan hujan serta kepala air keluar yang
dikira berasingan

m 34.00

C016 Penahan hujan untuk UPVC 150mm Bil. 13.00

C017 Penahan hujan untuk UPVC 230mm Bil 16.00

C018 Kepala air keluar (down spout head) untuk UPVC 150mm Bil 90.00

C019 Kepala air keluar (down spout head) untuk UPVC 230mm Bil 110.00
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

D BESI / RAILING

D001
Kerja-kerja menyimen tiang m.s. besi kedalam lantai konkrit
termasuk 4 Bil. M.S. anchor bolt M.S. plate dan kerja
kimpalan.

Bil. 68.00

D002

Membuka yang lama, bekal dan pasang railing dari besi
M.S tubing 12mm-- O- kelas A termasuk memotong,
membengkok, mengimpal dan mengecat satu lapis cat
primer dan dua lapisan cat gloss.

m 31.00

D003 -sama- M.S tubing 20 mm - O -sama- m 39.00

D004 -sama- M.S tubing 25 mm - O -sama- m 56.00

D005 -sama- M.S tubing 30 mm - O -sama- m 74.00

D006 -sama- M.S tubing 38 mm - O -sama- m 97.00

D007 -sama- M.S tubing 50 mm - O -sama- m 100.00

D008 -sama- M.S tubing 63 mm - O -sama- m 104.00

D009 -sama- M.S tubing 75 mm - O -sama- m 112.00

D010 -sama- M.S tubing 100 mm - O -sama- m 155.00

D011 -sama- M.S tubing 125 mm - O -sama- m 233.00

D012 -sama- M.S tubing 150 mm - O -sama- m 300.00

D013

Membekal dan memasang baru M.S. round bar 12mm - O
termasuk memotong, membengkok mengimpal dan
mengecat satu lapisan cat primer oxide dan dua lapisan cat
gloss.

m 19.00

D014 -sama- M.S.round bar 20mm- O -sama- m 48.00

D015 -sama- M.S.round bar 25mm- O -sama- m 71.00

D016 -sama- M.S.round bar 38mm- O -sama- m 131.00

D017

Membekal dan memasang M.S. hollow section 900mm x
900mm - 2.3mm tebal, harga termasuk kerja-kerja
memotong, membengkok, mengimpal dan mengecat satu
lapis cat primer oxide dan dua lapis cat kilat.

m 54.00

D018

Membekal & memasang M.S. Hollow rectangular section
25mm x 50mm – 1.0mm tebal termasuk kerja-kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis cat-kilat.

m 19.00
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

D019

Membekal & memasang M.S. Hollow rectangular section
25mm x 50mm – 1.2mm tebal termasuk kerja-kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis  cat-kilat.

m 26.00

D020

Membekal & memasang M.S. Hollow rectangular section
25mm x 50mm – 2.3mm tebal termasuk kerja-kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis cat-kilat.

m 42.00

D021

Membekal & memasang M.S.Hollow rectangular section
38mm x 63mm x 1.6mm tebal termasuk kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis cat-kilat.

m 44.00

D022

Membekal & memasang M.S. Hollow rectangular section
38mm x 63mm x 2.3mm tebal termasuk kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis  cat-kilat.

m 72.00

D023

Membekal & memasang M.S. Hollow rectangular section
50mm x 50mm x 2.3mm tebal termasuk kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis  cat-kilat.

m 77.00

D024

Membekal & memasang M.S. Hollow rectangular section
50mm x 100mm x 2.3mm tebal termasuk kerja
membengkok, mengimpal dan mengecat satu lapis cat-
primer oxide dan dua lapis  cat-kilat.

m 130.00

D025

Membekal dan memasang baru M.S. square tube 12mm- x
990mm- panjang termasuk mengimpal untuk railing
balkoni, korridor dan tangga termasuk memotong,
membengkok dan mengecat

m 27.00

D026
-sama- M.S. square tube 15mm- x 15mm- - 1.2mm tebal -
sama-

m 15.00

D027
-sama- M.S. square tube 20mm- x 20mm- - 1.2mm tebal -
sama-

m 20.00

D028
-sama- M.S. square tube 25mm- x 25mm- - 1.6mm tebal -
sama-

m 26.00

D029
-sama- M.S. square tube 32mm- x 32mm- - 1.2mm tebal -
sama-

m 30.00

D030
-sama- M.S. square tube 32mm- x 32mm- - 1.6mm tebal -
sama-

m 33.00

D031
-sama- M.S. square tube 38mm- x 38mm- - 1.2mm tebal -
sama-

m 37.00

D032
-sama- M.S. square tube 38mm- x 38mm- - 1.6mm tebal -
sama-

m 43.00

D033
-sama- M.S. square tube 50mm- x 50mm- - 1.6mm tebal -
sama-

m 71.00

D034
-sama- M.S. square tube 50mm- x 50mm- - 2.3mm tebal -
sama-

m 92.00
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

E PINTU

E001

Membekal dan ganti baru pintu besi m.s plate 18G (2.5mm)
tebal termasuk engsel, selak, kunci, padlock mangga dan
berkaitan termasuk mengecat dengan cat tahan karat (red
oxide) dan dua lapisan cat gloss.

m² 320.00

E002

Membuka dan membuang bingkai pintu besi lama serta
membekal dan memasang baru bingkai besi jenis M.S.
Hollow 31mm x 31mm x 1.2mm thick. Harga termasuk
memotong, menebuk, mengimpal, meribet dan sebagainya.

m 26.00

E003
Membekal dan memasang bingkai pintu / tingkap -
Galvanised Steel - saiz 150mm x 68mm lengkap dengan
klip serta dicat.

m 35.00

E004

Membekal dan mengganti/memasang baru pintu rintangan
api setebal 45mm mempunyai ketahanan selama 1 jam
termasuk engsel, selak, kunci, padlock mangga dan
berkaitan dan rangka pintu berukuran 50mm x 100mm.

Bil 3,825.00

E005

Membekal dan mengganti/memasang baru pintu rintangan
api setebal 45mm mempunyai ketahanan selama 2 jam
termasuk engsel, selak, kunci, padlock mangga dan
berkaitan dan rangka pintu berukuran 50mm x 100mm.

Bil 4,420.00

E006

Membekal dan memasang baru pintu dari jenis keluli tahan
karat berbentuk ram tetap berbingkai 50mm x 125mm keluli
tahan karat berongga lengkap dengan engsel, selak,
pemegang dan tempat kunci berbentuk telinga dari jenis
keluli tahan karat.

m² 1,383.00

E007

Membekal dan mengganti/memasang baru pintu rata (flush
door) setebal tidak lebih 38mm dan ditutup kedua-dua
belah permukaan dengan papan lapis 5mm tebal serta
kemasan cat berukuran tidak melebihi 915mm x 2135mm
termasuk engsel, selak, kunci, padlock mangga dan
berkaitan

m² 623.00

F PAPAN TANDA

F001
Kerja-kerja membuka dan membuang papan tanda lama
(abjad/huruf) yang uzur dan pudar warna

Bil. 81.00

F002

Membekal dan memasang papan tanda plastic (perspex
sheet) setebal 4mm tulisan jenis cat atau daripada -colour
sticker- (1 muka). Kerja termasuk upah buruh, mencabut
peralatan dan membuangkannya keluar dari tapak kerja.

m² 89.00
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KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

F003

Kerja-kerja membekal dan memasang papan tanda
daripada kepingan -Zink- atau -G.I.Sheetings- dengan
tulisan jenis Cat Epoxy atau dengan 3M light refletive self
adhesive stickers pada sebelah permukaan sahaja
ketebalan plate 2.5mm. Kerja termasuk upah buruh,
mencabut peralatan dan membuangkannya keluar dari
tapak kerja.

m² 374.00

KOD
LOKASI, KETERANGAN KERJA &

MAKLUMAT BAHAN-BAHAN
UNIT

KADAR
HARGA (RM)

G SILING

G001
Membuka dan membuang peralatan lama, membekal dan
memasang baru siling dari jenis Asbestos Free serta dicat.

m² 34.00

G002
Membekal dan membuang peralatan lama membekal dan
memasang baru siling dari jenis softboard serta dicat.

m² 40.00

G003
Membekal dan memasang siling jenis gantung lengkap
dengan kerangka dari aluminium, dawai dan hook jenis
siling ditentukan oleh Pegawai Penguasa.

m² 89.00

G004
Menampal, membaiki dinding/siling yang rosak dan
berlubang dengan menggunakan polyfiller.

LS 66.00
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 9. SPESIFIKASI

i. SPESIFIKASI AM

ii. SPESIFIKASI TEKNIKAL
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SA/1

DEWAN BANDARAYA KUALA LUMPUR
JABATAN PEMBANGUNAN KOMUNITI DAN KESEJAHTERAAN BANDAR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

SPESIFIKASI AM

Kandungan :

1.0 Kontrak

2.0 Bidang kerja

3.0 Perubahan

4.0 Membekal

5.0 Kecacatan ke atas bahan

6.0 Bahan dan mutu

7.0 Kawalan

8.0 Kebersihan di tempat kerja/tapak kerja sekeliling

9.0 Insurans

10.0 Pendaftaran / rekod pekerja

11.0 Kemajuan kerja dan penamatan kontrak

12.0 Tempoh tanggungan kecacatan

13.0 Masa dalam tanggungan kecacatan

14.0 Pencemaran sekeliling dan kesihatan awam

15.0 Pekerja-pekerja

16.0 Mengurangkan kesukaran kepada orang awam

17.0 Notis keselamatan

18.0 Kawalan keselamatan kepada orang awamU
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SA/2

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

SPESIFIKASI AM

19.0 Mengganti dan membaiki kepada kerosakan struktur lantai dan dinding
bangunan

20.0 Setor tempat menyimpan barang-barang

21.0 Penyudahan
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SPESIFIKASI AM

1.0 Kontrak:

1.1 Borang Perjanjian dan Syarat-Syarat Kontrak dan penentuan yang
akan digunakan adalah yang biasa digunakan oleh pihak Datuk Bandar
untuk kerja-kerja seperti ini.

2.0 Bidang Kerja:

2.1 Membekal, menghantar bahan dan alat-alat bagi menjalankan kerja-
kerja seperti yang tercatat di dalam spesifikasi dan senarai kuantiti.

3.0 Perubahan:

3.1 Kontraktor tidak dibenarkan membuat perubahan, meninggalkan atau
menambah apa-apa yang tidak tercatat di dalam penentuan tanpa
kebenaran bertulis dari Pengarah Jabatan Pembangunan Komuniti dan
Kesejahteraan Bandar.

4.0 Membekal:

4.1 Kontraktor mestilah membekal segala peralatan-peralatan yang
diperlukan bagi peralatan menjalankan kerja-kerja yang tercatat di
dalam “Penentuan”.  Kontraktor tidak dibenarkan menukar apa-apa
bahan yang telah diluluskan oleh Pegawai Penguasa untuk digunakan
di tapak dengan bahan lain yang rendah mutunya atau dari pembuat
yang lain yang tidak pernah diluluskan oleh Pegawai Penguasa.

5.0 Kecacatan Ke Atas Bahan Kerja:

5.1 Keseluruhan penentuan mestilah dipatuhi ke atas kerja dan segala
kerja-kerja atau perkhidmatan dan bahan-bahan yagn didapati
mempunyaikecacatan oleh Jabatan Pembangunan Komuniti dan
Kesejahteraan Bandar atau Pegawai Penguasa mestilah dikeluarkan
daripada tapak kerja dalam tempoh 24 jam dan segala kerja-kerja yang
mempunyai kecacatan mestilah dibaiki atau ditukar.

6.0 Bahan Dan Mutu:

6.1 Segala bahan dan mutu pekerja yang diberikan oleh Kontraktor
mestilah daripada yang terbaik dan Kontraktor adalah
bertanggungjawab bagi menjalankan segala kerja-kerja dengan baik
dan teratur.  Segala contoh bahan-bahan yang digunakan mestilah
dihantar ke Jabatan Pembangunan Komuniti dan Kesejahteraan
Bandar untuk kelulusan.U
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SA/4

7.0 Kawalan:

7.1 Semasa kerja-kerja dijalankan, bahan-bahan di tapak kerja, alat-alat
perabot dan benda-benda perseorangan yang dimiliki oleh penghuni
mestilah dikawal dari kerosakan disebabkan oleh api, cuaca, kecuaian
pekerja-pekerja atau lain-lain sebab.  Apa-apa kerosakan yang terjadi
kepada kerja-kerja yang dijalankan, bahan-bahan bangunan, perabot
dan bahan-bahan perseorangan yang disebabkan oleh pekerja-pekerja
kontraktor mestilah diperbaiki atau diganti oleh pihak Kontraktor.

7.2 Kontraktor-kontraktor adalah bertanggungjawab ke atas semua kerja-
kerja semasa ianya dijalankan dan sehingga kerja-kerja tersebut
disahkan sebagai siap dengan memuaskan oleh Jabatan
Pembangunan Komuniti dan Kesejahteraan Bandar.

8.0 Kebersihan Di Tempat Kerja / Tapak Kerja Sekeliling:

8.1 Setiap hari sebelum Kontraktor menamatkan kerja-kerja hariannya,
tapak kerja mestilah bersih dari segala sampah dan kotoran dari kerja-
kerja kontraktor.  Semua longkang dan ‘apron’ mestilah disapu dengan
bersih dari simen, pasir, ketul-ketul batu atau habuk. Jabatan
Pembangunan Komuniti dan Kesejahteraan Bandar atau pegawai
Penguasa berhak memanggil mana-mana Kontraktor atau orang
perseorangan untuk membersihkan kawasan tapak yang tidak teratur
atau dipenuh idengan sampahsarap dan segala kos yang terbabit dari
kerja-kerja pembersihan tersebut akan dikenakan ke atas kontraktor
asal.

9.0 Insurans:

9.1 Kontraktor adalah bertanggungjawab ke atas semua kemalangan
kepada orang perseorangan atau harta Datuk Bandar atau penghuni
yang disebabkan oleh kecuaian Kontraktor semasa menjalankan kerja-
kerja.

9.2 Pihak Kontraktor adalah bertanggungjawab di atas apa-apa
tanggungan ke atas Datuk Bandar di bawah para ini dan mesti
mendapatkan perlindungan insurans terhadap apa-apa risiko dalam
hal-hal ini.  Dalam tempoh 7 hari dari hari pemberitahu tawaran kerja-
kerja, pihak Kontraktor mestilah menunjukkan bahawa ianya telah
mendapatkan perlindungan insuran yang sah dan diterima oleh Datuk
Bandar terhadap apa-apa tanggungan ke atas kerosakan, pampasan
denda atau penalti yang mana mungkin dituntut atau boleh dibuat
bayaran di bawah Ordinan Pampasan Pekerja (Workmen’s
Compensation Ordinance) atau lain-lain ordinan.  Polisi Insurans
mestilah tamat setelah kontrak ini tamat dengan memuaskan.U
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10.0 Pendaftaran / Rekod Pekerja:

10.1 Kontraktor dikehendaki menyediakan rekod pendaftaran kerja.
Pegawai Penguasa berhak memeriksa bila-bila masa rekod-rekod
berkenaan.  Pendaftaran pekerja hendaklah disediakan sebelum kerja-
kerja dimulakan dan dikemaskini dari masa ke semasa.

11.0 Kemajuan Kerja Dan Penamatan Kontrak:

11.1 Datuk Bandar berhak untuk menamatkan Kontrak selepas 7 hari notis
bertulis Kontrak kepada Kontraktor dan akan menjalankan kerja-kerja
seterusnya di bawah kontrak yang baru atau dengan cara apapun
tanpa apa-apa bayaran gantirugi (compensation) sekiranya kemajuan
kerja difikirkan tidak memuaskan oleh Jabatan Pembangunan Komuniti
dan Kesejahteraan Bandar.

11.2 Kontraktor dikehendaki menyediakan diari kerja harian yang
mengandungi bilangan pekerja dengan jawatannya, kawasan dan jenis
kerja yang dibuat.  Bilangan tong cat yang telah digunakan hendaklah
ditandatangani oleh Pegawai Penguasa pada tiap-tiap hari.

12.0 Tempoh Tanggungan Kecacatan:

12.1 Kontraktor dikenakan tempoh tanggungan kecacatan ke atas kerja-
kerja dan bahan-bahan daripada kecacatan selama 1 tahun dari tarikh
sijil siap kerja dikeluarkan.

13.0 Masa Dalam Tanggungan Kecacatan:

13.1 Di dalam masa tempoh tanggungan kecacatan apa-apa kerosakan dari
segi kerja atau bahan-bahan yang dibekalkan mestilah dibaiki dalam
tempoh 14 hari dari notis pertama.  Selepas tempoh tersebut, Datuk
Bandar atau wakilnya berhak untuk memanggil kontraktor yang lain
dan segala perbelanjaan membaiki atau mengganti segala kecacatan
akan dikenakan kepada Kontraktor yang asal.

14.0 Pencemaran Sekeliling Dan Kesihatan Awam:

14.1 Pihak kontraktor tidak dibenarkan menggunakan bahan-bahan yang
mengandungi racun atau yang boleh membuat pencemaran sekeliling
dan kesihatan awam. Jabatan Pembangunan Komuniti dan
Kesejahteraan Bandar berhak mengambil contoh-contoh bahan-bahan
yang digunakan untuk menjalankan kerja-kerja.

15.0 Pekerja-Pekerja:

15.1 Pekerja yang menjalankan kerja-kerja mengikut kontrak ini mestilah
bekerja sepenuh masa dan hendaklah berdaftar mengikut peraturan
CIDB/NOSH.
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16.0 Mengurangkan Kesukaran Kepada Orang Awam:

16.1 Kontraktor mestilah menjalankan kerja-kerja dengan mengurangkan
kesukaran, tidak menimbulkan apa-apa halangan kepada orang-orang
awam dan penghuni-penghuni rumah pangsa dan mestilah mengikut
segala arahan-arahan yang diberikan oleh Pegawai Penguasa.
Kontraktor mestilah mempamerkan tanda-tanda amaran di dalam
empat bahasa dan mengambil langkah-langkah keselamatan
sebagaimana diperlukan oleh pihak-pihak yang berkuasa.

17.0 Notis Keselamatan:

17.1 Kontraktor dikehendaki menyediakan notis-notis yang secukupnya
untuk memberitahu orang ramai tentang keselamatan mereka.

18.0 Kawalan Keselamatan Kepada Orang Awam:

18.1 Jika mana-mana terdapat tapak kerja mengganggu kawasan-kawasan
awam atau tempat berjalan kaki, kontraktor mestilah menyediakan
penutup keselamatan yang mencukupi serta lorong-lorong yang
berpagar bagi mengasingkan tempat-tempat yang merbahaya untuk
dilalui.

19.0 Mengganti Dan Membaiki Kepada Kerosakan Struktur Lantai Dan
Dinding   Bangunan:

19.1 Kontraktor mestilah menjalankan kerja-kerja tanpa merosakkan apa-
apa bahagian struktur dan bangunan serta harta-benda.  Sekiranya
terdapat kerosakan, kontraktor mestilah mengganti dan memperbaiki
dengan pembiayaannya sendiri.

20.0 Setor Tempat Menyimpan Barang-Barang:

20.1 Kontraktor hendaklah membina sendiri setor bagi menyimpan barang-
barang kerja dan cat.  Tapak pembinaan hendaklah terlebih dahulu
diluluskan sebelum setor tersebut dibina.

20.2 Setor yang dibina hendaklah digunakan hanya untuk menyimpan
barang kegunaan kontrakor ini sahaja.  Tiada aktiviti lain dibenarkan
dijalankan.  Ianya hendaklah dirobohkan apabila kerja-kerja telah siap
sempurna dan diarahkan.

20.3 Segala barang-barang di dalam setor adalah menjadi tanggungjawab
kontraktor.  Datuk Bandar tidak bertanggungjawab ke atas kehilangan
dengan apa jua cara barang-barang yang tersimpan di dalam setor
berkenaan.U
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21.0 Penyudahan:

21.1 Semua kerosakan atau gangguan yang telah dilakukan oleh kontraktor
semasa menjalankan kerja mestilah diperbaiki atau diganti supaya
ianya menyerupai asal.

21.2 Semua kekotoran yang dilakukan oleh kontraktor mestilah dibersihkan.
Semua sampah-sampah dan perkakas, bahan-bahan dan alat-alat
yang digunakan oleh kontraktor bagi menjalankan kerja mestilah
dikeluarkan dari tapak kerja dan keseluruhan tapak mestilah di dalam
keadaan bersih dan teratur seperti arahan Pegawai Penguasa.
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DEWAN BANDARAYA KUALA LUMPUR
JABATAN PEMBANGUNAN KOMUNITI DAN KESEJAHTERAAN BANDAR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAIN-LAIN
KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E, BLOK F, PUSAT

PENJAJA MUHIBBAH DAN SURAU NUR ASY-SYAKIRIN),
KUALA LUMPUR

SPESIFIKASI TEKNIKAL

Kerja-kerja yang akan dilaksanakan adalah yang telah dikenalpasti serta disahkan
oleh Pegawai Penguasa. Kerja-kerja tersebut mestilah dijalankan selaras dengan
penentuan dan spesifikasi yang ditetapkan. Kerja-kerja terlibat yang akan dijalankan
di bawah kontrak ini secara ringkas adalah seperti berikut:-

A. KERJA MENGECAT

(1) Cat

Semua jenis cat dan bahan yang digunakan, termasuk Wall Sealer, Cat
Weatherbond (berasaskan akrilik), Red Oxide Primer/Primer Antikarat serta
Cat Gloss sebagai kemasan akhir, hendaklah mendapat kelulusan daripada
pembuat atau pengilang. Semua bahan tersebut juga mesti dihantar ke tapak
kerja dalam tin asal pengilang dan dalam keadaan belum dibuka.

Semasa kerja-kerja dijalankan, Pegawai Penguasa serta agen pembuat yang
berkaitan berhak mengambil sampel cat yang digunakan di tapak kerja bagi
tujuan ujian dan pengesahan.

Sekiranya terdapat kerja-kerja yang menggunakan cat atau bahan yang tidak
mematuhi penentuan atau spesifikasi, cat atau bahan tersebut hendaklah
dikeluarkan dari tapak kerja dan kerja-kerja ulangan hendaklah dilaksanakan
semula mengikut arahan Pegawai Penguasa, dengan segala kos ditanggung
sepenuhnya oleh kontraktor.

Semua kerja hendaklah mematuhi keperluan pemantauan yang ditetapkan,
dan penggunaan cat asas (primer), cat lapisan bawah (undercoat) serta cat
penyudah (finishing coat) mestilah daripada pembuat yang sama.

(2) Kawasan Cat

Semua permukaan dinding dan siling di luar unit, termasuk sebarang tampalan
atau pembaikan yang perlu dilakukan sebelum kerja mengecat dimulakan.
Semua permukaan dinding dan siling hendaklah disediakan, diratakan dan
dibersihkan daripada habuk dan kekotoran sebelum aplikasi cat.

Semua kerja kayu, termasuk pintu, tingkap serta jenang, hendaklah disapu
dengan cat asas dan dilapisi sehingga mencapai kemasan yang seragam.
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Semua permukaan besi, sama ada di bahagian luar atau dalam, yang perlu
dirawat dengan primer antikarat sebelum aplikasi cat seterusnya.

Semua kerja mengecat hendaklah dilakukan mengikut spesifikasi teknikal,
memastikan ketebalan lapisan cat yang mencukupi, kemasan yang sekata,
serta mematuhi arahan Pegawai Penguasa sepanjang pelaksanaan kerja.

(3) Mencuci Permukaan

Kesemua permukaan siling dan dinding mestilah elok serta semua retak-retak
diperbaiki atau ditampal lepa termasuk lubang-lubang paku.

Semua permukaan mestilah bersih dan kering, bebas daripada habuk, kapur,
minyak atau gris sebelum melakukan kerja mengecat.

(4) Contoh-Contoh

Contoh warna dan jenis cat untuk warna cat lapisan penyudah mestilah
dihantar kepada Pegawai Penguasa untuk kelulusan.

(5) Mengecat

Cat mestilah disapu dengan menggunakan berus yang diluluskan dan dalam
keadaan campuran yang baik semasa disapukan.  Kerja-kerja mengecat
mestilah dijalankan seperti arahan dan setiap lapisan mestilah benar-benar
kering sebelum lapisan seterusnya disapukan.

(6) Menggunakan Kanvas

Sebelum menjalankan kerja-kerja mengecat dinding atau tiang, kontraktor
mestilah menggunakan kanvas atau guni atau kepingan PVC diletakkan di
kawasan kakilima bagi mengelakkan percikan atau tumpahan cat di situ.
Kegagalan pihak kontraktor memenuhi syarat ini menyebabkan ianya boleh
didenda.

(7) Mengecat Permukaan Dalam

Mengecat keseluruhan dinding permukaan dalam serta siling termasuk semua
permukaan yang terlindung dengan menggunakan dua cat lapisan cat
emulsion yang diluluskan setaraf dengan menggunakan warna yang diarahkan
oleh Pegawai Penguasa.

(8) Menyediakan Permukaan

Semua permukaan kayu dan lepaan mestilah dikikir dengan menggunakan
kertas pasir sehingga permukaan menjadi licin.  Segala keretakan atau lubang-
lubang yang lama mestilah diisikan dengan ‘putty’ atau segala kerosakan
mestilah diperbaiki.  Bagi besi/logam mestilah dikikis dengan berus dawai
sehingga tiada karat.
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(9) Mengecat Kayu / Besi

Bagi kerja-kerja mengecat kayu dan besi-besi, 1 lapisan cat asas dan satu
lapisan cat alas (undercoat) dari keluaran yang sama atau setaraf mestilah
disapukan.  Kemudian semua permukaan ini mestilah dicatkan dengan 2
lapisan cat gloss penyudah seperti di jadual di bawah atau setaraf sepertimana
yang diarahkan oleh Pegawai Penguasa.  Kerja-kerja hanya boleh dijalankan
setelah mendapat arahan daripada Pegawai Penguasa.

(10) Membersih Kawasan Kerja

Semua kekotoran, bekas-bekas kerja konkrit, bekas cat dan lebihan bahan
binaan mestilah dicuci selepas tamat kerja.  Semua tin-tin cat kosong, sampah
tinggalan hendaklah dibuang dari tapak kerja setelah kerja-kerja tamat.

(11) Senarai Cadangan Produk Cat

BIL PERKARA JENAMA & JENIS PEMBUAT/PENGILANG

1. Cat Undercoat

2. Cat Emulsion Pearl Glo

3. Cat Kilat (Gloss)

4. Cat Weathershield

5. Cat Timbertone

6. Cat Primer Red Oxide @
Chromate

PERINGATAN:

1. Semua petender perlu mengisi ruangan dan butiran di atas serta
melampirkan katalog yang berkaitan.

2. Semua produk yang digunakan perlu mendapatkan surat jaminan produk
(warranty & guarantee) daripada pengilang atau pembekal sekurang-
sekurangnya SEPULUH (10) TAHUN daripada tarikh siap kerja di tapak
dan perlu melengkapkan Jadual 1 di bawah.
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JADUAL 1 - JAMINAN PRODUK UNTUK KERJA-KERJA MENGECAT

Kontrak ini menetapkan bahawa jaminan produk merupakan salah satu prasyarat
utama bagi pemilihan petender yang layak. Oleh itu, petender hendaklah
menyediakan jaminan bagi memastikan mutu kerja serta kualiti produk yang
ditawarkan mematuhi spesifikasi yang telah ditetapkan.

Pegawai Penguasa menetapkan bahawa jaminan produk hendaklah dimasukkan
sebagai salah satu keperluan tender. Sehubungan itu, petender diwajibkan
mendapatkan persetujuan awal daripada pengilang atau pembekal bagi memastikan
produk yang dicadangkan disertakan dengan tempoh jaminan minimum SEPULUH
(10) TAHUN dari tarikh kerja siap di tapak.

JAMINAN PRODUK

Nama : ________________________________________

Alamat : ________________________________________

________________________________________

Produk : ________________________________________

Tempoh Jaminan : ________________________________________

Terma dan Syarat : ________________________________________

________________________________________

________________________________________
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 10. JADUAL DATA TEKNIKAL / BORANG

CADANGAN PETENDER

(Sila rujuk Cakera Padat)
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13

Nota:

...........................................................
Tandatangan Petender

Nama : ..........................................

Jawatan : ..........................................

No. K/P: ..........................................

Tarikh: ..........................................

Saya yang bertandatangan di bawah memperakui cadangan yang ditawarkan di atas dan telah
diberikuasa dengan sempurnanya untuk menandatangani Tawaran ini bagi pihak petender.

PERKARA / SPESIFIKASI CADANGAN PETENDERBIL

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN LAI N-LAI N
KERJA BERKAI TAN DI  PPR KG MUHI BBAH (BLOK E, BLOK F, PUSAT PENJAJA

MUHI BBAH DAN SURAU NUR ASY-SYAKI RI N) , KUALA LUMPUR

UNIT

DATA TEKNI KAL

DT/1
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 11. LAMPIRAN

Lampiran A -Borang Jaminan Bank/Insurans Untuk Bon Pelaksanaan (Kerja)

Lampiran B. - Borang Jaminan Bank/ Jaminan Syarikat Kewangan/ Jaminan Insurans
Untuk Bayaran Pendahuluan (Kerja)

Lampiran C. -Borang Maklumat Petender (BRG/JP/BPP(Pind.2/2025))

Lampiran D -Senarai dan Tugas Panel Syarikat Insurans/Broker Insurans/Broker
Takaful DBKL
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 11. LAMPIRAN A

BORANG JAMINAN BANK/INSURANS

UNTUK BON PELAKSANAAN (KERJA)
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LAMPIRAN A1

DEWAN BANDARAYA KUALA LUMPUR

BORANG JAMINAN BANK/JAMINAN INSURANS UNTUK BON PELAKSANAAN
(KONTRAK KERJA YANG BERNILAI SEHINGGA RM10 JUTA)

Perjanjian ini dibuat pada ________________ haribulan ________ 20______________

Di antara _____________________________________________________ yang beralamat

(tuliskan nama Bank/Syarikat Insurans) _____________________________________________

(tuliskan alamat urusan perniagaan utama Bank/Syarikat Insurans tertentu kemudian daripada

ini disebut sebagai “Penjamin”) sebagai satu pihak dengan DATUK BANDAR KUALA LUMPUR

(Kemudian daripada ini disebut sebagai DATUK BANDAR) sebagai satu pihak yang satu lagi.

BAHAWASANYA

1. Sebagai balasan DATUK BANDAR membenarkan

(kemudian daripada ini disebutkan sebagai “Kontraktor”) untuk

(namakan projek) untuk harga kontrak sejumlah Ringgit Malaysia :

(RM ), KAMI yang

bertandatangan di bawah ini atas permintaan Kontraktor mengakujanji (iaitu yang tidak boleh

dibatalkan) satu jaminan kepada Datuk Bandar Bahawa;

Penjamin telah bersetuju untuk menjamin perlaksanaan yang sepatutnya ke atas kontrak

tersebut mengikut cara sepertimana yang terdapat kemudian daripada ini.
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LAMPIRAN A1

MAKA Penjamin dengan ini bersetuju dengan DATUK BANDAR seperti berikut:

1. Apabila sahaja DATUK BANDAR membuat tuntutan bertulis, maka Penjamin hendaklah

dengan serta merta membayar kepada DATUK BANDAR nilai yang ditentukan di dalam

tuntutan tersebut tanpa mengira samada terdapat apa-apa bantahan atau tentangan daripada

Kontraktor atau Penjamin atau mana-mana pihak ketiga yang lain dan tanpa bukti atau

bersyarat. Dengan syarat sentiasa bahawa jumlah tuntutan yang dibuat tidak melebihi

sebanyak Ringgit  Malaysia:

(nyatakan nilai jaminan dalam perkataan) (RM__________________________) dan bahawa

tanggungan Penjamin untuk membayar kepada DATUK BANDAR di bawah Perjanjian ini tidak

melebihi nilai tersebut di atas.

2. DATUK BANDAR berhak untuk membuat ap-apa tuntutan separa jika dikehendakinya

dan jumlah kesemua tuntutan separa itu hendaklah tidak melebihi nilai Ringgit Malaysia:

_____________________________________________ (nyatakan nilai jaminan dalam

perkataan) (RM______________________________) dan liability Penjamin untuk membayar

kepada DATUK BANDAR jumlah yang disebutkan terdahulu hendaklah dikurangkan dengan

perkadaran yang bersamaan dengan apa-apa bayaran separa yang telah dibuat oleh Penjamin.

3. Penjamin tidak boleh dilepaskan dari Jaminan ini oleh sebarang perkiraan di antara

Kontraktor dan DATUK BANDAR samada dengan atau tanpa kebenaran Penjamin atau oleh

sebarang perubahan tentang kewajipan yang diakujanj i oleh Kontraktor atau oleh sebarang

penanggungan samada dari segi pelaksanaan, masa, pembayaran atau sebaliknya.
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LAMPIRAN A1

4. Jaminan ini adalah jaminan yang berterusan dan tidak boleh dibatalkan dan

berkuatkuasa sehingga ________________________________________ (Kemudian daripada

ini disebut sebagai “Initial Expiry Date” iaitu dua belas (12) bulan samada selepas tarikh tamat

tempoh kecacatan ATAU dalam keadaan dimana kontrak dibatalkan, satu (1) tahun selepas

tarikh kontrak dibatalkan. Penjamin hendaklah melanjutkan Tarikh Mati Asal (“Initial Expiry

Date”) jaminan ini untuk tempoh tambahan selama tidak melebihi satu (1) tahun daripada

Tarikh Mati Asal (kemudian daripada ini disebut Tarikh Mati Lanjutan (“Extended Expiry Date”)

apabila diminta oleh DATUK BANDAR dan jaminan ini adalah dengan ini dilanjutkan. Jumlah

agregat maksimum yang DATUK BANDAR berhak dibawah Perjanjian ini mestilah sentiasa

dipastikan tidak melebihi jumlah Ringgit Malaysia:

_____________________________________________________________________________

_____________________________________________________ (nyatakan nilai jaminan dalam

perkataan)(RM__________________________)

5. Apa-apa tanggungjawab dan tanggungan Penjamin dibawah Perjanjian ini hendaklah

luput apabila Perjanjian ini tamat pada “Initial Expiry Date” atau “Extended Expiry Date”

melainkan jika sebelumnya DATUK BANDAR telah meminta secara bertulis kepada Penjamin

untuk membayar sejumlah wang tertentu yang masih belum dijelaskan mengikut peruntukan

kontrak.

6. SEMUA TUNTUTAN BERKAI TAN DENGAN JAMI NAN I NI , JI KA ADA MESTI LAH

DI TERI MA OLEH PI HAK BANK /  SYARI KAT I NSURANS DALAM TEMPOH SAH LAKU

JAMI NAN I NI  ATAUPUN DALAM MASA EMPAT MI NGGU DARI PADA TAMATNYA

TARI KH JAMI NAN I NI , MENGI KUT MANA YANG LEBI H KEMUDI AN.
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LAMPIRAN A1

PADA MENYAKSI KAN HAL DI  ATAS pihak-pihak kepada Perjanjian ini telah menurunkan

tandatangan dan meteri mereka pada hari dan tahun yang mula-mula tertulis di atas.

……………………………………….............

Ditandatangani untuk dan bagi pihak Nama:………………………………............

Perjanjian di hadapan Jawatan:……………………………...........

Cop Bank /  Syarikat Insurans:

………………………………………………….

(Saksi)

Nama:………………………………………….

Jawatan:……………………………………….

Cop Bank/Syarikat:

Ditandatangani untuk dan bagi pihak ............................................

Penjamin di hadapan

Nama:…………………………………

Jawatan:……………………………..

......................................................

(saksi)

Nama : ...........................................

Jawatan : ........................................

Cop Jabatan
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 11. LAMPIRAN B

BORANG JAMINAN BANK/SYARIKAT

KEWANGAN/INSURANS UNTUK

BAYARAN PENDAHULUAN (KERJA)
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La m p ira n B

( SPP Bil.3 Ta h u n 2 00 4 )

BO RA N G JA M IN A N BA N K/ JA M IN A N SY A RIKA T KEW A N G A N /

JA M IN A N IN SURA N S UN TUK BA Y A RA N PEN D A HULUA N

( KO N TRA KTO R BEKA LA N/ PERKHIDM A TA N/ KERJA )

Se b a g a i b a la sa n Da tuk Ba nda r Kua la Lump ur (ke mudia n da ripa da ini d ise b ut se b a g a i

“ Da tuk Ba nd a r” ) b e rse tuju me mb ua t b a ya ra n p e nda hulua n se la ra s de ngan te rma dan

syarat-syara t Ko ntra k ya ng d ib ua t se la ra s de ng a n ikla n te nde r/ p e la wa a n o le h Da tuk

Ba nda r b e rta rikh ………………… da n ta wa ra n o le h ……………………….……………

(ke mudia n da rip a da ini d ise b ut se b a g a i “ Ko ntra kto r” ) b e rta rikh …………………… d a n

p e rse tujua n d a rip a d a itu me la lui Sura t Se tuju Te rima o le h Da tuk Ba nda r b il.

…………………… b e rta rikh …………………… da n te rta kluk ke pa da a p a -a pa te rma da n

sya ra t b a ru (jika a da ), d ib ua t o le h Da tuk Ba nda r da n d ite rima o le h Ko ntra kto r p a d a

……………………de ngan syarat jika ko ntra k ra smi d ise d ia ka n b e rikutnya , se la ra s d e ng a n

te rma -te rma d a n sya ra t ko ntra k ra smi te rse b ut, untuk ……………………(se b utka n na ma

pe ro le ha n) (ke mudia n da ripa da ini d ise b ut “ Be ka la n” / “ Pe rkhid m a ta n” / “ Ke rja ” ) ka mi,

ya ng b e rta nda ta ng a n di b a wa h ini, a ta s p e rminta a n Ko ntra kto r, me ng a ku ja nji (ia itu

a ku ja nji ya ng ta k b o le h b a ta l) satu Jaminan ke pa da DatukBa ndarb ahawa:

1 .         Ka mi he nda kla h me mb a ya r ke pa da  Da tuk Ba nda r ta npa  fa e da h, jumla h wa ng

se b a nya k Ring g it ……………………………………….………………… (RM  ………………)

se b a g a i wa ng  pe nda hulua n se pe rti ya ng  te rse b ut d i a ta s a ta u se b a ha g ia n da ripa da  itu

ya ng b e lum la g i d ida pa tka n ke mb a li o le h Da tuk Ba nda r se la ra s de ng a n pe re ng g a n 3

a ta u 4 ya ng  b e rke na a n da n jumla h ha rg a  itu he nda kla h d ib a ya r a pa b ila  sa ha ja  Da tuk

Ba nda r me mb ua t tuntuta n ta np a me ng ira a pa -a p a  te nta ng a n a ta u b a nta ha n da ripa da

Ko ntra kto r a ta u da ripa da  ka mi a ta u da ripa d a  ma na -ma na  p iha k ke tig a  ya ng la in.

Se kira nya  da la m a pa -a pa  ke a da a n ka mi me le ng a h-le ng a hka n me mb ua t pe mb a ya ra n

da n se umpa ma nya  se te la h me ne rima  tuntuta n da ripa da  Da tuk Ba nd a r, ma ka  p iha k

Da tuk Ba nda r b e rha k me nuntut da n b e rha k d ib a ya r a pa -a pa  ko s ta mb a ha n se b a g a i

g a nti rug i a kib a t ke e ng g a na n ka mi me ma tuhi sya ra t-sya ra t Ja mina n ini.

2.         Ap a -a pa ko nse si a ta u to la k a nsur ya ng  d ib e ri o le h Da tuk Ba nd a r ke pa da Ko ntra kto r

a ta u a pa -a pa  pe rse tujua n a nta ra  Da tuk Ba nda r da n Ko ntra kto r a ta u a pa -a pa

pe ng e ka ng a n/ pe na ha na n ya ng  d ib ua t o le h Da tuk Ba nda r ke pa da  Ko ntra kto r sa ma  a da

b e rke na a n de ng a n b a ya ra n, te mpo h, pre sta si a ta u se la innya  tida k a ka n me le pa ska n

ka mi da ripa da  ja mina n ini te ta p i ka mi a da la h b e rha k untuk d ib e rita hu a ka n pe rse tujua n

a ta u pe rub a ha n te rse b ut.

3.         Te rta kluk ke pa da  pe re ng g a n 4, ta ng g ung ja wa b  ka mi untuk me mb a ya r jumla h

ya ng  te rse b ut se b a nya k RM …………………… he nda kla h se c a ra  a uto ma tik d ikura ng ka n

da ripa da  a ma un a ta u a ma un-a ma un pe mb a ya ra n ya ng  d ib ua t o le h ka mi ke pa da  Da tuk

Ba nda r b e rhub ung  de ng a n Ja mina n ini.U
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BO RA NG JA MINA N BA NK/ JA M INAN SYA RIKA T KEWA NG A N/ JAMINAN INSURANS UNTUK

BAYARAN PENDA HULUA N (KO NTRAKTO R BEKALAN/ PERKHIDMATAN/ KERJA )

4 . Jumla h wa ng te rse b ut ya ng d ija min o le h ka mi untuk d ib a ya r ke pa da Da tuk

Ba nd a r he nd a kla h d ikura ng ka n se c a ra a uto ma tik me ng ikut ka d a r p o to ng a n ya ng

d ib ua t o le h Da tuk Ba nd a r d a rip a d a b a ya ra n ke ma jua n ya ng la ya k d ib a ya r ke p a d a

Ko ntra kto r se b a g a i p e mb a ya ra n b a lik wa ng p e nd a hulua n ya ng te la h d ib ua t. Ja mina n

ini te rb a ta l d a n he nd a kla h d ike mb a lika n d e ng a n se rta -me rta se te la h ke se mua wa ng

p e nd a hulua n d ije la ska n me la lui p o to ng a n d a rip a d a b a ya ra n ke ma jua n ya ng la ya k

d ib a ya r ke p a d a Ko ntra kto r, a ta u selepas se mua b e ka la n te la h d iha nta r/ p e rkhid ma ta n

te la h d isia p ka n/ ke rja te la h dila ksana ka n d e ng a n me mua ska n o le h Ko ntra kto r ke p a d a

Da tuk Ba nd a r se la ra s d e ng a n te rma da n sya ra t-sya ra t ko ntra k me ng ikut ma na ya ng

te rd a hulu.

5 . Ja mina n ini a d a la h Ja mina n ya ng b e rte rusa n d a n ta k b o le h b a ta l d a n he nd a kla h

b e rkua t kua sa se hing g a ……………… …… (ke m ud ia n d a rip a d a ini d ise b ut

se b a g a i “ Ta rikh Ma ti Asa l” ) ia itu m e lip uti te m p o h ko ntra k. Pe nja min he nda kla h

me la njutka n Ta rikh Lup ut Asa l Ja mina n ini untuk te mp o h ta mb a ha n se la ma tig a (3)

b ula n d a rip a d a Ta rikh Ma ti Asa l (ke m ud ia n d a rip a d a ini d ise b ut se b a g a i “ Ta rikh

Ma ti La njuta n” ) a p a b ila d iminta o le h Da tuk Ba nd a r d a n Ja mina n ini a d a la h

d e ng a n ini d ila njutka n.

Diturunka n ta nd a ta ng a n ka mi p a d a ha ri ini …………………… untuk d a n b a g i pihak

Pe njamin diatas.

………………………………………………………..

Nama : …………………………………………..

Jawatan: …………………………………………..

Co p Bank/ Sya rika t Ke wangan/ Sya rika t Insurans

Dihada pa n: …………………………………………..

Nama : …………………………………………..

Jawatan: …………………………………………..
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 11. LAMPIRAN C

BORANG MAKLUMAT PETENDER

BRG/JP/BPP(Pind.2/2025)
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DEWAN BANDARAYA KUALA LUMPUR
JABATAN PENTADBIRAN

BAHAGIAN PENGURUSAN PEROLEHAN

BORANG MAKLUMAT PETENDER

PERINGATAN PENTING KEPADA PETENDER:

 Borang Maklumat Petender ini yang lengkap dipenuhi mestilah dikembalikan
bersekali dengan tawaran tuan. Maklumat ini penting bagi menyokong
pertimbangan tawaran tuan. Kegagalan mengembalikannya boleh
mengakibatkan tawaran tuan DITOLAK.

 Penender DIWAJIBKAN mengisi Semua maklumat di Borang-Borang dan
dikembalikan bersama dokumen Tender/Sebutharga.

 Sila sertakan Laporan Kewangan Beraudit Syarikat bagi tiga (3) tahun
kewangan terakhir secara berturut-turut sebelum tahun tutup tender yang telah
diaudit dan disahkan dengan salinan diakui sah (certified true copy) oleh
Juruaudit Bertauliah. (Petender Gred G7 adalah DIWAJIBKAN mengemuka
Laporan Kewangan Syarikat/Salinan Akaun Akhir bagi Tiga (3) tahun
berturut-turut) DAN/ATAU

 Sila sertakan Salinan Penyata Bulanan Bank bagi tiga (3) bulan terakhir
sebelum tarikh tutup Tender yang disahkan oleh pegawai yang diberi kuasa
oleh bank berkenaan.

 Sila dapatkan dan sertakan Laporan sulit daripada pihak Bank/Institusi
Kewangan atas format seperti Borang CA, dalam satu sampul berlakri.

 Sila sertakan maklumat kerja semasa seperti di dalam rekod Centralised
Information Management System (CIMS) CIDB.
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BORANG A - SURAT PENGAKUAN KEBENARAN MAKLUMAT DAN
KESAHIHAN DOKUMEN YANG DIKEMUKAKAN OLEH PETENDER

Nama Petender : ...........................................................

Alamat Petender : .........................................................................
.........................................................................
.........................................................................

Kepada,

Pengarah
Jabatan Pentadbiran,
Bahagian Pengurusan Perolehan
Tingkat 32, Menara DBKL 3,
Bandar Wawasan, Jalan Raja Abdullah,
50300 Kuala Lumpur

Tuan,
Maklumat Latar Belakang, Kewangan Dan Teknikal Petender

1. Kami  telah  membaca  dengan  teliti semua arahan-arahan yang terkandung
dalam Arahan dan Syarat-syarat Am Kepada Petender termasuk arahan yang
menghendakkan kami mengemukakan maklumat-maklumat dan dokumen-
dokumen mengenai perkara di atas bersama-sama dokumen tender kami
semasa mengemukakan Tender ini untuk membolehkan Datuk Bandar Kuala
Lumpur  menilai keupayaan kami untuk melaksanakan kerja yang ditender
semasa Penilaian Tender.

2. Kami faham dan mengambil  maklum bahawa Penilaian Tender ini akan
mengambil kira dan mementingkan keupayaan kami melaksanakan kerja yang
ditender.  Justeru itu Tender kami akan hanya dipertimbang untuk diperakukan
oleh Datuk Bandar Kuala Lumpur untuk disetuju terima sekiranya kami didapati
berkeupayaan untuk melaksanakan projek yang ditender mengikut kaedah
penilaian yang ditetapkan berasaskan maklumat-maklumat dan dokumen-
dokumen yang kami kemukakan.

3. Kami  juga mengambil maklum bahawa kami dikehendaki mengemukakan
semua maklumat dan dokumen-dokumen yang diminta bersama-sama Tender
kami sebelum tender ditutup dan maklumat-maklumat atau dokumen-dokumen
yang dikemukakan kemudian daripada itu tidak akan diterima untuk diambilkira
dalam penilaian keupayaan kami.

4. Kami mengaku bahawa maklumat-maklumat  dan  data-data yang kami berikan
bersama-sama ini di Borang B, C, CA, D, DA, E, F dan dokumen-dokumen yang
kami  sertakan bersamanya setahu kami adalah semuanya benar dan sah pada
semua segi dan kami telah mengambil maklum dan sedar akan tindakan yang
boleh diambil oleh Datuk Bandar Kuala Lumpur terhadap kami dan/atau Tender
kami, sekiranya mana-mana maklumat, data-data dan dokumen yang kami
berikan itu didapati tidak benar atau palsu.U
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5. Kami juga mengambil maklum dan sedar bahawa Tender kami akan ditolak (disqualified)
dan tidak akan dipertimbangkan sekiranya maklumat-maklumat yang kami berikan tidak
mencukupi atau sekiranya kami gagal untuk memberikan bersama-sama ini mana-mana
maklumat dan/atau  menyertakan mana-mana dokumen penting yang sangat diperlukan
untuk membolehkan Datuk Bandar Kuala Lumpur menilai keupayaan kami terutamanya
dokumen-dokumen  berhubung dengan kedudukan kewangan dan prestasi kerja semasa
kami sebagaimana yang dinyatakan dalam Arahan dan Syarat-Syarat Am Kepada Petender
seperti berikut:-

(i) Salinan Penyata Bulanan Bank bagi tiga (3) bulan terakhir sebelum tarikh tutup
Tender yang disahkan oleh pegawai yang diberi kuasa oleh bank berkenaan.

(ii) Laporan Kewangan Beraudit Syarikat bagi tiga (3) tahun kewangan terakhir secara
berturut-turut sebelum tahun tutup tender yang telah diaudit dan disahkan dengan
salinan diakui sah (certified true copy) oleh Juruaudit Bertauliah.

(iii) Kemudahan Kredit oleh Institusi Kewangan yang ditandatangani oleh pegawai yang
diberi kuasa oleh bank/institusi kewangan berkenaan dalam satu sampul atau
Deposit tetap (sekiranya ada) yang disahkan oleh pegawai yang diberi kuasa oleh
bank berkenaan.

(iv) Senarai Kerja Semasa dan Laporan Pegawai Penguasa atau Jurutera Projek
Mengenai Prestasi Kerja Semasa Petender, bagi setiap kerja, bekalan dan
perkhidmatan.

6. Kami dengan ini memberi kuasa kepada mana-mana Pegawai Dewan Bandaraya Kuala
Lumpur, Pegawai Penguasa atau Jurutera Projek, Juruaudit, Pegawai Bank/Institusi
Kewangan dan mana-mana pihak yang berkenaan untuk memberikan maklumat-maklumat
yang dianggap perlu dan diminta oleh Datuk Bandar Kuala Lumpur  untuk menyemak dan
mengesahkan maklumat-maklumat yang kami berikan atau untuk mendapatkan maklumat
tambahan. Walau bagaimanapun kami tetap bertanggungjawab  di atas  maklumat-
maklumat  dan  dokumen-dokumen  yang  kami berikan bersama-sama ini.

7. Kami juga dengan ini mengakui dan mengesahkan bahawa pihak kami tidak ada membuat
sebarang pakatan atau apa-apa bentuk amalan sepadu dengan mana-mana petender lain
bagi mempengaruhi kemunasabahan harga tender dan apa-apa tindakan yang boleh
menjejaskan atau yang mempunyai kesan menghalang, menyekat atau mengganggu
persaingan yang sihat bagi membolehkan tender kami atau petender lain di pertimbangkan.
Kami akur pihak Datuk Bandar Kuala Lumpur boleh menolak tawaran kami sekiranya pihak
Datuk Bandar Kuala Lumpur mengesyaki sebarang pakatan harga dan pihak kami juga
boleh diambil tindakan di bawah Akta Persaingan 2010 (Akta 712).

8. Kami maklum bahawa sekiranya pihak yang dihubungi tidak memberi pengesahan dalam
tempoh yang ditetapkan akan menyebabkan tender kami tidak dipertimbangkan untuk
disetuju terima.
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9. Kami sedar dan akur bahawa jika melalui pengesahan dengan Juruaudit Bertauliah / Bank
didapati terdapat unsur pemalsuan dokumen atau salah nyataan maklumat, Datuk Bandar
Kuala Lumpur boleh mengambil tindakan seperti berikut:

(a) Tidak akan mempertimbangkan tawaran kami (jika di peringkat pra-kontrak) atau
menamatkan kontrak (jika di peringkat pasca-kontrak);

(b) Melapor kepada polis untuk diambil tindakan sekiranya didapati berlaku pemalsuan /
salah nyataan dengan niat mempengaruhi keputusan Datuk Bandar Kuala Lumpur untuk
mempertimbangkan tawaran Petender;

(c) Melapor kepada Pihak Berkuasa (MOF / CIDB / Lembaga Profesional) untuk diambil
tindakan tatatertib; dan

(d) Datuk Bandar Kuala Lumpur/MOF menyenarai hitamkan syarikat kami daripada
menyertai mana-mana tender Datuk Bandar Kuala Lumpur di masa akan datang.

Yang benar,

..................................... Tarikh: ......................................
(Tandatangan Petender)

Nama Penuh: ...........................................................

No. Kad Pengenalan: ...............................................

Jawatan : ...........................................................

Yang diberi kuasa dengan sempurnanya
untuk menandatangani Tender ini untuk
dan bagi pihak:

...............................................................
Meteri atau Cop Petender

..................................... Tarikh: ......................................
(Tandatangan Saksi)

Nama Penuh : ........................................................

No. Kad Pengenalan :...........................................

Jawatan : .......................................................

Alamat : .......................................................

........................................................
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BORANG B – MAKLUMAT AM LATAR BELAKANG PETENDER

1. Nama : ……………………………………………

2. Alamat : …………………………………………..

……………………………………………

……………………………………………

……………………………………………

No. Telefon : …………………………………...

No. Faks : …………..………………………….

3. Pendaftaran Cukai Barangan dan Perkhidmatan (CBP) dengan Jabatan
Kastam Diraja Malaysia (jika berdaftar dan sertakan salinan pendaftaran)

(i) No. Pendaftaran : ……………………………………….......

(ii) Tarikh Kuat kuasa : ..………………………………............

4. Perniagaan Utama lain, jika ada

(a) …………………………………… sejak ……………………………………..

(b) …………………………………… sejak ……………………………………..
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BORANG C – DATA KEWANGAN PETENDER (Diisi oleh Kontraktor)

A. Penyata Kewangan Syarikat

Bil. Tahun Nama dan Alamat Syarikat
Juruaudit

Maklumat Juruaudit Untuk Dihubungi Bagi
Tujuan Pengesahan

Nama No. Tel Pejabat
& E-mail

1

2

3

Sertakan salinan Penyata Kewangan Syarikat yang diaudit dan disahkan dengan salinan diakui sah
(certified true copy) oleh Juruaudit Bertauliah bagi tiga (3) tahun kewangan terakhir secara bertutut-
turut sebelum tahun tutup tender atau sekiranya tiada, bagi tiga (3) tahun kewangan terakhir secara
berturut-turut setahun sebelum tahun tutup tender. Salinan Penyata Kewangan Syarikat yang
tidak diakui sah (certified true copy) oleh Juruaudit Bertauliah  tidak akan diambilkira.

B. Penyata Bulanan Akaun Bank

Bil. Nama dan Alamat Bank
(Di mana akaun dibuka)

Nombor Akaun
Maklumat Pegawai Bank Untuk

Dihubungi Bagi Tujuan Pengesahan

Nama No. Tel Pejabat & E-
mail

Bank 1

Bank 2

Bank 3

Sertakan salinan Penyata Bulanan Akaun Bank bagi tiga (3) bulan terakhir sebelum bulan tutup tender
yang diakui sah (certified true copy) oleh pegawai yang diberi kuasa oleh bank berkenaan. Salinan
Penyata Bulanan Akaun Bank yang tidak diakui sah (certified true copy) oleh pegawai yang
diberi kuasa oleh bank berkenaan tidak akan diambilkira.
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BORANG C – DATA KEWANGAN PETENDER (Diisi oleh Kontraktor) (Samb.)

C. Penyata Deposit Tetap (jika berkenaan)

Bil. Nama dan Alamat Bank
(Di mana akaun dibuka)

Nombor Akaun
Maklumat Pegawai Bank Untuk

Dihubungi Bagi Tujuan Pengesahan

Nama No. Tel Pejabat & E-
mel

Bank 1

Bank 2

Bank 3

Sertakan salinan Penyata Deposit Tetap yang diakui sah (certified true copy) oleh pegawai yang
diberi  kuasa oleh bank berkenaan. Salinan Penyata Deposit Tetap yang tidak diakui sah
(certified true copy) oleh pegawai yang diberi kuasa oleh bank berkenaan tidak akan
diambilkira.

NOTA UMUM

Sekiranya terdapat lebih daripada tiga (3) bank/institusi kewangan, sertakan maklumat
tersebut dalam lampiran tambahan.
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SULIT

BORANG CA – LAPORAN BANK/INSTITUSI KEWANGAN MENGENAI KEDUDUKAN KREDIT
PETENDER

(Borang ini hendaklah dilengkapkan oleh pihak Bank atau Institusi Kewangan dan dikembalikan
kepada Bahagian yang mengurus tender. Sekiranya laporan disediakan dalam bentuk lain,
kandungan laporan tersebut wajib menepati maklumat yang dikehendaki seperti dalam Borang CA.
Sekiranya tidak, laporan tersebut akan ditolak.

Kepada : .........................................................

........................................................
( )

Nama Petender : ...............................................................................................................................

Projek: ................................................................................................................................................

..............................................................................................................................................................

Kemudahan Kredit sedia ada yang boleh digunakan untuk pelaksanaan projek.
(sekiranya petender mempunyai Kemudahan Kredit dengan Bank/Institusi Kewangan)

Bentuk Kemudahan
Kredit

Nama Produk Kewangan
(sekiranya ada) Baki Yang Boleh Digunakan

(i) Overdraf RM

(ii) Overdraf Bercagar RM

(iii) Talian Kredit RM

Jumlah RM

……………………………………………..
(Tandatangan Untuk Dan Bagi Pihak Bank/Institusi Kewangan)

Nama Pegawai : …………………………………. Cap Bank /
Jawatan :  ………………………………………… Institusi Kewangan :
No. Tel Pejabat :  ……………..…………………
Alamat Emel : …………………………………….
Tarikh :  …………………………
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BORANG D - SENARAI KERJA/KONTRAK SEMASA PETENDER

(Sila sertakan maklumat kerja di dalam tangan/sedang berjalan dan belum siap termasuk kontrak yang baru diawadkan seperti di dalam rekod
Centralised Information Management System (CIMS) CIDB)

Kegagalan petender mengisi maklumat seperti di dalam (CIMS) CIDB boleh menyebabkan tawaran petender DITOLAK.

Bil Nama
Kontrak/Projek+

Nilai
Kontrak

(RM)

Nilai Petender*
Bertanggung

jawab

Tempoh
Kontrak

**

Tarikh
Milik

Tapak

Tarikh
Siap

Kontrak

Kemajuan Kerja+ Nama dan
No. Telefon

Pegawai
Penguasa/
Jurutera
Projek

Nama
dan

Alamat
Majikan

Ikut
Jadual

(%)

Sebenar
Dicapai

(%)

+ Salinan Surat Setuju Terima dan Perakuan Bayaran Interim terkini bagi setiap bagi setiap kerja yang disenaraikan hendaklah
disertakan.

* Hanya perlu diisi sekiranya petender melaksanakan kerja sebagai ahli syarikat gabungan
** Tempoh Kontrak hendaklah termasuk lanjutan masa yang diluluskan.
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BORANG DA – LAPORAN PRESTASI KERJA SEMASA PETENDER

a) Borang ini hendaklah dilengkapkan oleh Pegawai Penguasa/Wakil Pegawai Penguasa/ Pegawai
Profesional yang menyelia projek dan diserahkan kepada kontraktor untuk disertakan bersama-
sama tendernya.

b) Kegagalan mengisi borang ini dengan lengkap akan menyebabkan tender ini ditolak.

Kepada : Pengarah
Jabatan Pentadbiran,
Bahagian Pengurusan Perolehan
Tingkat 32, Menara DBKL 3,
Bandar Wawasan, Jalan Raja Abdullah,
50300 Kuala Lumpur

Nama Kontraktor : ……..…………………………………………………………………………..
Nama Projek Yang Dilaksanakan : ………………………………………….…………………………………..
………………………………………………………………………………………………………………………
No. Kontrak : ……………………………….

Harga Kontrak (termasuk anggaran nilai kerja perubahan) : RM
…………………………..

Wang Kos Prima dan Peruntukan Sementara : RM
…………………………..

Nilai Kerja Pembina : RM
…………………………..

Tarikh Milik Tapak : ……………………. Tempoh ......................................minggu

Tarikh Penyiapan Asal : ……………………

Lanjutan Masa Yang Telah Diluluskan : ......................... hari

Lanjutan Masa Seterusnya yang difikirkan/dijangka layak diperakukan : ......................... hari

Atas sebab-sebab: (i) ………………………………………………………………….

(ii) …………………………………………………………………..
Kemajuan Kerja (berdasarkan nilaian kerja yang telah dilaksanakan)

Pencapaian sebenar................. % Mengikut Jadual...............%

Jumlah kelewatan (jika berkenaan)
Tarikh Kerja dijangka akan dapat disiapkan

:............. hari
: ……………

Nilai Bahagian Kerja Yang Telah Siap : RM ……………………..

Nilai Bahagian Kerja Yang Belum Siap : RM ……………………..

Adakah Kontraktor dalam proses penamatan di mana Notis untuk
Tujuan Penamatan telah dikeluarkan kepada Kontraktor?

: ………………

Ulasan mengenai prestasi kontraktor:
(Nyatakan apa-apa kepujian dan/atau kelemahan kontraktor dan juga apa-apa tindakan/perakuan yang
diambil/dipertimbang berhubung dengan prestasi kontraktor melaksanakan kontrak)

Tandatangan Penyelia Projek:

Nama :

Jawatan : Tarikh:
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BORANG E – REKOD PENGALAMAN KERJA PETENDER

(Senarai kerja dalam tempoh 5 tahun lepas)

Bil. Nama
Nilai

Kontrak
(RM)

Nilai Petender*
Bertanggungjawab

Tempoh
Kontrak **

Tarikh
Milik

Tapak

Tarikh Siap
Nama dan

No. Telefon
Pegawai

Penguasa/
Jurutera
Projek

Nama
Alamat
MajikanKontrak Sebenar

+ Salinan Surat Setuju Terima dan Salinan Perakuan Siap Kerja /Perakuan Muktamad bagi setiap kerja yang disenaraikan hendaklah
disertakan.

* Hanya perlu diisi sekiranya petender melaksanakan kerja sebagai ahli syarikat gabungan.
** Tempoh kontrak hendaklah termasuk lanjutan masa yang diluluskan.
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BORANG F – KAKITANGAN TEKNIKAL

(Butir-butir Kakitangan Teknikal yang ada dalam penggajian Petender masa kini)

Bil. * Nama dan No. K/P Umur Kelulusan
Professional /
Pendidikan **

Tahun
Kelulusan

Tarikh
Diambil
Bekerja

Jawatan
yang

Disandang /
tugas-tugas

Semasa

Pengalaman Lepas (Jawatan
Disandang, Nama

Projek dan Majikan dan Tempoh
Bekerja dan Sebagainya)

* Salinan Penyata Caruman KWSP bagi bulan caruman terkini yang mengandungi nama setiap kakitangan teknikal atau salinan
perjanjian perkhidmatan professional yang diambil berkhidmat secara Kontrak.

** Sila sertakan salinan sijil kelulusan atau sijil keahlian Badan-badan Professional.
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16. PERAKUAN:

i) Saya/Kami yang bertandatangan mengisytiharkan segala maklumat yang
diberikan dalam borang ini adalah benar.

ii) Saya/Kami bersetuju tawaran yang kami/saya kemukakan akan ditolak
jika maklumat tersebut didapati tidak benar.

PETENDER
(Pegawai yang diberikuasa)

SAKSI

Tandatangan:..................................... Tandatangan: .. ....................................

Nama: ................................................ Nama: ...................................................

Atas sifat: ............................................ Pekerjaan: ............................................

Nama,  Alamat,  Telefon  dan  Cop

Syarikat:

......................................................

......................................................

......................................................

Tarikh: ................................................. Tarikh: ....................................................
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 11. LAMPIRAN D

SENARAI DAN TUGAS PANEL

SYARIKAT INSURANS/BROKER

INSURANS/BROKER TAKAFUL DBKL
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SENARAI PANEL SYARIKAT INSURANS / BROKER INSURANS/ BROKER TAKAFUL
DEWAN BANDARAYA KUALA LUMPUR BAGI URUSAN KONTRAK

UNTUK TEMPOH 3 TAHUN
01 JANUARI 2024 SEHINGGA 31 DISEMBER 2026

BI
L

NAMA PANEL
SYARIKAT /
BROKER

ALAMAT, NO.
TELEFON & FAKS

PEGAWAI YANG BOLEH
DIHUBUNGI

1 SP&G Gallagher
Insurance Brokers
Sdn. Bhd.

4th Floor,
Menara Yayasan Tun Razak,
No.200, Jln Bukit Bintang,
55100 Kuala Lumpur
Tel : 03-2708 2200

1. Zamree bin Mohammad
012-295 5583
zamree@spggib.com.my

2. Saidu Mohamed bin Haniffa
016-285 5755
saidu@spggib.com.my

3. Noor Suraya binti Razali
012-586 4839
suraya@spggib.com.my

2 Tune Protect
Malaysia

(Tune Insurance
Malaysia Berhad)

Level 9, Wisma Tune,
No.19, Lorong Dungun,
Damansara Heights,
50490, Kuala Lumpur
Tel: 03-2087 9005/

1800 885 753
Faks: 03-2094 1366

1. Hisham Bin Mohd Yunus
012-672814
hisham.mohdyunus@tuneprotect.com

2. Mohd Ridzuan Bin Zainun
013-3330227
mohdridzuan.zainun@tuneprotect.com

3. Amirah Binti Hamian
013-2826858
amirah.hamian@tuneprotect.com

3 Protac Insurance
Brokers Sdn. Bhd.

Wisma Protac,
Np.35, Jalan Mamanda 7,
Ampang Point,
68000 Ampang, Selangor
Tel: 03-4251 1635

1. Rizuan bin Othman
012-3388171
wan@protac.com.my

2. Amnah binti Daud
016-6560864
Amnah@protac.com.my

4 Tradewinds
International
Insurance Brokers
Sdn. Bhd.

37th Floor,
Menara AIA Cap Square
No.10, Jalan Munshi Abdullah
50100 Kuala Lumpur
Tel: 03-2380 4800
Faks: 03-2697 9961

1. Aznan bin Peryatin
012-6199479
aznan@tradewindscorp-insbrok.com

2. Nabilah binti Baharuddin
017-2818770
nabilah@tradewindscorp-insbrok.com

3. Muhd Faiz bin Muhd Dali
0137281218
muhamadfaiz@tradewindscorp-insbrok.com

Lampiran D
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SYARAT-SYARAT ATAU TUGAS-TUGAS DAN TANGGUNGJAWAB PANEL SYARIKAT
INSURANS/ BROKER INSURANS / BROKER TAKAFUL

DEWAN BANDARAYA KUALA LUMPUR BAGI URUSAN KONTRAK

1. Memberi khidmat nasihat secara professional serta maklumat terkini kepada Datuk Bandar
Kuala Lumpur terhadap polisi insuran serta perlindungan yang telah atau akan dan perlu diambil
oleh Datuk Bandar Kuala Lumpur.

2. Menguruskan segala Insurans yang patut diambil oleh kontraktor-kontraktor yang dilantik oleh
Datuk Bandar Kuala Lumpur bagi melindungi risiko-risiko ’Contractor’s All Risk’, risiko
Tanggungan Awam `Public Liabiliti' dan Insurans Pampasan Pekerja bagi Perolehan Kerja,
Perkhidmatan dan Bekalan.

3. Mengurus tuntutan yang diterima daripada pihak ketiga (awam) yang ada hubungkait dengan
polisi yang diambil oleh kontraktor.

4. Mengkaji, menentu, mengesahkan dan bertanggungjawab bahawa setiap polisi yang diambil itu
menjaga sepenuhnya kepentingan dan memberi perlindungan secukupnya kepada Datuk
Bandar Kuala Lumpur. Syarikat Insurans / Broker Insurans / Broker Takaful yang dilantik
hendaklah bertanggungjawab sepenuhnya terhadap kerja-kerja yang dibuat dan syor-syor yang
dikemukakan oleh mereka. Datuk Bandar Kuala Lumpur adalah sentiasa berhak untuk
membatalkan perlantikan/ kontrak Panel Syarikat Insurans / Broker Insurans / Broker Takaful
sekiranya prestasi syarikat tidak memuaskan.

5. Semua polisi Insuran termasuk `Cover Notes' yang diambil bagi maksud sesuatu kontrak
hendaklah dilampirkan dengan `Surat Akuan' oleh Syarikat Insurans / Broker Insurans / Broker
Takaful berkenaan yang mengesahkan bahawa semua polisi yang diambil telah disemak,
teratur dan dan memberikan perlindungan secukupnya.  Pihak Syarikat Insurans / Broker
Insurans / Broker Takaful berkenaan juga hendaklah bertanggungjawab mengemukakan semua
dokumen berhubung dengan Polisi Insurans tersebut secara terus kepada Datuk Bandar dan
tidak melalui kontraktor yang menguruskan kontrak tersebut.

6. Polisi Insurans hendaklah diambil dan dikeluarkan oleh Panel Syarikat Insurans yang dilantik
oleh pihak Datuk Bandar Kuala Lumpur untuk menguruskan polisi perlindungan.

7. Syarikat Insurans / Broker Insurans / Broker Takaful tidak berhak menuntut sebarang
kerugian daripada Datuk Bandar Kuala Lumpur sekiranya kontraktor yang dilantik tidak
membeli polisi melaluinya.

8. Datuk Bandar Kuala Lumpur akan memastikan bahawa kesemua polisi perlindungan yang
diperlukan akan diuruskan melalui panel Syarikat Insurans / Broker Insurans / Broker Takaful
yang dilantik, walaubagaimanapun pemohon dengan ini bersetuju bahawa tiada gantirugi
akan dituntut atau apa-apa tindakan yang akan memudharatkan Datuk bandar Kuala Lumpur
diambil jika Datuk Bandar Kuala Lumpur memungkiri peruntukan ini.

Lampiran D
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DEWAN BANDARAYA KUALA LUMPUR

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BAHAGIAN 12. LUKISAN
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SL/1

SENARAI LUKISAN

CADANGAN KERJA-KERJA MENGECAT, MENYELENGGARA DAN

LAIN-LAIN KERJA BERKAITAN DI PPR KG MUHIBBAH (BLOK E,

BLOK F, PUSAT PENJAJA MUHIBBAH DAN

SURAU NUR ASY-SYAKIRIN), KUALA LUMPUR

BIL SENARAI LUKISAN BILANGAN LUKISAN

1.

2

3

4

5

6
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